Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 305 **Contract ID:** 200297
J/P No.: 33412(04) **Project No.:** STP-276C(041)AD **Contract Time:**
County: WOODS
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-50: FROM THE 4TH STREET (MAIN STREET) INTERSECTION, EXTEND NORTH IN FREEDOM.
PROJECT LENGTH = 0.174 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	292,312.00		
1	HASKELL LEMON CONSTRUCTION CO.	349,714.61	119.64	100.00
2	Ti-Zack Concrete, LLC	387,269.00	132.48	110.74
3	TOM HUDSON PAVING, INC.	423,402.44	144.85	121.07

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 305 **Contract ID:** 200297

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		8,330.01		8,330.01
2	Ti-Zack Concrete, LLC		20,000.00		20,000.00
3	TOM HUDSON PAVING, INC.		3,206.50		3,206.50
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	28.000	CY	
	Engineer's Estimate		**10.00**		**280.00**
1	HASKELL LEMON CONSTRUCTION CO.		55.54		1,555.12
2	Ti-Zack Concrete, LLC		20.00		560.00
3	TOM HUDSON PAVING, INC.		32.62		913.36
0030	202(D) 0184	UNCLASSIFIED BORROW	172.000	CY	
	Engineer's Estimate		**20.00**		**3,440.00**
1	HASKELL LEMON CONSTRUCTION CO.		60.32		10,375.04
2	Ti-Zack Concrete, LLC		35.00		6,020.00
3	TOM HUDSON PAVING, INC.		20.74		3,567.28
0040	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		7,069.65		7,069.65
2	Ti-Zack Concrete, LLC		6,000.00		6,000.00
3	TOM HUDSON PAVING, INC.		10,776.15		10,776.15
0050	221(C) 2801	TEMPORARY SILT FENCE	2,371.000	LF	
	Engineer's Estimate		**3.75**		**8,891.25**
1	HASKELL LEMON CONSTRUCTION CO.		2.70		6,401.70
2	Ti-Zack Concrete, LLC		3.00		7,113.00
3	TOM HUDSON PAVING, INC.		3.18		7,539.78
0060	230(A) 2806	SOLID SLAB SODDING	832.000	SY	
	Engineer's Estimate		**4.00**		**3,328.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.40		4,492.80
2	Ti-Zack Concrete, LLC		5.00		4,160.00
3	TOM HUDSON PAVING, INC.		20.20		16,806.40
0070	241 2832	MOWING	1.360	AC	
	Engineer's Estimate		**250.00**		**340.00**
1	HASKELL LEMON CONSTRUCTION CO.		648.00		881.28
2	Ti-Zack Concrete, LLC		1,000.00		1,360.00
3	TOM HUDSON PAVING, INC.		738.80		1,004.77
0080	310(B) 0149	SUBGRADE, METHOD B	729.000	SY	
	Engineer's Estimate		**3.25**		**2,369.25**
1	HASKELL LEMON CONSTRUCTION CO.		15.38		11,212.02
2	Ti-Zack Concrete, LLC		8.00		5,832.00
3	TOM HUDSON PAVING, INC.		15.55		11,335.95
0090	408 5774	PRIME COAT	256.000	GAL	
	Engineer's Estimate		**5.00**		**1,280.00**
1	HASKELL LEMON CONSTRUCTION CO.		14.28		3,655.68
2	Ti-Zack Concrete, LLC		5.00		1,280.00
3	TOM HUDSON PAVING, INC.		8.04		2,058.24

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 305 **Contract ID:** 200297

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0100	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	729.000	SY	
	Engineer's Estimate		**25.00**		**18,225.00**
1	HASKELL LEMON CONSTRUCTION CO.		53.70		39,147.30
2	Ti-Zack Concrete, LLC		75.00		54,675.00
3	TOM HUDSON PAVING, INC.		59.01		43,018.29
0110	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	122.000	CY	
	Engineer's Estimate		**250.00**		**30,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		226.99		27,692.78
2	Ti-Zack Concrete, LLC		185.00		22,570.00
3	TOM HUDSON PAVING, INC.		228.86		27,920.92
0120	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	447.000	LF	
	Engineer's Estimate		**25.00**		**11,175.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.48		10,048.56
2	Ti-Zack Concrete, LLC		23.00		10,281.00
3	TOM HUDSON PAVING, INC.		21.23		9,489.81
0130	610(A) 0602	4" CONCRETE SIDEWALK	876.000	SY	
	Engineer's Estimate		**75.00**		**65,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		53.01		46,436.76
2	Ti-Zack Concrete, LLC		64.00		56,064.00
3	TOM HUDSON PAVING, INC.		95.12		83,325.12
0140	610(B) 0604	6" CONCRETE DRIVEWAY	398.000	SY	
	Engineer's Estimate		**100.00**		**39,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		77.96		31,028.08
2	Ti-Zack Concrete, LLC		108.00		42,984.00
3	TOM HUDSON PAVING, INC.		118.23		47,055.54
0150	610(I) 4610	TACTILE WARNING DEVICE-NEW	170.000	SF	
	Engineer's Estimate		**45.00**		**7,650.00**
1	HASKELL LEMON CONSTRUCTION CO.		26.35		4,479.50
2	Ti-Zack Concrete, LLC		24.00		4,080.00
3	TOM HUDSON PAVING, INC.		37.16		6,317.20
0160	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	549.000	SY	
	Engineer's Estimate		**6.25**		**3,431.25**
1	HASKELL LEMON CONSTRUCTION CO.		12.22		6,708.78
2	Ti-Zack Concrete, LLC		11.00		6,039.00
3	TOM HUDSON PAVING, INC.		13.37		7,340.13
0170	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	13.000	SY	
	Engineer's Estimate		**19.00**		**247.00**
1	HASKELL LEMON CONSTRUCTION CO.		51.30		666.90
2	Ti-Zack Concrete, LLC		56.00		728.00
3	TOM HUDSON PAVING, INC.		17.67		229.71
0180	619(B) 4792	REMOVAL OF SIDEWALK	79.000	SY	
	Engineer's Estimate		**15.00**		**1,185.00**
1	HASKELL LEMON CONSTRUCTION CO.		8.44		666.76
2	Ti-Zack Concrete, LLC		19.00		1,501.00
3	TOM HUDSON PAVING, INC.		13.37		1,056.23

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 305 **Contract ID:** 200297

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0190	619(C) 0924	SAWING PAVEMENT	425.000 LF	
	Engineer's Estimate		**3.75**	**1,593.75**
1	HASKELL LEMON CONSTRUCTION CO.		6.44	2,737.00
2	Ti-Zack Concrete, LLC		14.00	5,950.00
3	TOM HUDSON PAVING, INC.		6.34	2,694.50
0200	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	5.000 EA	
	Engineer's Estimate		**250.00**	**1,250.00**
1	HASKELL LEMON CONSTRUCTION CO.		540.00	2,700.00
2	Ti-Zack Concrete, LLC		550.00	2,750.00
3	TOM HUDSON PAVING, INC.		690.97	3,454.85
0210	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	2.000 EA	
	Engineer's Estimate		**350.00**	**700.00**
1	HASKELL LEMON CONSTRUCTION CO.		27.00	54.00
2	Ti-Zack Concrete, LLC		30.00	60.00
3	TOM HUDSON PAVING, INC.		47.84	95.68

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 SIGNING AND STRIPING				
0220	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**100.00**	**400.00**
1	HASKELL LEMON CONSTRUCTION CO.		27.00	108.00
2	Ti-Zack Concrete, LLC		30.00	120.00
3	TOM HUDSON PAVING, INC.		111.62	446.48
0230	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	10.000 EA	
	Engineer's Estimate		**250.00**	**2,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		324.00	3,240.00
2	Ti-Zack Concrete, LLC		330.00	3,300.00
3	TOM HUDSON PAVING, INC.		265.76	2,657.60
0240	836 8425	REGULATORY OR WARNING SIGN ASSEMBLY	6.000 EA	
	Engineer's Estimate		**8,000.00**	**48,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		9,179.96	55,079.76
2	Ti-Zack Concrete, LLC		12,000.00	72,000.00
3	TOM HUDSON PAVING, INC.		13,422.62	80,535.72
0250	851(B) 3216	2"@3.65 GALV.STEEL PIPE POST	105.000 LF	
	Engineer's Estimate		**21.50**	**2,257.50**
1	HASKELL LEMON CONSTRUCTION CO.		27.00	2,835.00
2	Ti-Zack Concrete, LLC		30.00	3,150.00
3	TOM HUDSON PAVING, INC.		13.82	1,451.10
0260	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	152.000 LF	
	Engineer's Estimate		**9.50**	**1,444.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.60	3,283.20
2	Ti-Zack Concrete, LLC		22.00	3,344.00
3	TOM HUDSON PAVING, INC.		22.32	3,392.64

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 305 **Contract ID:** 200297

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0270	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	960.000 SD	
	Engineer's Estimate		**0.75**	**720.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.54	518.40
2	Ti-Zack Concrete, LLC		0.55	528.00
3	TOM HUDSON PAVING, INC.		0.05	48.00
0280	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000 SD	
	Engineer's Estimate		**1.00**	**240.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.24	777.60
2	Ti-Zack Concrete, LLC		3.00	720.00
3	TOM HUDSON PAVING, INC.		1.06	254.40
0290	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	120.000 SD	
	Engineer's Estimate		**2.00**	**240.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.24	388.80
2	Ti-Zack Concrete, LLC		3.00	360.00
3	TOM HUDSON PAVING, INC.		1.97	236.40
0300	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	720.000 SD	
	Engineer's Estimate		**1.25**	**900.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.08	777.60
2	Ti-Zack Concrete, LLC		1.00	720.00
3	TOM HUDSON PAVING, INC.		0.90	648.00
0310	880(E) 8860	WARNING LIGHTS(TYPE A)	840.000 SD	
	Engineer's Estimate		**0.50**	**420.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.54	453.60
2	Ti-Zack Concrete, LLC		0.50	420.00
3	TOM HUDSON PAVING, INC.		0.48	403.20
0320	880(F) 8878	DRUMS	1,200.000 SD	
	Engineer's Estimate		**0.50**	**600.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.54	648.00
2	Ti-Zack Concrete, LLC		0.50	600.00
3	TOM HUDSON PAVING, INC.		1.06	1,272.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0330	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**2,631.00**	**2,631.00**
1	HASKELL LEMON CONSTRUCTION CO.		13,197.55	13,197.55
2	Ti-Zack Concrete, LLC		6,000.00	6,000.00
3	TOM HUDSON PAVING, INC.		4,621.41	4,621.41

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 305 **Contract ID:** 200297

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0340	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**26,574.00**	**26,574.00**
1	HASKELL LEMON CONSTRUCTION CO.		42,067.38	42,067.38
2	Ti-Zack Concrete, LLC		36,000.00	36,000.00
3	TOM HUDSON PAVING, INC.		38,229.08	38,229.08