Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 170 **Contract ID:** 200313
J/P No.: 32331(04) **Project No.:** STP-235C(052)CI **Contract Time:**
County: JOHNSTON
Description: RESURFACE (ASPHALT)
COUNTY ROAD (NS-359): FROM THE SH-78 JUNCTION, EXTEND NORTH NEAR TISHOMINGO.
PROJECT LENGTH = 5.292 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	1,285,692.35	90.74	100.00
	Engineer's Estimate	1,416,965.10		
2	THE CUMMINS CONSTRUCTION CO., INC.	1,537,078.72	108.48	119.55

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 170 **Contract ID:** 200313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**7,000.00**		**7,000.00**
1	Overland Corporation		12,000.00		12,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20,000.00		20,000.00
0020	202(A) 0183	UNCLASSIFIED EXCAVATION	650.000	CY	
	Engineer's Estimate		**20.00**		**13,000.00**
1	Overland Corporation		23.00		14,950.00
2	THE CUMMINS CONSTRUCTION CO., INC.		16.00		10,400.00
0030	202(D) 0184	UNCLASSIFIED BORROW	250.000	CY	
	Engineer's Estimate		**25.00**		**6,250.00**
1	Overland Corporation		50.00		12,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		16.00		4,000.00
0040	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Overland Corporation		9,000.00		9,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		16,000.00		16,000.00
0050	221(C) 2801	TEMPORARY SILT FENCE	316.000	LF	
	Engineer's Estimate		**3.00**		**948.00**
1	Overland Corporation		5.00		1,580.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.99		1,576.84
0060	221(F) 0100	TEMPORARY SILT DIKE	68.000	LF	
	Engineer's Estimate		**15.00**		**1,020.00**
1	Overland Corporation		19.00		1,292.00
2	THE CUMMINS CONSTRUCTION CO., INC.		18.88		1,283.84
0070	230(A) 2806	SOLID SLAB SODDING	1,650.000	SY	
	Engineer's Estimate		**3.85**		**6,352.50**
1	Overland Corporation		5.00		8,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.99		8,233.50
0080	233(A) 2817	VEGETATIVE MULCHING	0.340	AC	
	Engineer's Estimate		**1,500.00**		**510.00**
1	Overland Corporation		50.00		17.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,995.00		1,018.30
0090	303(A) 2100	AGGREGATE BASE TYPE A	124.000	CY	
	Engineer's Estimate		**48.00**		**5,952.00**
1	Overland Corporation		65.00		8,060.00
2	THE CUMMINS CONSTRUCTION CO., INC.		100.00		12,400.00
0100	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,708.000	TON	
	Engineer's Estimate		**28.00**		**47,824.00**
1	Overland Corporation		22.00		37,576.00
2	THE CUMMINS CONSTRUCTION CO., INC.		28.00		47,824.00
0110	407(D) 0401	(SP) NT TACK MATERIAL	11,384.000	GAL	
	Engineer's Estimate		**2.70**		**30,736.80**
1	Overland Corporation		2.75		31,306.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		39,844.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 170 **Contract ID:** 200313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	408 5774	PRIME COAT	528.000	GAL	
	Engineer's Estimate		**2.35**		**1,240.80**
1	Overland Corporation		1.00		528.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		1,848.00
0130	409(A) 4242	FABRIC REINFORCEMENT	1,350.000	SY	
	Engineer's Estimate		**1.85**		**2,497.50**
1	Overland Corporation		4.00		5,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		6.20		8,370.00
0140	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,943.000	TON	
	Engineer's Estimate		**82.00**		**651,326.00**
1	Overland Corporation		72.00		571,896.00
2	THE CUMMINS CONSTRUCTION CO., INC.		83.00		659,269.00
0150	411(D) 5975	SUPERPAVE, TYPE S5(PG 64-22 OK)	4,040.000	TON	
	Engineer's Estimate		**85.00**		**343,400.00**
1	Overland Corporation		80.00		323,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		83.00		335,320.00
0160	412 5267	COLD MILLING PAVEMENT	2,801.000	SY	
	Engineer's Estimate		**2.10**		**5,882.10**
1	Overland Corporation		2.00		5,602.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00		14,005.00
0170	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	18.000	CY	
	Engineer's Estimate		**30.00**		**540.00**
1	Overland Corporation		30.00		540.00
2	THE CUMMINS CONSTRUCTION CO., INC.		30.00		540.00
0180	509(A) 0319	CLASS AA CONCRETE	55.400	CY	
	Engineer's Estimate		**850.00**		**47,090.00**
1	Overland Corporation		680.00		37,672.00
2	THE CUMMINS CONSTRUCTION CO., INC.		700.00		38,780.00
0190	509(D) 0325	CLASS C CONCRETE	24.000	CY	
	Engineer's Estimate		**375.00**		**9,000.00**
1	Overland Corporation		500.00		12,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		500.00		12,000.00
0200	511(A) 0332	REINFORCING STEEL	8,720.000	LB	
	Engineer's Estimate		**1.15**		**10,028.00**
1	Overland Corporation		1.10		9,592.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.20		10,464.00
0210	611(G) 6006	INLET (SMD-TYPE 2B)	1.000	EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	Overland Corporation		8,500.00		8,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4,000.00		4,000.00
0220	613(A) 0494	36" R.C.PIPE CLASS III	108.000	LF	
	Engineer's Estimate		**135.00**		**14,580.00**
1	Overland Corporation		75.00		8,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		160.00		17,280.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 170 **Contract ID:** 200313

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0230	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	82.000 CY	
	Engineer's Estimate		**60.00**	**4,920.00**
1	Overland Corporation		32.00	2,624.00
2	THE CUMMINS CONSTRUCTION CO., INC.		60.00	4,920.00
0240	613(V) 1180	TRENCH EXCAVATION	195.000 CY	
	Engineer's Estimate		**10.00**	**1,950.00**
1	Overland Corporation		1.00	195.00
2	THE CUMMINS CONSTRUCTION CO., INC.		30.00	5,850.00
0250	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Overland Corporation		7,000.00	7,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5,500.00	5,500.00
0260	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	187.500 LF	
	Engineer's Estimate		**20.00**	**3,750.00**
1	Overland Corporation		26.00	4,875.00
2	THE CUMMINS CONSTRUCTION CO., INC.		25.00	4,687.50
0270	623(F) 8300	GUARDRAIL TRAIL END TURNDOWN (31")	1.000 EA	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	Overland Corporation		2,500.00	2,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,500.00	2,500.00
0280	623(G) 8571	GUARDRAIL END TREATMENT (GET)	1.000 EA	
	Engineer's Estimate		**2,700.00**	**2,700.00**
1	Overland Corporation		2,250.00	2,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,200.00	2,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0290	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	780.000 SD	
	Engineer's Estimate		**0.40**	**312.00**
1	Overland Corporation		0.10	78.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	78.00
0300	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	180.000 SD	
	Engineer's Estimate		**0.60**	**108.00**
1	Overland Corporation		5.10	918.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	900.00
0310	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000 SD	
	Engineer's Estimate		**1.50**	**2,160.00**
1	Overland Corporation		0.25	360.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25	360.00
0320	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	420.000 SD	
	Engineer's Estimate		**0.75**	**315.00**
1	Overland Corporation		0.25	105.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25	105.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 170 **Contract ID:** 200313

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0330	880(E) 8860	WARNING LIGHTS(TYPE A)	840.000	SD	
	Engineer's Estimate		**0.10**		**84.00**
1	Overland Corporation		3.10		2,604.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00		2,520.00
0340	880(G) 8890	CHANNELIZER CONES	6,900.000	SD	
	Engineer's Estimate		**0.30**		**2,070.00**
1	Overland Corporation		0.05		345.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.05		345.00
0350	880(I) 8902	FLAGGER	120.000	SD	
	Engineer's Estimate		**110.00**		**13,200.00**
1	Overland Corporation		1.00		120.00
2	THE CUMMINS CONSTRUCTION CO., INC.		205.00		24,600.00
0360	880(W) 8800	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Overland Corporation		1.00		1.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00		15,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC SIGNING AND STRIPING					
0370	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	1.000	EA	
	Engineer's Estimate		**20.00**		**20.00**
1	Overland Corporation		250.00		250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		250.00		250.00
0380	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	109,961.000	LF	
	Engineer's Estimate		**0.40**		**43,984.40**
1	Overland Corporation		0.35		38,486.35
2	THE CUMMINS CONSTRUCTION CO., INC.		0.34		37,386.74
0390	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	84.000	LF	
	Engineer's Estimate		**8.50**		**714.00**
1	Overland Corporation		5.00		420.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00		420.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0400	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	Overland Corporation		10,000.00		10,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00		15,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 CONSTRUCTION					

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 170 **Contract ID:** 200313

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**			
0410	220	2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate			**4,500.00**	**4,500.00**
1	Overland Corporation			5,000.00	5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			5,000.00	5,000.00
0420	641	1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**92,000.00**	**92,000.00**
1	Overland Corporation			88,000.00	88,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.			145,000.00	145,000.00