Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320
J/P No.: 33277(04) **Project No.:** TAP-255D(528)AG **Contract Time:**
County: OKLAHOMA
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
CITY STREETS (SHARTEL AVENUE): FROM NW 10TH STREET, EXTEND SOUTH IN OKLAHOMA CITY.
PROJECT LENGTH = 0.161 MILE

	VENDORNAME	PROPOSALITEMTO		
1	SAC Services, Inc.	161,327.63	76.97	100.00
2	RUDY CONSTRUCTION CO.	186,935.75	89.18	115.87
	Engineer's Estimate	209,610.96		
3	Redlands Contracting, LLC	215,224.48	102.68	133.41
4	CGC, LLC.	241,846.00	115.38	149.91
5	T.J. CAMPBELL CONSTRUCTION COMPANY	245,765.00	117.25	152.34
6	Ti-Zack Concrete, LLC	260,718.75	124.38	161.61
7	CROSSLAND HEAVY CONTRACTORS INC.	295,986.00	141.21	183.47

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0010	202(A) 0183 UNCLASSIFIED EXCAVATION		25.000 CY
	Engineer's Estimate	**30.00**	**750.00**
1	SAC Services, Inc.	25.00	625.00
2	RUDY CONSTRUCTION CO.	20.00	500.00
3	Redlands Contracting, LLC	24.00	600.00
4	CGC, LLC.	200.00	5,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	45.00	1,125.00
6	Ti-Zack Concrete, LLC	50.00	1,250.00
7	CROSSLAND HEAVY CONTRACTORS INC.	42.50	1,062.50
0020	202(D) 0184 UNCLASSIFIED BORROW		20.000 CY
	Engineer's Estimate	**30.00**	**600.00**
1	SAC Services, Inc.	30.00	600.00
2	RUDY CONSTRUCTION CO.	30.00	600.00
3	Redlands Contracting, LLC	45.00	900.00
4	CGC, LLC.	200.00	4,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	45.00	900.00
6	Ti-Zack Concrete, LLC	55.00	1,100.00
7	CROSSLAND HEAVY CONTRACTORS INC.	44.00	880.00
0030	221(C) 2801 TEMPORARY SILT FENCE		150.000 LF
	Engineer's Estimate	**5.00**	**750.00**
1	SAC Services, Inc.	5.00	750.00
2	RUDY CONSTRUCTION CO.	6.00	900.00
3	Redlands Contracting, LLC	5.00	750.00
4	CGC, LLC.	6.00	900.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	6.00	900.00
6	Ti-Zack Concrete, LLC	3.00	450.00
7	CROSSLAND HEAVY CONTRACTORS INC.	1.00	150.00
0040	221(G) 0153 TEMPORARY ROCK FILTER DAM TYPE 4		3.000 CY
	Engineer's Estimate	**300.00**	**900.00**
1	SAC Services, Inc.	120.00	360.00
2	RUDY CONSTRUCTION CO.	125.00	375.00
3	Redlands Contracting, LLC	85.00	255.00
4	CGC, LLC.	550.00	1,650.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	215.00	645.00
6	Ti-Zack Concrete, LLC	60.00	180.00
7	CROSSLAND HEAVY CONTRACTORS INC.	350.00	1,050.00
0050	230(A) 2806 SOLID SLAB SODDING		300.000 SY
	Engineer's Estimate	**7.00**	**2,100.00**
1	SAC Services, Inc.	6.00	1,800.00
2	RUDY CONSTRUCTION CO.	8.00	2,400.00
3	Redlands Contracting, LLC	7.00	2,100.00
4	CGC, LLC.	10.00	3,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	8.00	2,400.00
6	Ti-Zack Concrete, LLC	15.00	4,500.00
7	CROSSLAND HEAVY CONTRACTORS INC.	8.50	2,550.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0060	609(B) 0395	2'-8" COMB. CURB & GUTTER (6" BARRIER-NOTCHED)	555.000	LF	
	Engineer's Estimate		**40.00**		**22,200.00**
1	SAC Services, Inc.		26.00		14,430.00
2	RUDY CONSTRUCTION CO.		30.00		16,650.00
3	Redlands Contracting, LLC		28.00		15,540.00
4	CGC, LLC.		48.00		26,640.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		30.00		16,650.00
6	Ti-Zack Concrete, LLC		45.00		24,975.00
7	CROSSLAND HEAVY CONTRACTORS INC.		47.00		26,085.00
0070	610(A) 0602	4" CONCRETE SIDEWALK	335.000	SY	
	Engineer's Estimate		**75.00**		**25,125.00**
1	SAC Services, Inc.		56.00		18,760.00
2	RUDY CONSTRUCTION CO.		60.00		20,100.00
3	Redlands Contracting, LLC		64.00		21,440.00
4	CGC, LLC.		49.00		16,415.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		65.00		21,775.00
6	Ti-Zack Concrete, LLC		90.00		30,150.00
7	CROSSLAND HEAVY CONTRACTORS INC.		105.00		35,175.00
0080	610(A) 0605	6" CONCRETE SIDEWALK	96.000	SY	
	Engineer's Estimate		**85.00**		**8,160.00**
1	SAC Services, Inc.		62.00		5,952.00
2	RUDY CONSTRUCTION CO.		70.00		6,720.00
3	Redlands Contracting, LLC		67.00		6,432.00
4	CGC, LLC.		65.00		6,240.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		95.00		9,120.00
6	Ti-Zack Concrete, LLC		110.00		10,560.00
7	CROSSLAND HEAVY CONTRACTORS INC.		136.00		13,056.00
0090	610(B) 0604	6" CONCRETE DRIVEWAY	72.500	SY	
	Engineer's Estimate		**90.00**		**6,525.00**
1	SAC Services, Inc.		75.00		5,437.50
2	RUDY CONSTRUCTION CO.		70.00		5,075.00
3	Redlands Contracting, LLC		88.00		6,380.00
4	CGC, LLC.		70.00		5,075.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		90.00		6,525.00
6	Ti-Zack Concrete, LLC		110.00		7,975.00
7	CROSSLAND HEAVY CONTRACTORS INC.		96.00		6,960.00
0100	611(G) 5112	INLET CI DES. 2 (STD)	3.000	EA	
	Engineer's Estimate		**4,000.00**		**12,000.00**
1	SAC Services, Inc.		2,800.00		8,400.00
2	RUDY CONSTRUCTION CO.		4,500.00		13,500.00
3	Redlands Contracting, LLC		4,380.00		13,140.00
4	CGC, LLC.		4,000.00		12,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		3,500.00		10,500.00
6	Ti-Zack Concrete, LLC		5,000.00		15,000.00
7	CROSSLAND HEAVY CONTRACTORS INC.		8,100.00		24,300.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0110	612(E) 0647	VALVE BOXES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	SAC Services, Inc.		300.00	300.00
2	RUDY CONSTRUCTION CO.		200.00	200.00
3	Redlands Contracting, LLC		600.00	600.00
4	CGC, LLC.		750.00	750.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		400.00	400.00
6	Ti-Zack Concrete, LLC		600.00	600.00
7	CROSSLAND HEAVY CONTRACTORS INC.		500.00	500.00
0120	616 5010	(PL) IRRIGATION SYSTEM	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SAC Services, Inc.		6,500.00	6,500.00
2	RUDY CONSTRUCTION CO.		2,000.00	2,000.00
3	Redlands Contracting, LLC		4,850.00	4,850.00
4	CGC, LLC.		3,500.00	3,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		5,000.00	5,000.00
6	Ti-Zack Concrete, LLC		10,000.00	10,000.00
7	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00	1,000.00
0130	619(B) 4726	REMOVAL OF CURB AND GUTTER	645.000 LF	
	Engineer's Estimate		**10.00**	**6,450.00**
1	SAC Services, Inc.		7.00	4,515.00
2	RUDY CONSTRUCTION CO.		10.00	6,450.00
3	Redlands Contracting, LLC		5.00	3,225.00
4	CGC, LLC.		10.00	6,450.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		20.00	12,900.00
6	Ti-Zack Concrete, LLC		9.00	5,805.00
7	CROSSLAND HEAVY CONTRACTORS INC.		6.30	4,063.50
0140	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	65.000 SY	
	Engineer's Estimate		**15.00**	**975.00**
1	SAC Services, Inc.		15.00	975.00
2	RUDY CONSTRUCTION CO.		10.00	650.00
3	Redlands Contracting, LLC		12.00	780.00
4	CGC, LLC.		10.00	650.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		25.00	1,625.00
6	Ti-Zack Concrete, LLC		46.00	2,990.00
7	CROSSLAND HEAVY CONTRACTORS INC.		17.00	1,105.00
0150	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	365.000 SY	
	Engineer's Estimate		**12.00**	**4,380.00**
1	SAC Services, Inc.		11.00	4,015.00
2	RUDY CONSTRUCTION CO.		10.00	3,650.00
3	Redlands Contracting, LLC		11.00	4,015.00
4	CGC, LLC.		10.00	3,650.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		13.00	4,745.00
6	Ti-Zack Concrete, LLC		33.00	12,045.00
7	CROSSLAND HEAVY CONTRACTORS INC.		16.00	5,840.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0160	619(B) 4741	REMOVAL OF DRAINAGE INLETS	3.000 EA	
	Engineer's Estimate		**750.00**	**2,250.00**
1	SAC Services, Inc.		500.00	1,500.00
2	RUDY CONSTRUCTION CO.		350.00	1,050.00
3	Redlands Contracting, LLC		800.00	2,400.00
4	CGC, LLC.		500.00	1,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2,000.00	6,000.00
6	Ti-Zack Concrete, LLC		1,500.00	4,500.00
7	CROSSLAND HEAVY CONTRACTORS INC.		1,000.00	3,000.00
0170	619(B) 4792	REMOVAL OF SIDEWALK	272.000 SY	
	Engineer's Estimate		**12.00**	**3,264.00**
1	SAC Services, Inc.		10.00	2,720.00
2	RUDY CONSTRUCTION CO.		10.00	2,720.00
3	Redlands Contracting, LLC		8.50	2,312.00
4	CGC, LLC.		10.00	2,720.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		12.00	3,264.00
6	Ti-Zack Concrete, LLC		22.00	5,984.00
7	CROSSLAND HEAVY CONTRACTORS INC.		14.00	3,808.00
0180	619(C) 0924	SAWING PAVEMENT	689.000 LF	
	Engineer's Estimate		**5.00**	**3,445.00**
1	SAC Services, Inc.		3.00	2,067.00
2	RUDY CONSTRUCTION CO.		3.00	2,067.00
3	Redlands Contracting, LLC		4.00	2,756.00
4	CGC, LLC.		10.00	6,890.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		4.00	2,756.00
6	Ti-Zack Concrete, LLC		9.00	6,201.00
7	CROSSLAND HEAVY CONTRACTORS INC.		5.75	3,961.75

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0190	610(I) 4610	TACTILE WARNING DEVICE-NEW	72.000 SF	
	Engineer's Estimate		**30.00**	**2,160.00**
1	SAC Services, Inc.		30.00	2,160.00
2	RUDY CONSTRUCTION CO.		30.00	2,160.00
3	Redlands Contracting, LLC		29.00	2,088.00
4	CGC, LLC.		75.00	5,400.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		30.00	2,160.00
6	Ti-Zack Concrete, LLC		27.00	1,944.00
7	CROSSLAND HEAVY CONTRACTORS INC.		23.00	1,656.00
0200	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	11.000 EA	
	Engineer's Estimate		**70.00**	**770.00**
1	SAC Services, Inc.		150.00	1,650.00
2	RUDY CONSTRUCTION CO.		90.00	990.00
3	Redlands Contracting, LLC		100.00	1,100.00
4	CGC, LLC.		61.00	671.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		60.00	660.00
6	Ti-Zack Concrete, LLC		55.00	605.00
7	CROSSLAND HEAVY CONTRACTORS INC.		80.00	880.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0210	850(A) 8110	SHEET ALUMINUM SIGNS	135.250	SF	
	Engineer's Estimate		**25.00**		**3,381.25**
1	SAC Services, Inc.		34.00		4,598.50
2	RUDY CONSTRUCTION CO.		39.00		5,274.75
3	Redlands Contracting, LLC		50.00		6,762.50
4	CGC, LLC.		31.00		4,192.75
5	T.J. CAMPBELL CONSTRUCTION COMPANY		30.00		4,057.50
6	Ti-Zack Concrete, LLC		30.00		4,057.50
7	CROSSLAND HEAVY CONTRACTORS INC.		40.00		5,410.00
0220	851(C) 8327	2 1/4" SQUARE TUBE POST	240.000	LF	
	Engineer's Estimate		**11.00**		**2,640.00**
1	SAC Services, Inc.		10.00		2,400.00
2	RUDY CONSTRUCTION CO.		28.00		6,720.00
3	Redlands Contracting, LLC		30.00		7,200.00
4	CGC, LLC.		12.00		2,880.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		12.00		2,880.00
6	Ti-Zack Concrete, LLC		10.00		2,400.00
7	CROSSLAND HEAVY CONTRACTORS INC.		16.00		3,840.00
0230	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	1,551.000	LF	
	Engineer's Estimate		**2.50**		**3,877.50**
1	SAC Services, Inc.		1.00		1,551.00
2	RUDY CONSTRUCTION CO.		1.10		1,706.10
3	Redlands Contracting, LLC		4.50		6,979.50
4	CGC, LLC.		3.00		4,653.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		3.60		5,583.60
6	Ti-Zack Concrete, LLC		3.00		4,653.00
7	CROSSLAND HEAVY CONTRACTORS INC.		4.80		7,444.80
0240	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	4,681.000	LF	
	Engineer's Estimate		**1.60**		**7,489.60**
1	SAC Services, Inc.		2.00		9,362.00
2	RUDY CONSTRUCTION CO.		2.20		10,298.20
3	Redlands Contracting, LLC		4.25		19,894.25
4	CGC, LLC.		6.00		28,086.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		4.80		22,468.80
6	Ti-Zack Concrete, LLC		4.00		18,724.00
7	CROSSLAND HEAVY CONTRACTORS INC.		6.40		29,958.40
0250	856(A) 8548	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	1,310.000	LF	
	Engineer's Estimate		**2.40**		**3,138.60**
1	SAC Services, Inc.		2.20		2,882.00
2	RUDY CONSTRUCTION CO.		14.00		18,340.00
3	Redlands Contracting, LLC		18.00		23,580.00
4	CGC, LLC.		20.00		26,200.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		18.00		23,580.00
6	Ti-Zack Concrete, LLC		16.00		20,960.00
7	CROSSLAND HEAVY CONTRACTORS INC.		24.00		31,440.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0260	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	22.000	LF	
	Engineer's Estimate		**20.00**		**440.00**
1	SAC Services, Inc.		8.00		176.00
2	RUDY CONSTRUCTION CO.		14.00		308.00
3	Redlands Contracting, LLC		32.00		704.00
4	CGC, LLC.		37.00		814.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		36.00		792.00
6	Ti-Zack Concrete, LLC		30.00		660.00
7	CROSSLAND HEAVY CONTRACTORS INC.		48.00		1,056.00
0270	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	16.000	EA	
	Engineer's Estimate		**25.00**		**400.00**
1	SAC Services, Inc.		380.00		6,080.00
2	RUDY CONSTRUCTION CO.		300.00		4,800.00
3	Redlands Contracting, LLC		280.00		4,480.00
4	CGC, LLC.		300.00		4,800.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		300.00		4,800.00
6	Ti-Zack Concrete, LLC		300.00		4,800.00
7	CROSSLAND HEAVY CONTRACTORS INC.		401.00		6,416.00
0280	856(B) 8860	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	8.000	EA	
	Engineer's Estimate		**175.00**		**1,400.00**
1	SAC Services, Inc.		285.00		2,280.00
2	RUDY CONSTRUCTION CO.		150.00		1,200.00
3	Redlands Contracting, LLC		280.00		2,240.00
4	CGC, LLC.		300.00		2,400.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		300.00		2,400.00
6	Ti-Zack Concrete, LLC		300.00		2,400.00
7	CROSSLAND HEAVY CONTRACTORS INC.		401.00		3,208.00
0290	856(B) 8870	TRAFFIC STRIPE(MULTI-POLY.)(SYMBOLS)	9.000	EA	
	Engineer's Estimate		**375.00**		**3,375.00**
1	SAC Services, Inc.		230.00		2,070.00
2	RUDY CONSTRUCTION CO.		450.00		4,050.00
3	Redlands Contracting, LLC		280.00		2,520.00
4	CGC, LLC.		300.00		2,700.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		300.00		2,700.00
6	Ti-Zack Concrete, LLC		300.00		2,700.00
7	CROSSLAND HEAVY CONTRACTORS INC.		401.00		3,609.00
0300	857(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	2,000.000	LF	
	Engineer's Estimate		**1.31**		**2,628.74**
1	SAC Services, Inc.		2.55		5,100.00
2	RUDY CONSTRUCTION CO.		0.12		240.00
3	Redlands Contracting, LLC		2.20		4,400.00
4	CGC, LLC.		2.00		4,000.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1.20		2,400.00
6	Ti-Zack Concrete, LLC		1.00		2,000.00
7	CROSSLAND HEAVY CONTRACTORS INC.		1.60		3,200.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0310	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	3,268.500	LF	
	Engineer's Estimate		**1.00**		**3,268.50**
1	SAC Services, Inc.		1.25		4,085.63
2	RUDY CONSTRUCTION CO.		1.20		3,922.20
3	Redlands Contracting, LLC		0.85		2,778.23
4	CGC, LLC.		1.00		3,268.50
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.60		1,961.10
6	Ti-Zack Concrete, LLC		0.50		1,634.25
7	CROSSLAND HEAVY CONTRACTORS INC.		0.80		2,614.80
0320	880(A) 8812	ARROW DISPLAY(TYPE C)	420.000	SD	
	Engineer's Estimate		**3.00**		**1,258.49**
1	SAC Services, Inc.		0.75		315.00
2	RUDY CONSTRUCTION CO.		4.50		1,890.00
3	Redlands Contracting, LLC		1.90		798.00
4	CGC, LLC.		1.00		420.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1.20		504.00
6	Ti-Zack Concrete, LLC		1.00		420.00
7	CROSSLAND HEAVY CONTRACTORS INC.		1.60		672.00
0330	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,100.000	SD	
	Engineer's Estimate		**0.39**		**816.21**
1	SAC Services, Inc.		0.10		210.00
2	RUDY CONSTRUCTION CO.		0.65		1,365.00
3	Redlands Contracting, LLC		1.00		2,100.00
4	CGC, LLC.		1.00		2,100.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.40		840.00
6	Ti-Zack Concrete, LLC		0.40		840.00
7	CROSSLAND HEAVY CONTRACTORS INC.		0.55		1,155.00
0340	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	630.000	SD	
	Engineer's Estimate		**0.74**		**466.51**
1	SAC Services, Inc.		0.50		315.00
2	RUDY CONSTRUCTION CO.		1.00		630.00
3	Redlands Contracting, LLC		3.00		1,890.00
4	CGC, LLC.		2.00		1,260.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		2.40		1,512.00
6	Ti-Zack Concrete, LLC		2.00		1,260.00
7	CROSSLAND HEAVY CONTRACTORS INC.		3.21		2,022.30
0350	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,050.000	SD	
	Engineer's Estimate		**1.17**		**1,223.41**
1	SAC Services, Inc.		3.00		3,150.00
2	RUDY CONSTRUCTION CO.		1.30		1,365.00
3	Redlands Contracting, LLC		4.00		4,200.00
4	CGC, LLC.		4.00		4,200.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		3.60		3,780.00
6	Ti-Zack Concrete, LLC		3.00		3,150.00
7	CROSSLAND HEAVY CONTRACTORS INC.		4.80		5,040.00

Letting Date: October 15, 2020, 10:30 A.M.
Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0360	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	630.000 SD	
	Engineer's Estimate		**0.70**	**442.49**
1	SAC Services, Inc.		1.25	787.50
2	RUDY CONSTRUCTION CO.		1.00	630.00
3	Redlands Contracting, LLC		3.00	1,890.00
4	CGC, LLC.		2.00	1,260.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		1.80	1,134.00
6	Ti-Zack Concrete, LLC		2.00	1,260.00
7	CROSSLAND HEAVY CONTRACTORS INC.		2.40	1,512.00
0370	880(E) 8860	WARNING LIGHTS(TYPE A)	1,260.000 SD	
	Engineer's Estimate		**0.37**	**467.41**
1	SAC Services, Inc.		0.85	1,071.00
2	RUDY CONSTRUCTION CO.		0.35	441.00
3	Redlands Contracting, LLC		0.35	441.00
4	CGC, LLC.		1.00	1,260.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.40	504.00
6	Ti-Zack Concrete, LLC		4.00	5,040.00
7	CROSSLAND HEAVY CONTRACTORS INC.		0.55	693.00
0380	880(F) 8878	DRUMS	3,780.000 SD	
	Engineer's Estimate		**0.21**	**806.27**
1	SAC Services, Inc.		0.25	945.00
2	RUDY CONSTRUCTION CO.		0.35	1,323.00
3	Redlands Contracting, LLC		0.55	2,079.00
4	CGC, LLC.		1.00	3,780.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.60	2,268.00
6	Ti-Zack Concrete, LLC		0.60	2,268.00
7	CROSSLAND HEAVY CONTRACTORS INC.		0.85	3,213.00
0390	880(G) 8900	TUBE CHANNELIZERS	88.000 EA	
	Engineer's Estimate		**150.00**	**13,200.00**
1	SAC Services, Inc.		80.00	7,040.00
2	RUDY CONSTRUCTION CO.		66.00	5,808.00
3	Redlands Contracting, LLC		75.00	6,600.00
4	CGC, LLC.		90.00	7,920.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		90.00	7,920.00
6	Ti-Zack Concrete, LLC		46.00	4,048.00
7	CROSSLAND HEAVY CONTRACTORS INC.		120.00	10,560.00
0400	880(H) 8896	CONES(36" LARGE)	1,050.000 SD	
	Engineer's Estimate		**0.65**	**686.98**
1	SAC Services, Inc.		0.85	892.50
2	RUDY CONSTRUCTION CO.		0.35	367.50
3	Redlands Contracting, LLC		0.50	525.00
4	CGC, LLC.		1.00	1,050.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY		0.60	630.00
6	Ti-Zack Concrete, LLC		0.60	630.00
7	CROSSLAND HEAVY CONTRACTORS INC.		0.80	840.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		

Letting Date: October 15, 2020, 10:30 A.M.

Call Order: 210 **Contract ID:** 200320

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0410	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SAC Services, Inc.	7,500.00	7,500.00
2	RUDY CONSTRUCTION CO.	7,500.00	7,500.00
3	Redlands Contracting, LLC	6,500.00	6,500.00
4	CGC, LLC.	6,500.00	6,500.00
5	T.J. CAMPBELL CONSTRUCTION COMPANY	18,500.00	18,500.00
6	Ti-Zack Concrete, LLC	10,000.00	10,000.00
7	CROSSLAND HEAVY CONTRACTORS INC.	6,998.95	6,998.95

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0420	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	SAC Services, Inc.	15,000.00	15,000.00
2	RUDY CONSTRUCTION CO.	20,000.00	20,000.00
3	Redlands Contracting, LLC	15,000.00	15,000.00
4	CGC, LLC.	15,000.75	15,000.75
5	T.J. CAMPBELL CONSTRUCTION COMPANY	24,500.00	24,500.00
6	Ti-Zack Concrete, LLC	20,000.00	20,000.00
7	CROSSLAND HEAVY CONTRACTORS INC.	28,000.00	28,000.00