**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344
**J/P No.:** 31117(04) **Project No.:** CIRB-208D(087)RB **Contract Time:**
**County:** CADDO
**Description:** BRIDGE AND APPROACHES
COUNTY ROAD (NS-256): OVER COBB CREEK, 1.9 MILES
SOUTH OF THE SH-146 JUNCTION NEAR FORT COBB.
PROJECT LENGTH = 0.274 MILE

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | K & R BUILDERS, INC. | 673,241.30 | 77.46 | 100.00 |
| 2 | Treas Construction Inc | 705,166.53 | 81.13 | 104.74 |
| 3 | SEWELL BROS., INC. | 726,927.50 | 83.64 | 107.97 |
| 4 | RRY SERVICES LLC | 752,122.80 | 86.53 | 111.72 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 769,649.29 | 88.55 | 114.32 |
| 6 | BRIDGECO CONTRACTORS, INC. | 799,905.79 | 92.03 | 118.81 |
| | Engineer's Estimate | 869,156.50 | | |
| 7 | C3 Construction, Inc. | 895,188.53 | 103.00 | 132.97 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 | LSUM |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | K & R BUILDERS, INC. | | 7,600.00 | 7,600.00 |
| 2 | Treas Construction Inc | | 7,000.00 | 7,000.00 |
| 3 | SEWELL BROS., INC. | | 3,500.00 | 3,500.00 |
| 4 | RRY SERVICES LLC | | 5,000.00 | 5,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10,110.00 | 10,110.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 16,500.00 | 16,500.00 |
| 7 | C3 Construction, Inc. | | 13,652.86 | 13,652.86 |
| 0020 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 2,355.000 | CY |
| | **Engineer's Estimate** | | **12.00** | **28,260.00** |
| 1 | K & R BUILDERS, INC. | | 6.38 | 15,024.90 |
| 2 | Treas Construction Inc | | 5.00 | 11,775.00 |
| 3 | SEWELL BROS., INC. | | 10.00 | 23,550.00 |
| 4 | RRY SERVICES LLC | | 7.50 | 17,662.50 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 4.35 | 10,244.25 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 6.75 | 15,896.25 |
| 7 | C3 Construction, Inc. | | 12.47 | 29,366.85 |
| 0030 | 202(D) 0184 | UNCLASSIFIED BORROW | 7,174.000 | CY |
| | **Engineer's Estimate** | | **8.00** | **57,392.00** |
| 1 | K & R BUILDERS, INC. | | 7.75 | 55,598.50 |
| 2 | Treas Construction Inc | | 9.50 | 68,153.00 |
| 3 | SEWELL BROS., INC. | | 10.00 | 71,740.00 |
| 4 | RRY SERVICES LLC | | 9.50 | 68,153.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10.70 | 76,761.80 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 9.65 | 69,229.10 |
| 7 | C3 Construction, Inc. | | 11.09 | 79,559.66 |
| 0040 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **6,000.00** | **6,000.00** |
| 1 | K & R BUILDERS, INC. | | 5,600.00 | 5,600.00 |
| 2 | Treas Construction Inc | | 7,500.00 | 7,500.00 |
| 3 | SEWELL BROS., INC. | | 5,000.00 | 5,000.00 |
| 4 | RRY SERVICES LLC | | 4,500.00 | 4,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10,050.00 | 10,050.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 6,750.00 | 6,750.00 |
| 7 | C3 Construction, Inc. | | 11,088.62 | 11,088.62 |
| 0050 | 221(C) 2801 | TEMPORARY SILT FENCE | 3,190.000 | LF |
| | **Engineer's Estimate** | | **2.00** | **6,380.00** |
| 1 | K & R BUILDERS, INC. | | 1.20 | 3,828.00 |
| 2 | Treas Construction Inc | | 1.55 | 4,944.50 |
| 3 | SEWELL BROS., INC. | | 1.70 | 5,423.00 |
| 4 | RRY SERVICES LLC | | 2.50 | 7,975.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 6,699.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.55 | 8,134.50 |
| 7 | C3 Construction, Inc. | | 1.69 | 5,391.10 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0060 | 221(F) 0100 | TEMPORARY SILT DIKE | 301.000 LF | |
| | **Engineer's Estimate** | | **10.00** | **3,010.00** |
| 1 | K & R BUILDERS, INC. | | 7.60 | 2,287.60 |
| 2 | Treas Construction Inc | | 9.88 | 2,973.88 |
| 3 | SEWELL BROS., INC. | | 11.00 | 3,311.00 |
| 4 | RRY SERVICES LLC | | 13.00 | 3,913.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10.50 | 3,160.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 14.00 | 4,214.00 |
| 7 | C3 Construction, Inc. | | 10.80 | 3,250.80 |
| 0070 | 230(A) 2806 | SOLID SLAB SODDING | 13,516.000 SY | |
| | **Engineer's Estimate** | | **3.50** | **47,306.00** |
| 1 | K & R BUILDERS, INC. | | 2.20 | 29,735.20 |
| 2 | Treas Construction Inc | | 1.92 | 25,950.72 |
| 3 | SEWELL BROS., INC. | | 2.25 | 30,411.00 |
| 4 | RRY SERVICES LLC | | 2.50 | 33,790.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 28,383.60 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.25 | 30,411.00 |
| 7 | C3 Construction, Inc. | | 2.10 | 28,383.60 |
| 0080 | 233(A) 2817 | VEGETATIVE MULCHING | 4.280 AC | |
| | **Engineer's Estimate** | | **300.00** | **1,284.00** |
| 1 | K & R BUILDERS, INC. | | 500.00 | 2,140.00 |
| 2 | Treas Construction Inc | | 495.00 | 2,118.60 |
| 3 | SEWELL BROS., INC. | | 545.00 | 2,332.60 |
| 4 | RRY SERVICES LLC | | 795.00 | 3,402.60 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 315.50 | 1,350.34 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 750.00 | 3,210.00 |
| 7 | C3 Construction, Inc. | | 540.97 | 2,315.35 |
| 0090 | 303(A) 2100 | AGGREGATE BASE TYPE A | 772.000 CY | |
| | **Engineer's Estimate** | | **60.00** | **46,320.00** |
| 1 | K & R BUILDERS, INC. | | 55.00 | 42,460.00 |
| 2 | Treas Construction Inc | | 48.65 | 37,557.80 |
| 3 | SEWELL BROS., INC. | | 59.00 | 45,548.00 |
| 4 | RRY SERVICES LLC | | 55.00 | 42,460.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 42.70 | 32,964.40 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 65.96 | 50,921.12 |
| 7 | C3 Construction, Inc. | | 49.25 | 38,021.00 |
| 0100 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **400.00** | **4,000.00** |
| 1 | K & R BUILDERS, INC. | | 270.00 | 2,700.00 |
| 2 | Treas Construction Inc | | 500.00 | 5,000.00 |
| 3 | SEWELL BROS., INC. | | 350.00 | 3,500.00 |
| 4 | RRY SERVICES LLC | | 250.00 | 2,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 375.00 | 3,750.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 300.00 | 3,000.00 |
| 7 | C3 Construction, Inc. | | 372.02 | 3,720.20 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0110 | 601(B) 0536 TYPE I-A PLAIN RIPRAP | | 37.000 TON |
| | **Engineer's Estimate** | **70.00** | **2,590.00** |
| 1 | K & R BUILDERS, INC. | 49.50 | 1,831.50 |
| 2 | Treas Construction Inc | 39.00 | 1,443.00 |
| 3 | SEWELL BROS., INC. | 43.00 | 1,591.00 |
| 4 | RRY SERVICES LLC | 44.00 | 1,628.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 44.70 | 1,653.90 |
| 6 | BRIDGECO CONTRACTORS, INC. | 56.00 | 2,072.00 |
| 7 | C3 Construction, Inc. | 45.60 | 1,687.20 |
| 0120 | 601(C) 0538 TYPE I-A FILTER BLANKET | | 37.000 TON |
| | **Engineer's Estimate** | **65.00** | **2,405.00** |
| 1 | K & R BUILDERS, INC. | 34.50 | 1,276.50 |
| 2 | Treas Construction Inc | 30.10 | 1,113.70 |
| 3 | SEWELL BROS., INC. | 33.00 | 1,221.00 |
| 4 | RRY SERVICES LLC | 36.00 | 1,332.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 32.70 | 1,209.90 |
| 6 | BRIDGECO CONTRACTORS, INC. | 50.00 | 1,850.00 |
| 7 | C3 Construction, Inc. | 25.49 | 943.13 |
| 0130 | 613(A) 0492 24" R.C.PIPE CLASS III | | 108.000 LF |
| | **Engineer's Estimate** | **85.00** | **9,180.00** |
| 1 | K & R BUILDERS, INC. | 80.00 | 8,640.00 |
| 2 | Treas Construction Inc | 39.17 | 4,230.36 |
| 3 | SEWELL BROS., INC. | 60.00 | 6,480.00 |
| 4 | RRY SERVICES LLC | 80.00 | 8,640.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 45.20 | 4,881.60 |
| 6 | BRIDGECO CONTRACTORS, INC. | 81.78 | 8,832.24 |
| 7 | C3 Construction, Inc. | 103.56 | 11,184.48 |
| 0140 | 613(EE) 5610 (SP) 18" CORRUGATED POLYPROPYLENE PIPE | | 80.000 LF |
| | **Engineer's Estimate** | **50.00** | **4,000.00** |
| 1 | K & R BUILDERS, INC. | 30.00 | 2,400.00 |
| 2 | Treas Construction Inc | 28.60 | 2,288.00 |
| 3 | SEWELL BROS., INC. | 42.00 | 3,360.00 |
| 4 | RRY SERVICES LLC | 49.00 | 3,920.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 25.80 | 2,064.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 30.60 | 2,448.00 |
| 7 | C3 Construction, Inc. | 76.48 | 6,118.40 |
| 0150 | 613(EE) 5620 (SP) 24" CORRUGATED POLYPROPYLENE PIPE | | 74.000 LF |
| | **Engineer's Estimate** | **60.00** | **4,440.00** |
| 1 | K & R BUILDERS, INC. | 36.00 | 2,664.00 |
| 2 | Treas Construction Inc | 39.90 | 2,952.60 |
| 3 | SEWELL BROS., INC. | 60.00 | 4,440.00 |
| 4 | RRY SERVICES LLC | 60.00 | 4,440.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 37.10 | 2,745.40 |
| 6 | BRIDGECO CONTRACTORS, INC. | 44.00 | 3,256.00 |
| 7 | C3 Construction, Inc. | 104.93 | 7,764.82 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0160 | 613(L) 5726 | 18" PREFAB. CULVERT END SECTION, ROUND | 4.000 EA | |
| | **Engineer's Estimate** | | **750.00** | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 350.00 | 1,400.00 |
| 2 | Treas Construction Inc | | 348.00 | 1,392.00 |
| 3 | SEWELL BROS., INC. | | 650.00 | 2,600.00 |
| 4 | RRY SERVICES LLC | | 345.00 | 1,380.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 499.50 | 1,998.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 300.00 | 1,200.00 |
| 7 | C3 Construction, Inc. | | 1,117.37 | 4,469.48 |
| 0170 | 613(L) 5730 | 24" PREFAB. CULVERT END SECTION, ROUND | 6.000 EA | |
| | **Engineer's Estimate** | | **1,200.00** | **7,200.00** |
| 1 | K & R BUILDERS, INC. | | 800.00 | 4,800.00 |
| 2 | Treas Construction Inc | | 410.00 | 2,460.00 |
| 3 | SEWELL BROS., INC. | | 800.00 | 4,800.00 |
| 4 | RRY SERVICES LLC | | 545.00 | 3,270.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 899.50 | 5,397.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 350.00 | 2,100.00 |
| 7 | C3 Construction, Inc. | | 1,117.37 | 6,704.22 |
| 0180 | 613(T) 1187 | STANDARD BEDDING MATERIAL, CLASS C | 42.000 CY | |
| | **Engineer's Estimate** | | **45.00** | **1,890.00** |
| 1 | K & R BUILDERS, INC. | | 60.00 | 2,520.00 |
| 2 | Treas Construction Inc | | 42.90 | 1,801.80 |
| 3 | SEWELL BROS., INC. | | 35.00 | 1,470.00 |
| 4 | RRY SERVICES LLC | | 55.00 | 2,310.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 47.30 | 1,986.60 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 58.00 | 2,436.00 |
| 7 | C3 Construction, Inc. | | 57.92 | 2,432.64 |
| 0190 | 613(V) 1180 | TRENCH EXCAVATION | 45.000 CY | |
| | **Engineer's Estimate** | | **16.00** | **720.00** |
| 1 | K & R BUILDERS, INC. | | 9.50 | 427.50 |
| 2 | Treas Construction Inc | | 10.00 | 450.00 |
| 3 | SEWELL BROS., INC. | | 20.00 | 900.00 |
| 4 | RRY SERVICES LLC | | 10.00 | 450.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 8.40 | 378.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 18.00 | 810.00 |
| 7 | C3 Construction, Inc. | | 13.11 | 589.95 |
| 0200 | 619(A) 0920 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 3,000.00 | 3,000.00 |
| 2 | Treas Construction Inc | | 5,500.00 | 5,500.00 |
| 3 | SEWELL BROS., INC. | | 1,000.00 | 1,000.00 |
| 4 | RRY SERVICES LLC | | 2,200.00 | 2,200.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 7,422.00 | 7,422.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 5,500.00 | 5,500.00 |
| 7 | C3 Construction, Inc. | | 2,772.16 | 2,772.16 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0210 | 624(A) 4281 | FENCE-STYLE WWF | 208.000 LF | |
| | **Engineer's Estimate** | | **8.00** | **1,664.00** |
| 1 | K & R BUILDERS, INC. | | 8.40 | 1,747.20 |
| 2 | Treas Construction Inc | | 7.75 | 1,612.00 |
| 3 | SEWELL BROS., INC. | | 8.50 | 1,768.00 |
| 4 | RRY SERVICES LLC | | 10.30 | 2,142.40 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 8.15 | 1,695.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 12.30 | 2,558.40 |
| 7 | C3 Construction, Inc. | | 8.47 | 1,761.76 |
| 0220 | 624(C) 4459 | FENCE-STYLE SWF (5 BARBED WIRE) | 259.000 LF | |
| | **Engineer's Estimate** | | **8.00** | **2,072.00** |
| 1 | K & R BUILDERS, INC. | | 7.70 | 1,994.30 |
| 2 | Treas Construction Inc | | 6.90 | 1,787.10 |
| 3 | SEWELL BROS., INC. | | 7.60 | 1,968.40 |
| 4 | RRY SERVICES LLC | | 8.10 | 2,097.90 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 7.25 | 1,877.75 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.10 | 2,615.90 |
| 7 | C3 Construction, Inc. | | 7.54 | 1,952.86 |
| 0230 | 624(C) 7181 | FENCE-STYLE SWF (6 BARBED WIRE) | 345.000 LF | |
| | **Engineer's Estimate** | | **8.00** | **2,760.00** |
| 1 | K & R BUILDERS, INC. | | 8.40 | 2,898.00 |
| 2 | Treas Construction Inc | | 7.75 | 2,673.75 |
| 3 | SEWELL BROS., INC. | | 8.50 | 2,932.50 |
| 4 | RRY SERVICES LLC | | 9.10 | 3,139.50 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 8.15 | 2,811.75 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 12.10 | 4,174.50 |
| 7 | C3 Construction, Inc. | | 8.47 | 2,922.15 |
| 0240 | 624(D) 4470 | GATE, GALVANIZED STEEL | 2.000 EA | |
| | **Engineer's Estimate** | | **1,200.00** | **2,400.00** |
| 1 | K & R BUILDERS, INC. | | 1,100.00 | 2,200.00 |
| 2 | Treas Construction Inc | | 1,000.00 | 2,000.00 |
| 3 | SEWELL BROS., INC. | | 1,100.00 | 2,200.00 |
| 4 | RRY SERVICES LLC | | 1,000.00 | 2,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1,052.00 | 2,104.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2,500.00 | 5,000.00 |
| 7 | C3 Construction, Inc. | | 1,092.88 | 2,185.76 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO. 09192** | | |
| 0250 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 100.000 CY | |
| | **Engineer's Estimate** | | **30.00** | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 9.00 | 900.00 |
| 2 | Treas Construction Inc | | 30.00 | 3,000.00 |
| 3 | SEWELL BROS., INC. | | 15.00 | 1,500.00 |
| 4 | RRY SERVICES LLC | | 15.00 | 1,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 17.10 | 1,710.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 16.00 | 1,600.00 |
| 7 | C3 Construction, Inc. | | 16.63 | 1,663.00 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO. 09192** | | | | |
| 0260 | 501(G) 6309 | CLSM BACKFILL | 70.000 | CY | |
| | **Engineer's Estimate** | | **200.00** | | **14,000.00** |
| 1 | K & R BUILDERS, INC. | | 152.00 | | 10,640.00 |
| 2 | Treas Construction Inc | | 245.99 | | 17,219.30 |
| 3 | SEWELL BROS., INC. | | 180.00 | | 12,600.00 |
| 4 | RRY SERVICES LLC | | 155.00 | | 10,850.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 171.00 | | 11,970.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 210.00 | | 14,700.00 |
| 7 | C3 Construction, Inc. | | 181.19 | | 12,683.30 |
| 0270 | 503(A) 1313 | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 314.000 | LF | |
| | **Engineer's Estimate** | | **260.00** | | **81,640.00** |
| 1 | K & R BUILDERS, INC. | | 240.50 | | 75,517.00 |
| 2 | Treas Construction Inc | | 232.36 | | 72,961.04 |
| 3 | SEWELL BROS., INC. | | 225.00 | | 70,650.00 |
| 4 | RRY SERVICES LLC | | 240.00 | | 75,360.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 232.50 | | 73,005.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 246.17 | | 77,297.38 |
| 7 | C3 Construction, Inc. | | 342.54 | | 107,557.56 |
| 0280 | 504(B) 1305 | SAW-CUT GROOVING | 258.000 | SY | |
| | **Engineer's Estimate** | | **6.00** | | **1,548.00** |
| 1 | K & R BUILDERS, INC. | | 12.60 | | 3,250.80 |
| 2 | Treas Construction Inc | | 12.80 | | 3,302.40 |
| 3 | SEWELL BROS., INC. | | 13.00 | | 3,354.00 |
| 4 | RRY SERVICES LLC | | 11.80 | | 3,044.40 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 12.40 | | 3,199.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 13.00 | | 3,354.00 |
| 7 | C3 Construction, Inc. | | 16.36 | | 4,220.88 |
| 0290 | 504(D) 6239 | CONCRETE RAIL (TR3) | 274.600 | LF | |
| | **Engineer's Estimate** | | **95.00** | | **26,087.00** |
| 1 | K & R BUILDERS, INC. | | 77.50 | | 21,281.50 |
| 2 | Treas Construction Inc | | 75.16 | | 20,638.94 |
| 3 | SEWELL BROS., INC. | | 85.00 | | 23,341.00 |
| 4 | RRY SERVICES LLC | | 85.00 | | 23,341.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 112.50 | | 30,892.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 82.00 | | 22,517.20 |
| 7 | C3 Construction, Inc. | | 115.09 | | 31,603.71 |
| 0300 | 506(A) 1322 | STRUCTURAL STEEL | 410.000 | LB | |
| | **Engineer's Estimate** | | **4.00** | | **1,640.00** |
| 1 | K & R BUILDERS, INC. | | 3.85 | | 1,578.50 |
| 2 | Treas Construction Inc | | 3.30 | | 1,353.00 |
| 3 | SEWELL BROS., INC. | | 4.00 | | 1,640.00 |
| 4 | RRY SERVICES LLC | | 4.00 | | 1,640.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 8.75 | | 3,587.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 3.75 | | 1,537.50 |
| 7 | C3 Construction, Inc. | | 5.13 | | 2,103.30 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE 'A' - NBI NO. 09192** | | | | |
| 0310 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 6.000 EA | |
| | **Engineer's Estimate** | | **1,200.00** | **7,200.00** |
| 1 | K & R BUILDERS, INC. | | 440.00 | 2,640.00 |
| 2 | Treas Construction Inc | | 714.65 | 4,287.90 |
| 3 | SEWELL BROS., INC. | | 600.00 | 3,600.00 |
| 4 | RRY SERVICES LLC | | 425.00 | 2,550.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 868.50 | 5,211.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 600.00 | 3,600.00 |
| 7 | C3 Construction, Inc. | | 521.86 | 3,131.16 |
| 0320 | 509(A) 1326 | CLASS AA CONCRETE | 106.000 CY | |
| | **Engineer's Estimate** | | **700.00** | **74,200.00** |
| 1 | K & R BUILDERS, INC. | | 599.00 | 63,494.00 |
| 2 | Treas Construction Inc | | 608.74 | 64,526.44 |
| 3 | SEWELL BROS., INC. | | 650.00 | 68,900.00 |
| 4 | RRY SERVICES LLC | | 625.00 | 66,250.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 621.00 | 65,826.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 700.00 | 74,200.00 |
| 7 | C3 Construction, Inc. | | 1,047.45 | 111,029.70 |
| 0330 | 509(B) 1328 | CLASS A CONCRETE | 41.800 CY | |
| | **Engineer's Estimate** | | **800.00** | **33,440.00** |
| 1 | K & R BUILDERS, INC. | | 652.50 | 27,274.50 |
| 2 | Treas Construction Inc | | 608.74 | 25,445.33 |
| 3 | SEWELL BROS., INC. | | 700.00 | 29,260.00 |
| 4 | RRY SERVICES LLC | | 625.00 | 26,125.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 784.50 | 32,792.10 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 735.00 | 30,723.00 |
| 7 | C3 Construction, Inc. | | 657.55 | 27,485.59 |
| 0340 | 511(A) 1332 | REINFORCING STEEL | 26,270.000 LB | |
| | **Engineer's Estimate** | | **1.25** | **32,837.50** |
| 1 | K & R BUILDERS, INC. | | 0.95 | 24,956.50 |
| 2 | Treas Construction Inc | | 0.97 | 25,481.90 |
| 3 | SEWELL BROS., INC. | | 1.00 | 26,270.00 |
| 4 | RRY SERVICES LLC | | 0.95 | 24,956.50 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 1.25 | 32,837.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 1.10 | 28,897.00 |
| 7 | C3 Construction, Inc. | | 0.97 | 25,481.90 |
| 0350 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 1,134.000 LF | |
| | **Engineer's Estimate** | | **33.00** | **37,422.00** |
| 1 | K & R BUILDERS, INC. | | 25.20 | 28,576.80 |
| 2 | Treas Construction Inc | | 26.38 | 29,914.92 |
| 3 | SEWELL BROS., INC. | | 30.00 | 34,020.00 |
| 4 | RRY SERVICES LLC | | 40.00 | 45,360.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 28.70 | 32,545.80 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 26.80 | 30,391.20 |
| 7 | C3 Construction, Inc. | | 31.92 | 36,197.28 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A' - NBI NO. 09192** | | |
| 0360 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 1,134.000 LF | |
| | **Engineer's Estimate** | | **16.00** | **18,144.00** |
| 1 | K & R BUILDERS, INC. | | 10.80 | 12,247.20 |
| 2 | Treas Construction Inc | | 12.00 | 13,608.00 |
| 3 | SEWELL BROS., INC. | | 15.00 | 17,010.00 |
| 4 | RRY SERVICES LLC | | 5.00 | 5,670.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 15.50 | 17,577.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 12.00 | 13,608.00 |
| 7 | C3 Construction, Inc. | | 19.92 | 22,589.28 |
| 0370 | 514(L) 6220 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **400.00** |
| 1 | K & R BUILDERS, INC. | | 400.00 | 400.00 |
| 2 | Treas Construction Inc | | 400.00 | 400.00 |
| 3 | SEWELL BROS., INC. | | 400.00 | 400.00 |
| 4 | RRY SERVICES LLC | | 400.00 | 400.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 400.00 | 400.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 400.00 | 400.00 |
| 7 | C3 Construction, Inc. | | 400.00 | 400.00 |
| 0380 | 601(B) 1353 | TYPE I-A PLAIN RIPRAP | 2,708.000 TON | |
| | **Engineer's Estimate** | | **50.00** | **135,400.00** |
| 1 | K & R BUILDERS, INC. | | 42.00 | 113,736.00 |
| 2 | Treas Construction Inc | | 45.81 | 124,053.48 |
| 3 | SEWELL BROS., INC. | | 43.00 | 116,444.00 |
| 4 | RRY SERVICES LLC | | 45.00 | 121,860.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 42.40 | 114,819.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 46.00 | 124,568.00 |
| 7 | C3 Construction, Inc. | | 42.14 | 114,115.12 |
| 0390 | 601(C) 1355 | TYPE I-A FILTER BLANKET | 373.000 TON | |
| | **Engineer's Estimate** | | **40.00** | **14,920.00** |
| 1 | K & R BUILDERS, INC. | | 30.50 | 11,376.50 |
| 2 | Treas Construction Inc | | 36.15 | 13,483.95 |
| 3 | SEWELL BROS., INC. | | 33.00 | 12,309.00 |
| 4 | RRY SERVICES LLC | | 38.00 | 14,174.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 32.30 | 12,047.90 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 41.00 | 15,293.00 |
| 7 | C3 Construction, Inc. | | 25.49 | 9,507.77 |
| 0400 | 613(H) 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 52.000 LF | |
| | **Engineer's Estimate** | | **35.00** | **1,820.00** |
| 1 | K & R BUILDERS, INC. | | 26.50 | 1,378.00 |
| 2 | Treas Construction Inc | | 25.43 | 1,322.36 |
| 3 | SEWELL BROS., INC. | | 35.00 | 1,820.00 |
| 4 | RRY SERVICES LLC | | 35.00 | 1,820.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 53.10 | 2,761.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 30.00 | 1,560.00 |
| 7 | C3 Construction, Inc. | | 12.85 | 668.20 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE 'A' - NBI NO. 09192** | | |
| 0410 | 613(I) 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 40.000 LF |
| | **Engineer's Estimate** | **25.00** | **1,000.00** |
| 1 | K & R BUILDERS, INC. | 33.00 | 1,320.00 |
| 2 | Treas Construction Inc | 25.43 | 1,017.20 |
| 3 | SEWELL BROS., INC. | 35.00 | 1,400.00 |
| 4 | RRY SERVICES LLC | 35.00 | 1,400.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 29.50 | 1,180.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 25.00 | 1,000.00 |
| 7 | C3 Construction, Inc. | 13.88 | 555.20 |
| 0420 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | K & R BUILDERS, INC. | 8,500.00 | 8,500.00 |
| 2 | Treas Construction Inc | 1,700.00 | 1,700.00 |
| 3 | SEWELL BROS., INC. | 3,000.00 | 3,000.00 |
| 4 | RRY SERVICES LLC | 7,500.00 | 7,500.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 22,020.00 | 22,020.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 22,500.00 | 22,500.00 |
| 7 | C3 Construction, Inc. | 9,009.50 | 9,009.50 |
| 0430 | 623(F) 5686 | GUARDRAIL ANCHOR UNIT (TYPE D-BF) | 4.000 EA |
| | **Engineer's Estimate** | **2,000.00** | **8,000.00** |
| 1 | K & R BUILDERS, INC. | 1,812.60 | 7,250.40 |
| 2 | Treas Construction Inc | 1,710.00 | 6,840.00 |
| 3 | SEWELL BROS., INC. | 2,000.00 | 8,000.00 |
| 4 | RRY SERVICES LLC | 1,710.00 | 6,840.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 1,799.00 | 7,196.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 1,810.00 | 7,240.00 |
| 7 | C3 Construction, Inc. | 2,370.19 | 9,480.76 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | |
| 0440 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 4.000 EA |
| | **Engineer's Estimate** | **2,500.00** | **10,000.00** |
| 1 | K & R BUILDERS, INC. | 2,038.00 | 8,152.00 |
| 2 | Treas Construction Inc | 1,960.00 | 7,840.00 |
| 3 | SEWELL BROS., INC. | 2,250.00 | 9,000.00 |
| 4 | RRY SERVICES LLC | 1,960.00 | 7,840.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 2,062.00 | 8,248.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 2,350.00 | 9,400.00 |
| 7 | C3 Construction, Inc. | 2,142.04 | 8,568.16 |
| 0450 | 805(A) 8722 | (PL)REMOVAL OF EXISTING SIGNS | 1.000 LSUM |
| | **Engineer's Estimate** | **350.00** | **350.00** |
| 1 | K & R BUILDERS, INC. | 157.50 | 157.50 |
| 2 | Treas Construction Inc | 250.00 | 250.00 |
| 3 | SEWELL BROS., INC. | 200.00 | 200.00 |
| 4 | RRY SERVICES LLC | 75.00 | 75.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 526.00 | 526.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 750.00 | 750.00 |
| 7 | C3 Construction, Inc. | 382.51 | 382.51 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | | |
| 0460 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 17.000 | SF | |
| | **Engineer's Estimate** | | **25.00** | | **425.00** |
| 1 | K & R BUILDERS, INC. | | 31.50 | | 535.50 |
| 2 | Treas Construction Inc | | 30.00 | | 510.00 |
| 3 | SEWELL BROS., INC. | | 32.00 | | 544.00 |
| 4 | RRY SERVICES LLC | | 30.00 | | 510.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 31.60 | | 537.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 32.50 | | 552.50 |
| 7 | C3 Construction, Inc. | | 32.79 | | 557.43 |
| 0470 | 851(C) 8324 | 2" SQUARE TUBE POST | 24.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **360.00** |
| 1 | K & R BUILDERS, INC. | | 10.70 | | 256.80 |
| 2 | Treas Construction Inc | | 10.00 | | 240.00 |
| 3 | SEWELL BROS., INC. | | 11.00 | | 264.00 |
| 4 | RRY SERVICES LLC | | 10.00 | | 240.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 10.50 | | 252.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 12.00 | | 288.00 |
| 7 | C3 Construction, Inc. | | 10.93 | | 262.32 |
| 0480 | 853 9069 | GUARDRAIL DELINEATORS(TYPE 2, CODE 1) | 8.000 | EA | |
| | **Engineer's Estimate** | | **25.00** | | **200.00** |
| 1 | K & R BUILDERS, INC. | | 14.20 | | 113.60 |
| 2 | Treas Construction Inc | | 13.25 | | 106.00 |
| 3 | SEWELL BROS., INC. | | 14.00 | | 112.00 |
| 4 | RRY SERVICES LLC | | 13.25 | | 106.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 13.90 | | 111.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 15.25 | | 122.00 |
| 7 | C3 Construction, Inc. | | 14.48 | | 115.84 |
| 0490 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 900.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **900.00** |
| 1 | K & R BUILDERS, INC. | | 0.50 | | 450.00 |
| 2 | Treas Construction Inc | | 0.35 | | 315.00 |
| 3 | SEWELL BROS., INC. | | 0.37 | | 333.00 |
| 4 | RRY SERVICES LLC | | 0.35 | | 315.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 0.37 | | 333.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 0.37 | | 333.00 |
| 7 | C3 Construction, Inc. | | 0.38 | | 342.00 |
| 0500 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 600.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **1,200.00** |
| 1 | K & R BUILDERS, INC. | | 2.60 | | 1,560.00 |
| 2 | Treas Construction Inc | | 2.50 | | 1,500.00 |
| 3 | SEWELL BROS., INC. | | 2.75 | | 1,650.00 |
| 4 | RRY SERVICES LLC | | 3.00 | | 1,800.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 2.65 | | 1,590.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.65 | | 1,590.00 |
| 7 | C3 Construction, Inc. | | 2.73 | | 1,638.00 |

**Letting Date:** November 19, 2020, 10:30 A.M.
**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | |
| 0510 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 1,500.000 SD |
| | **Engineer's Estimate** | **2.00** | **3,000.00** |
| 1 | K & R BUILDERS, INC. | 0.30 | 450.00 |
| 2 | Treas Construction Inc | 0.20 | 300.00 |
| 3 | SEWELL BROS., INC. | 0.22 | 330.00 |
| 4 | RRY SERVICES LLC | 0.20 | 300.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 0.21 | 315.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 0.22 | 330.00 |
| 7 | C3 Construction, Inc. | 0.22 | 330.00 |
| 0520 | 880(E) 8872 | WARNING LIGHTS(TYPE C) | 4,500.000 SD |
| | **Engineer's Estimate** | **0.50** | **2,250.00** |
| 1 | K & R BUILDERS, INC. | 0.05 | 225.00 |
| 2 | Treas Construction Inc | 0.02 | 90.00 |
| 3 | SEWELL BROS., INC. | 0.04 | 180.00 |
| 4 | RRY SERVICES LLC | 0.02 | 90.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 0.02 | 90.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 0.03 | 135.00 |
| 7 | C3 Construction, Inc. | 0.02 | 90.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | |
| 0530 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | K & R BUILDERS, INC. | 5,250.00 | 5,250.00 |
| 2 | Treas Construction Inc | 4,300.00 | 4,300.00 |
| 3 | SEWELL BROS., INC. | 4,750.00 | 4,750.00 |
| 4 | RRY SERVICES LLC | 4,300.00 | 4,300.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 7,948.00 | 7,948.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 6,800.00 | 6,800.00 |
| 7 | C3 Construction, Inc. | 5,960.13 | 5,960.13 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0540 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **3,500.00** | **3,500.00** |
| 1 | K & R BUILDERS, INC. | 1,500.00 | 1,500.00 |
| 2 | Treas Construction Inc | 3,000.00 | 3,000.00 |
| 3 | SEWELL BROS., INC. | 3,000.00 | 3,000.00 |
| 4 | RRY SERVICES LLC | 1,600.00 | 1,600.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | 2,322.00 | 2,322.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 3,500.00 | 3,500.00 |
| 7 | C3 Construction, Inc. | 2,079.12 | 2,079.12 |

**Letting Date:** November 19, 2020, 10:30 A.M.

**Call Order:** 480 **Contract ID:** 200344

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | | |
| 0550 | 641 1399 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **65,000.00** | **65,000.00** |
| 1 | K & R BUILDERS, INC. | | 33,500.00 | 33,500.00 |
| 2 | Treas Construction Inc | | 51,481.56 | 51,481.56 |
| 3 | SEWELL BROS., INC. | | 40,000.00 | 40,000.00 |
| 4 | RRY SERVICES LLC | | 66,000.00 | 66,000.00 |
| 5 | HASKELL LEMON CONSTRUCTION CO. | | 54,100.00 | 54,100.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 48,000.00 | 48,000.00 |
| 7 | C3 Construction, Inc. | | 77,140.76 | 77,140.76 |