**Letting Date:** May 20, 2021, 10:30 A.M.
**Call Order:** 405 **Contract ID:** 210126
**J/P No.:** 32970(04) **Project No.:** STP-205C(092)CI **Contract Time:**
**County:** BECKHAM
**Description:** RESURFACE (ASPHALT)
COUNTY ROAD (EW-114/NEW LIBERTY ROAD): FROM 2.0 MILES EAST OF THE SH-152 JUNCTION, EXTEND EAST NEAR NEW LIBERTY.
PROJECT LENGTH = 2.978 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Caswell Contracting, Inc. | 899,563.43 | 89.02 | 100.00 |

**Letting Date:** May 20, 2021, 10:30 A.M.
**Call Order:** 405 **Contract ID:** 210126

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 515.000 TON | |
| | **Engineer's Estimate** | | **38.00** | **19,570.00** |
| 1 | Caswell Contracting, Inc. | | 74.61 | 38,424.15 |
| 0020 | 407(B) 0250 | TACK COAT | 6,128.000 GAL | |
| | **Engineer's Estimate** | | **2.75** | **16,852.00** |
| 1 | Caswell Contracting, Inc. | | 4.00 | 24,512.00 |
| 0030 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 8,230.000 TON | |
| | **Engineer's Estimate** | | **97.00** | **798,310.00** |
| 1 | Caswell Contracting, Inc. | | 89.27 | 734,692.10 |
| 0040 | 412 5267 | COLD MILLING PAVEMENT | 3,690.000 SY | |
| | **Engineer's Estimate** | | **6.75** | **24,907.50** |
| 1 | Caswell Contracting, Inc. | | 6.44 | 23,763.60 |
| 0050 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 680.000 LF | |
| | **Engineer's Estimate** | | **5.00** | **3,400.00** |
| 1 | Caswell Contracting, Inc. | | 4.14 | 2,815.20 |
| 0060 | 623(F) 6033 | GUARDRAIL ANCHOR UNIT (TYPE II) | 8.000 EA | |
| | **Engineer's Estimate** | | **2,800.00** | **22,400.00** |
| 1 | Caswell Contracting, Inc. | | 4,135.18 | 33,081.44 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0070 | 413(B) 4862 | RUMBLE STRIP-METHOD HMA-CYC GROUP | 3.000 EAGP | |
| | **Engineer's Estimate** | | **1,200.00** | **3,600.00** |
| 1 | Caswell Contracting, Inc. | | 1,826.37 | 5,479.11 |
| 0080 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 10,000.000 LF | |
| | **Engineer's Estimate** | | **4.87** | **48,700.00** |
| 1 | Caswell Contracting, Inc. | | 1.09 | 10,900.00 |
| 0090 | 856(A) 8555 | TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 22.000 LF | |
| | **Engineer's Estimate** | | **10.00** | **220.00** |
| 1 | Caswell Contracting, Inc. | | 5.51 | 121.22 |
| 0100 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 240.000 SD | |
| | **Engineer's Estimate** | | **0.87** | **208.80** |
| 1 | Caswell Contracting, Inc. | | 1.65 | 396.00 |
| 0110 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 810.000 SD | |
| | **Engineer's Estimate** | | **1.25** | **1,012.50** |
| 1 | Caswell Contracting, Inc. | | 5.51 | 4,463.10 |
| 0120 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 600.000 SD | |
| | **Engineer's Estimate** | | **0.90** | **540.00** |
| 1 | Caswell Contracting, Inc. | | 0.28 | 168.00 |

**Letting Date:** May 20, 2021, 10:30 A.M.
**Call Order:** 405 **Contract ID:** 210126

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0130 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 1,470.000 SD | |
| | **Engineer's Estimate** | | **0.55** | **808.50** |
| 1 | Caswell Contracting, Inc. | | 0.03 | 44.10 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |
| 0140 | 642(A) 0095 | CONSTRUCTION STAKING LEVEL I | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | Caswell Contracting, Inc. | | 3,445.95 | 3,445.95 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0150 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **65,000.00** | **65,000.00** |
| 1 | Caswell Contracting, Inc. | | 17,257.46 | 17,257.46 |