Letting Date: March 15, 2021, 10:00 A.M.
Call Order: 001 **Contract ID:** 210162
J/P No.: 35319(04) **Project No.:** E-SAP-272N(338)ES **Contract Time:**
County: TULSA
Description: PAVEMENT REHABILITATION (ASPHALT)
US-169: FROM 0.1 MILES SOUTH OF SH-266, EXTEND NORTH IN TULSA.
PROJECT LENGTH = 0.176 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SHERWOOD CONSTRUCTION CO., INC.	574,120.06	74.98	100.00
2	APAC-CENTRAL, INC.	699,999.99	91.41	121.93
3	BECCO CONTRACTORS, INC.	735,000.00	95.98	128.02

Letting Date: March 15, 2021, 10:00 A.M.
Call Order: 001 **Contract ID:** 210162

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A)1200	AGGREGATE BASE TYPE A	75.000	CY	
	Engineer's Estimate		**85.00**		**6,375.00**
1	SHERWOOD CONSTRUCTION CO., INC.		168.97		12,672.75
2	APAC-CENTRAL, INC.		64.35		4,826.25
3	BECCO CONTRACTORS, INC.		50.00		3,750.00
0030	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,152.000	TON	
	Engineer's Estimate		**35.00**		**40,320.00**
1	SHERWOOD CONSTRUCTION CO., INC.		17.31		19,941.12
2	APAC-CENTRAL, INC.		15.00		17,280.00
3	BECCO CONTRACTORS, INC.		15.00		17,280.00
0040	407(B)7300	TACK COAT	1,310.000	GAL	
	Engineer's Estimate		**5.00**		**6,550.00**
1	SHERWOOD CONSTRUCTION CO., INC.		2.89		3,785.90
2	APAC-CENTRAL, INC.		2.00		2,620.00
3	BECCO CONTRACTORS, INC.		3.00		3,930.00
0050	411(B)1300	SUPERPAVE, TYPE S3(PG 76-28 OK)	582.000	TON	
	Engineer's Estimate		**105.00**		**61,110.00**
1	SHERWOOD CONSTRUCTION CO., INC.		60.94		35,467.08
2	APAC-CENTRAL, INC.		97.50		56,745.00
3	BECCO CONTRACTORS, INC.		90.00		52,380.00
0060	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,828.000	TON	
	Engineer's Estimate		**90.00**		**254,520.00**
1	SHERWOOD CONSTRUCTION CO., INC.		63.00		178,164.00
2	APAC-CENTRAL, INC.		83.00		234,724.00
3	BECCO CONTRACTORS, INC.		90.00		254,520.00
0070	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	816.000	TON	
	Engineer's Estimate		**115.00**		**93,840.00**
1	SHERWOOD CONSTRUCTION CO., INC.		84.91		69,286.56
2	APAC-CENTRAL, INC.		120.00		97,920.00
3	BECCO CONTRACTORS, INC.		100.00		81,600.00
0080	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	475.000	TON	
	Engineer's Estimate		**100.00**		**47,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.		84.39		40,085.25
2	APAC-CENTRAL, INC.		112.00		53,200.00
3	BECCO CONTRACTORS, INC.		100.00		47,500.00
0090	412 3100	COLD MILLING PAVEMENT	6,006.000	SY	
	Engineer's Estimate		**3.75**		**22,522.50**
1	SHERWOOD CONSTRUCTION CO., INC.		4.24		25,465.44
2	APAC-CENTRAL, INC.		4.05		24,324.30
3	BECCO CONTRACTORS, INC.		2.80		16,816.80
0100	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	4,950.000	SY	
	Engineer's Estimate		**5.50**		**27,225.00**
1	SHERWOOD CONSTRUCTION CO., INC.		13.30		65,835.00
2	APAC-CENTRAL, INC.		13.15		65,092.50
3	BECCO CONTRACTORS, INC.		10.00		49,500.00

Letting Date: March 15, 2021, 10:00 A.M.
Call Order: 001 **Contract ID:** 210162

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0110	619(B)6396	REMOVAL OF GUARDRAIL	290.000	LF	
	Engineer's Estimate		**5.00**		**1,450.00**
1	SHERWOOD CONSTRUCTION CO., INC.		9.52		2,760.80
2	APAC-CENTRAL, INC.		8.30		2,407.00
3	BECCO CONTRACTORS, INC.		9.00		2,610.00
0120	619(C)6600	SAWING PAVEMENT	1,310.000	LF	
	Engineer's Estimate		**5.00**		**6,550.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.49		1,951.90
2	APAC-CENTRAL, INC.		3.00		3,930.00
3	BECCO CONTRACTORS, INC.		2.00		2,620.00
0130	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	225.000	LF	
	Engineer's Estimate		**26.00**		**5,850.00**
1	SHERWOOD CONSTRUCTION CO., INC.		25.30		5,692.50
2	APAC-CENTRAL, INC.		22.00		4,950.00
3	BECCO CONTRACTORS, INC.		23.00		5,175.00
0140	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1,385.14		2,770.28
2	APAC-CENTRAL, INC.		1,203.00		2,406.00
3	BECCO CONTRACTORS, INC.		1,250.00		2,500.00
0150	623(G)1820	GUARDRAIL END TREATMENT (31")	2.000	EA	
	Engineer's Estimate		**3,000.00**		**6,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3,462.86		6,925.72
2	APAC-CENTRAL, INC.		3,008.00		6,016.00
3	BECCO CONTRACTORS, INC.		3,500.00		7,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	2,000.000	LF	
	Engineer's Estimate		**1.00**		**2,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		2.10		4,200.00
2	APAC-CENTRAL, INC.		2.80		5,600.00
3	BECCO CONTRACTORS, INC.		2.00		4,000.00
0170	853 5170	GUARDRAIL DELINEATORS(TYPE 1, CODE 1)	6.000	EA	
	Engineer's Estimate		**20.00**		**120.00**
1	SHERWOOD CONSTRUCTION CO., INC.		15.56		93.36
2	APAC-CENTRAL, INC.		13.55		81.30
3	BECCO CONTRACTORS, INC.		14.00		84.00
0180	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	3,500.000	LF	
	Engineer's Estimate		**1.75**		**6,125.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.22		4,270.00
2	APAC-CENTRAL, INC.		1.10		3,850.00
3	BECCO CONTRACTORS, INC.		2.00		7,000.00

Letting Date: March 15, 2021, 10:00 A.M.
Call Order: 001 **Contract ID:** 210162

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0190	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD	
	Engineer's Estimate		**30.00**		**1,800.00**
1	SHERWOOD CONSTRUCTION CO., INC.		57.71		3,462.60
2	APAC-CENTRAL, INC.		50.15		3,009.00
3	BECCO CONTRACTORS, INC.		55.00		3,300.00
0200	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	2,600.000	LF	
	Engineer's Estimate		**28.00**		**72,800.00**
1	SHERWOOD CONSTRUCTION CO., INC.		23.68		61,568.00
2	APAC-CENTRAL, INC.		11.10		28,860.00
3	BECCO CONTRACTORS, INC.		20.00		52,000.00
0210	880(A)6220	ARROW DISPLAY(TYPE C)	150.000	SD	
	Engineer's Estimate		**5.50**		**825.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.15		172.50
2	APAC-CENTRAL, INC.		1.00		150.00
3	BECCO CONTRACTORS, INC.		1.00		150.00
0220	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,260.000	SD	
	Engineer's Estimate		**0.50**		**630.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		25.20
2	APAC-CENTRAL, INC.		0.02		25.20
3	BECCO CONTRACTORS, INC.		0.05		63.00
0230	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**1.00**		**720.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.62		1,166.40
2	APAC-CENTRAL, INC.		1.40		1,008.00
3	BECCO CONTRACTORS, INC.		1.50		1,080.00
0240	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**1.30**		**1,872.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.62		2,332.80
2	APAC-CENTRAL, INC.		1.40		2,016.00
3	BECCO CONTRACTORS, INC.		1.50		2,160.00
0250	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	330.000	SD	
	Engineer's Estimate		**1.00**		**330.00**
1	SHERWOOD CONSTRUCTION CO., INC.		8.08		2,666.40
2	APAC-CENTRAL, INC.		7.05		2,326.50
3	BECCO CONTRACTORS, INC.		7.00		2,310.00
0260	880(C)6420	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**1.10**		**198.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		3.60
2	APAC-CENTRAL, INC.		0.02		3.60
3	BECCO CONTRACTORS, INC.		0.05		9.00
0270	880(E)6600	WARNING LIGHTS(TYPE A)	360.000	SD	
	Engineer's Estimate		**0.90**		**324.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.58		208.80
2	APAC-CENTRAL, INC.		0.50		180.00
3	BECCO CONTRACTORS, INC.		0.50		180.00

Letting Date: March 15, 2021, 10:00 A.M.
Call Order: 001 **Contract ID:** 210162

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0280	880(F)6700	DRUMS	4,020.000	SD
	Engineer's Estimate		**0.30**	**1,206.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02	80.40
2	APAC-CENTRAL, INC.		0.02	80.40
3	BECCO CONTRACTORS, INC.		0.05	201.00
0290	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	136.000	HOUR
	Engineer's Estimate		**69.00**	**9,384.00**
1	SHERWOOD CONSTRUCTION CO., INC.		69.00	9,384.00
2	APAC-CENTRAL, INC.		69.00	9,384.00
3	BECCO CONTRACTORS, INC.		69.00	9,384.00
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
	Engineer's Estimate		**15.00**	**2,700.00**
1	SHERWOOD CONSTRUCTION CO., INC.		20.78	3,740.40
2	APAC-CENTRAL, INC.		18.05	3,249.00
3	BECCO CONTRACTORS, INC.		20.00	3,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0310	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3,823.58	3,823.58
2	APAC-CENTRAL, INC.		8,100.00	8,100.00
3	BECCO CONTRACTORS, INC.		17,297.20	17,297.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0320	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		6,117.72	6,117.72
2	APAC-CENTRAL, INC.		55,635.94	55,635.94
3	BECCO CONTRACTORS, INC.		85,000.00	85,000.00