Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 595 **Contract ID:** 210339
J/P No.: 33038(04) **Project No.:** TAP-272F(339)IG **Contract Time:**
County: TULSA
Description: PEDESTRIAN IMPROVEMENTS (PROTECTED BIKE LANES)
CITY STREETS (W 11TH STREET/W 12TH STREET): FROM SOUTHWEST BOULEVARD, EXTEND EAST IN THE CITY OF TULSA.
PROJECT LENGTH = 0.940 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	91,627.60		
1	ACTION SAFETY SUPPLY CO., LLC	118,630.60	129.47	100.00
2	Advanced Work zone Services, LLC	197,818.50	215.89	166.75
3	TOM HUDSON PAVING, INC.	255,682.74	279.05	215.53

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 595 **Contract ID:** 210339

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	221(B)2300	TEMPORARY SILT FENCE	300.000	LF	
	Engineer's Estimate		**4.25**		**1,275.00**
1	ACTION SAFETY SUPPLY CO., LLC		3.50		1,050.00
2	Advanced Work zone Services, LLC		3.65		1,095.00
3	TOM HUDSON PAVING, INC.		21.43		6,429.00
0020	221(G)2800	TEMPORARY FIBER LOG	200.000	LF	
	Engineer's Estimate		**10.00**		**2,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		20.00		4,000.00
2	Advanced Work zone Services, LLC		12.10		2,420.00
3	TOM HUDSON PAVING, INC.		12.13		2,426.00
0030	509(D)0500	CLASS C CONCRETE	8.000	CY	
	Engineer's Estimate		**500.00**		**4,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		600.00		4,800.00
2	Advanced Work zone Services, LLC		400.00		3,200.00
3	TOM HUDSON PAVING, INC.		910.62		7,284.96
0040	611(I)1010	RPL INLT FRM&GRT(SSIF-FRM,CIG-GRT-RVG-F)	52.000	EA	
	Engineer's Estimate		**150.00**		**7,800.00**
1	ACTION SAFETY SUPPLY CO., LLC		675.00		35,100.00
2	Advanced Work zone Services, LLC		400.00		20,800.00
3	TOM HUDSON PAVING, INC.		2,057.83		107,007.16
0050	619(B)6400	REMOVAL OF CURB	20.000	LF	
	Engineer's Estimate		**15.00**		**300.00**
1	ACTION SAFETY SUPPLY CO., LLC		85.00		1,700.00
2	Advanced Work zone Services, LLC		60.00		1,200.00
3	TOM HUDSON PAVING, INC.		12.18		243.60

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0060	850(A)1200	SHEET ALUMINUM SIGNS	61.000	SF	
	Engineer's Estimate		**25.00**		**1,525.00**
1	ACTION SAFETY SUPPLY CO., LLC		45.00		2,745.00
2	Advanced Work zone Services, LLC		25.00		1,525.00
3	TOM HUDSON PAVING, INC.		42.70		2,604.70
0070	851(C)2410	1 3/4" SQUARE TUBE POST	6.000	LF	
	Engineer's Estimate		**10.00**		**60.00**
1	ACTION SAFETY SUPPLY CO., LLC		6.00		36.00
2	Advanced Work zone Services, LLC		12.00		72.00
3	TOM HUDSON PAVING, INC.		18.30		109.80
0080	851(C)2415	2" SQUARE TUBE POST	216.000	LF	
	Engineer's Estimate		**15.00**		**3,240.00**
1	ACTION SAFETY SUPPLY CO., LLC		7.00		1,512.00
2	Advanced Work zone Services, LLC		12.00		2,592.00
3	TOM HUDSON PAVING, INC.		18.30		3,952.80

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 595 **Contract ID:** 210339

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0090	851(C)2420	2 1/4" SQUARE TUBE POST	45.000	LF	
	Engineer's Estimate		**20.00**		**900.00**
1	ACTION SAFETY SUPPLY CO., LLC		8.00		360.00
2	Advanced Work zone Services, LLC		12.00		540.00
3	TOM HUDSON PAVING, INC.		18.30		823.50
0100	855(A)7200	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	25,114.000	LF	
	Engineer's Estimate		**0.40**		**10,045.60**
1	ACTION SAFETY SUPPLY CO., LLC		0.45		11,301.30
2	Advanced Work zone Services, LLC		1.75		43,949.50
3	TOM HUDSON PAVING, INC.		1.34		33,652.76
0110	855(A)7208	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	10,082.000	LF	
	Engineer's Estimate		**0.75**		**7,561.50**
1	ACTION SAFETY SUPPLY CO., LLC		1.15		11,594.30
2	Advanced Work zone Services, LLC		4.00		40,328.00
3	TOM HUDSON PAVING, INC.		2.14		21,575.48
0120	855(A)7212	TRAFFIC STRIPE(PLASTIC)(12" WIDE)	427.000	LF	
	Engineer's Estimate		**4.50**		**1,921.50**
1	ACTION SAFETY SUPPLY CO., LLC		6.70		2,860.90
2	Advanced Work zone Services, LLC		6.00		2,562.00
3	TOM HUDSON PAVING, INC.		3.21		1,370.67
0130	855(A)7216	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	453.000	LF	
	Engineer's Estimate		**12.00**		**5,436.00**
1	ACTION SAFETY SUPPLY CO., LLC		15.00		6,795.00
2	Advanced Work zone Services, LLC		30.00		13,590.00
3	TOM HUDSON PAVING, INC.		21.40		9,694.20
0140	855(B)7304	TRAFFIC STRIPE(PLASTIC)(ARROWS)	20.000	EA	
	Engineer's Estimate		**205.00**		**4,100.00**
1	ACTION SAFETY SUPPLY CO., LLC		275.00		5,500.00
2	Advanced Work zone Services, LLC		200.00		4,000.00
3	TOM HUDSON PAVING, INC.		214.00		4,280.00
0150	855(B)7312	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	50.000	EA	
	Engineer's Estimate		**300.00**		**15,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		425.00		21,250.00
2	Advanced Work zone Services, LLC		500.00		25,000.00
3	TOM HUDSON PAVING, INC.		534.99		26,749.50
0160	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	270.000	SD	
	Engineer's Estimate		**0.55**		**148.50**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		5.40
2	Advanced Work zone Services, LLC		3.00		810.00
3	TOM HUDSON PAVING, INC.		5.35		1,444.50
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	330.000	SD	
	Engineer's Estimate		**1.00**		**330.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		6.60
2	Advanced Work zone Services, LLC		3.00		990.00
3	TOM HUDSON PAVING, INC.		5.35		1,765.50

Letting Date: November 18, 2021, 10:30 A.M.
Call Order: 595 **Contract ID:** 210339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	390.000 SD	
	Engineer's Estimate		**1.00**	**390.00**
1	ACTION SAFETY SUPPLY CO., LLC		2.75	1,072.50
2	Advanced Work zone Services, LLC		3.00	1,170.00
3	TOM HUDSON PAVING, INC.		5.35	2,086.50
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	80.000 SD	
	Engineer's Estimate		**1.00**	**80.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02	1.60
2	Advanced Work zone Services, LLC		3.00	240.00
3	TOM HUDSON PAVING, INC.		5.35	428.00
0200	880(E)6600	WARNING LIGHTS(TYPE A)	910.000 SD	
	Engineer's Estimate		**0.35**	**318.50**
1	ACTION SAFETY SUPPLY CO., LLC		0.10	91.00
2	Advanced Work zone Services, LLC		0.35	318.50
3	TOM HUDSON PAVING, INC.		1.07	973.70
0210	880(F)6700	DRUMS	490.000 SD	
	Engineer's Estimate		**0.40**	**196.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.00	490.00
2	Advanced Work zone Services, LLC		0.85	416.50
3	TOM HUDSON PAVING, INC.		1.07	524.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0220	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		5,000.00	5,000.00
2	Advanced Work zone Services, LLC		5,000.00	5,000.00
3	TOM HUDSON PAVING, INC.		3,049.95	3,049.95

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0230	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		1,359.00	1,359.00
2	Advanced Work zone Services, LLC		26,000.00	26,000.00
3	TOM HUDSON PAVING, INC.		17,206.16	17,206.16