Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 715 **Contract ID:** 220082
J/P No.: 34363(04) **Project No.:** SSP-013N(203)PM **Contract Time:**
County: BRYAN
Description: RESURFACE (ASPHALT)
US-69: FROM 1.0 MILE NORTH OF THE SH-78 INTERCHANGE, EXTEND NORTHEAST NEAR DURANT.
PROJECT LENGTH = 8.00 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,969,772.50		
1	Overland Corporation	5,887,289.70	118.46	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	6,094,647.70	122.63	103.52

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 715 **Contract ID:** 220082

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(C)7400	(SP) POLYMER MOD. CATIONIC RAPID SET - 1S	73,650.000	GAL
	Engineer's Estimate		**2.50**	**184,125.00**
1	Overland Corporation		3.00	220,950.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00	220,950.00
0020	411(F)1700	STONE MATRIX ASPHALT	23,200.000	TON
	Engineer's Estimate		**104.00**	**2,412,800.00**
1	Overland Corporation		119.00	2,760,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		122.00	2,830,400.00
0030	411(J)2100	(SP) RICH INTERMEDIATE LAYER	15,500.000	TON
	Engineer's Estimate		**104.00**	**1,612,000.00**
1	Overland Corporation		124.00	1,922,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		110.00	1,705,000.00
0040	412 3100	COLD MILLING PAVEMENT	184,100.000	SY
	Engineer's Estimate		**2.00**	**368,200.00**
1	Overland Corporation		2.40	441,840.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.75	690,375.00
0050	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	500.000	SY
	Engineer's Estimate		**300.00**	**150,000.00**
1	Overland Corporation		215.00	107,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		300.00	150,000.00
0060	414(G)5800	P.C. CONCRETE FOR PAVEMENT	125.000	CY
	Engineer's Estimate		**175.00**	**21,875.00**
1	Overland Corporation		245.00	30,625.00
2	THE CUMMINS CONSTRUCTION CO., INC.		200.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0070	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	82,000.000	LF
	Engineer's Estimate		**0.20**	**16,400.00**
1	Overland Corporation		0.18	14,760.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	8,200.00
0080	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	88,700.000	LF
	Engineer's Estimate		**0.65**	**57,655.00**
1	Overland Corporation		0.60	53,220.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.57	50,559.00
0090	856(A)8212	TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	2,250.000	LF
	Engineer's Estimate		**2.00**	**4,500.00**
1	Overland Corporation		2.00	4,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.85	1,912.50
0100	856(A)8232	TRAF. STR(MULT.)(AW)(INLAID)(6" WIDE)	10,565.000	LF
	Engineer's Estimate		**1.50**	**15,847.50**
1	Overland Corporation		1.38	14,579.70
2	THE CUMMINS CONSTRUCTION CO., INC.		1.68	17,749.20

Letting Date: March 17, 2022, 10:30 A.M.
Call Order: 715 **Contract ID:** 220082

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0110	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**7.00**		**630.00**
1	Overland Corporation		10.00		900.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.00		1,080.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	720.000	SD	
	Engineer's Estimate		**1.00**		**720.00**
1	Overland Corporation		2.00		1,440.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		2,520.00
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**1.00**		**720.00**
1	Overland Corporation		2.00		1,440.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		2,520.00
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**2.00**		**2,880.00**
1	Overland Corporation		1.00		1,440.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		5,040.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**2.00**		**1,800.00**
1	Overland Corporation		1.00		900.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.40		360.00
0160	880(E)6600	WARNING LIGHTS(TYPE A)	2,880.000	SD	
	Engineer's Estimate		**0.50**		**1,440.00**
1	Overland Corporation		0.25		720.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.40		1,152.00
0170	880(G)6805	CHANNELIZER CONES	40,500.000	SD	
	Engineer's Estimate		**0.40**		**16,200.00**
1	Overland Corporation		0.15		6,075.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.30		12,150.00
0180	880(M)7400	(PL)SPEED MONITORING DEVICE	90.000	SD	
	Engineer's Estimate		**7.00**		**630.00**
1	Overland Corporation		20.00		1,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.00		1,080.00
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	90.000	SD	
	Engineer's Estimate		**15.00**		**1,350.00**
1	Overland Corporation		20.00		1,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15.00		1,350.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**CONSTRUCTION**				
0200	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**100,000.00**		**100,000.00**
1	Overland Corporation		300,000.00		300,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		367,250.00		367,250.00