Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115
J/P No.: 33040(04) **Project No.:** TAP-272F(341)IG **Contract Time:**
County: TULSA
Description: PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION)
BIXBY EAST FRY TRAIL: FROM 131ST STREET,
EXTEND NORTH AND EAST IN THE CITY OF BIXBY.
PROJECT LENGTH = 2.68 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	1,299,000.00	91.57	100.00
	Engineer's Estimate	1,418,657.00		
2	Grade Line Construction, LLC	1,483,579.12	104.58	114.21
3	H & G Paving Contractors Inc.	1,499,408.15	105.69	115.43
4	Daris Contractors, LLC	1,548,900.00	109.18	119.24

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	Tri Star Construction Arkansas, LLC		9,884.10	9,884.10
2	Grade Line Construction, LLC		12,000.00	12,000.00
3	H & G Paving Contractors Inc.		160,000.00	160,000.00
4	Daris Contractors, LLC		48,247.70	48,247.70
0020	202(A)2200	UNCLASSIFIED EXCAVATION	1,477.000	CY
	Engineer's Estimate		**15.00**	**22,155.00**
1	Tri Star Construction Arkansas, LLC		66.00	97,482.00
2	Grade Line Construction, LLC		20.00	29,540.00
3	H & G Paving Contractors Inc.		19.00	28,063.00
4	Daris Contractors, LLC		40.00	59,080.00
0030	202(D)2500	UNCLASSIFIED BORROW	692.000	CY
	Engineer's Estimate		**20.00**	**13,840.00**
1	Tri Star Construction Arkansas, LLC		4.95	3,425.40
2	Grade Line Construction, LLC		24.00	16,608.00
3	H & G Paving Contractors Inc.		20.00	13,840.00
4	Daris Contractors, LLC		41.00	28,372.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		15,000.00	15,000.00
2	Grade Line Construction, LLC		13,000.00	13,000.00
3	H & G Paving Contractors Inc.		32,202.22	32,202.22
4	Daris Contractors, LLC		21,000.00	21,000.00
0050	221(B)2300	TEMPORARY SILT FENCE	13,691.000	LF
	Engineer's Estimate		**2.00**	**27,382.00**
1	Tri Star Construction Arkansas, LLC		1.25	17,113.75
2	Grade Line Construction, LLC		2.77	37,924.07
3	H & G Paving Contractors Inc.		1.75	23,959.25
4	Daris Contractors, LLC		1.30	17,798.30
0060	227 4100	(SP)TURF REINFORCEMENT MAT	78.000	SY
	Engineer's Estimate		**100.00**	**7,800.00**
1	Tri Star Construction Arkansas, LLC		22.00	1,716.00
2	Grade Line Construction, LLC		51.45	4,013.10
3	H & G Paving Contractors Inc.		71.94	5,611.32
4	Daris Contractors, LLC		100.00	7,800.00
0070	230(A)7200	SOLID SLAB SODDING	7,799.000	SY
	Engineer's Estimate		**5.00**	**38,995.00**
1	Tri Star Construction Arkansas, LLC		6.25	48,743.75
2	Grade Line Construction, LLC		3.10	24,176.90
3	H & G Paving Contractors Inc.		2.95	23,007.05
4	Daris Contractors, LLC		3.80	29,636.20
0080	240(A)2200	REMOVING TREES 6" TO 12" IN DIAMETER	17.000	EA
	Engineer's Estimate		**250.00**	**4,250.00**
1	Tri Star Construction Arkansas, LLC		450.00	7,650.00
2	Grade Line Construction, LLC		375.00	6,375.00
3	H & G Paving Contractors Inc.		275.52	4,683.84
4	Daris Contractors, LLC		600.00	10,200.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0090	303(A)1200	AGGREGATE BASE TYPE A	1,906.000 CY	
	Engineer's Estimate		**50.00**	**95,300.00**
1	Tri Star Construction Arkansas, LLC		50.00	95,300.00
2	Grade Line Construction, LLC		50.00	95,300.00
3	H & G Paving Contractors Inc.		52.50	100,065.00
4	Daris Contractors, LLC		48.00	91,488.00
0100	310(B)5300	SUBGRADE, METHOD B	11,579.000 SY	
	Engineer's Estimate		**3.00**	**34,737.00**
1	Tri Star Construction Arkansas, LLC		1.00	11,579.00
2	Grade Line Construction, LLC		1.75	20,263.25
3	H & G Paving Contractors Inc.		1.99	23,042.21
4	Daris Contractors, LLC		2.00	23,158.00
0110	325 0100	SEPARATOR FABRIC	14,700.000 SY	
	Engineer's Estimate		**1.50**	**22,050.00**
1	Tri Star Construction Arkansas, LLC		2.00	29,400.00
2	Grade Line Construction, LLC		1.85	27,195.00
3	H & G Paving Contractors Inc.		1.85	27,195.00
4	Daris Contractors, LLC		2.00	29,400.00
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,539.000 TON	
	Engineer's Estimate		**90.00**	**228,510.00**
1	Tri Star Construction Arkansas, LLC		100.00	253,900.00
2	Grade Line Construction, LLC		86.00	218,354.00
3	H & G Paving Contractors Inc.		82.50	209,467.50
4	Daris Contractors, LLC		97.00	246,283.00
0130	509(A)0200	CLASS AA CONCRETE	391.000 CY	
	Engineer's Estimate		**600.00**	**234,600.00**
1	Tri Star Construction Arkansas, LLC		350.00	136,850.00
2	Grade Line Construction, LLC		530.00	207,230.00
3	H & G Paving Contractors Inc.		385.00	150,535.00
4	Daris Contractors, LLC		525.00	205,275.00
0140	509(D)0500	CLASS C CONCRETE	73.000 CY	
	Engineer's Estimate		**300.00**	**21,900.00**
1	Tri Star Construction Arkansas, LLC		300.00	21,900.00
2	Grade Line Construction, LLC		400.00	29,200.00
3	H & G Paving Contractors Inc.		325.61	23,769.53
4	Daris Contractors, LLC		580.00	42,340.00
0150	510(A)1200	RETAINING WALL	214.000 SY	
	Engineer's Estimate		**500.00**	**107,000.00**
1	Tri Star Construction Arkansas, LLC		250.00	53,500.00
2	Grade Line Construction, LLC		385.00	82,390.00
3	H & G Paving Contractors Inc.		325.00	69,550.00
4	Daris Contractors, LLC		325.00	69,550.00
0160	510(C)1400	SLOPE WALL	157.000 SY	
	Engineer's Estimate		**125.00**	**19,625.00**
1	Tri Star Construction Arkansas, LLC		110.00	17,270.00
2	Grade Line Construction, LLC		135.00	21,195.00
3	H & G Paving Contractors Inc.		147.62	23,176.34
4	Daris Contractors, LLC		140.00	21,980.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0170	511(A)2200	REINFORCING STEEL	7,584.000 LB
	Engineer's Estimate	**1.75**	**13,272.00**
1	Tri Star Construction Arkansas, LLC	1.50	11,376.00
2	Grade Line Construction, LLC	1.90	14,409.60
3	H & G Paving Contractors Inc.	2.11	16,002.24
4	Daris Contractors, LLC	1.45	10,996.80
0180	601(B)1200	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	25.000 TON
	Engineer's Estimate	**65.00**	**1,625.00**
1	Tri Star Construction Arkansas, LLC	50.00	1,250.00
2	Grade Line Construction, LLC	85.00	2,125.00
3	H & G Paving Contractors Inc.	93.14	2,328.50
4	Daris Contractors, LLC	80.00	2,000.00
0190	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	50.000 LF
	Engineer's Estimate	**40.00**	**2,000.00**
1	Tri Star Construction Arkansas, LLC	22.00	1,100.00
2	Grade Line Construction, LLC	39.00	1,950.00
3	H & G Paving Contractors Inc.	155.02	7,751.00
4	Daris Contractors, LLC	48.00	2,400.00
0200	610(A)5200	4" CONCRETE SIDEWALK	349.000 SY
	Engineer's Estimate	**55.00**	**19,195.00**
1	Tri Star Construction Arkansas, LLC	45.00	15,705.00
2	Grade Line Construction, LLC	60.00	20,940.00
3	H & G Paving Contractors Inc.	59.83	20,880.67
4	Daris Contractors, LLC	51.00	17,799.00
0210	610(B)5320	8" CONCRETE DRIVEWAY	40.000 SY
	Engineer's Estimate	**90.00**	**3,600.00**
1	Tri Star Construction Arkansas, LLC	55.00	2,200.00
2	Grade Line Construction, LLC	85.00	3,400.00
3	H & G Paving Contractors Inc.	180.01	7,200.40
4	Daris Contractors, LLC	57.00	2,280.00
0220	610(I)6000	TACTILE WARNING DEVICE-NEW	40.000 SF
	Engineer's Estimate	**40.00**	**1,600.00**
1	Tri Star Construction Arkansas, LLC	20.00	800.00
2	Grade Line Construction, LLC	35.00	1,400.00
3	H & G Paving Contractors Inc.	70.98	2,839.20
4	Daris Contractors, LLC	41.00	1,640.00
0230	611(G)0362	INLET (SMD-TYPE 2B)	1.000 EA
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Tri Star Construction Arkansas, LLC	6,000.00	6,000.00
2	Grade Line Construction, LLC	5,400.00	5,400.00
3	H & G Paving Contractors Inc.	3,269.07	3,269.07
4	Daris Contractors, LLC	5,420.00	5,420.00
0240	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	Tri Star Construction Arkansas, LLC	6,000.00	6,000.00
2	Grade Line Construction, LLC	6,500.00	6,500.00
3	H & G Paving Contractors Inc.	25,000.00	25,000.00
4	Daris Contractors, LLC	31,100.00	31,100.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0250	619(B)6356	REMOVAL OF CURB AND GUTTER	110.000	LF	
	Engineer's Estimate		**10.00**		**1,100.00**
1	Tri Star Construction Arkansas, LLC		3.25		357.50
2	Grade Line Construction, LLC		8.00		880.00
3	H & G Paving Contractors Inc.		24.50		2,695.00
4	Daris Contractors, LLC		11.00		1,210.00
0260	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	88.000	SY	
	Engineer's Estimate		**18.00**		**1,584.00**
1	Tri Star Construction Arkansas, LLC		10.50		924.00
2	Grade Line Construction, LLC		15.00		1,320.00
3	H & G Paving Contractors Inc.		70.97		6,245.36
4	Daris Contractors, LLC		22.00		1,936.00
0270	619(B)6396	REMOVAL OF GUARDRAIL	150.000	LF	
	Engineer's Estimate		**10.00**		**1,500.00**
1	Tri Star Construction Arkansas, LLC		2.50		375.00
2	Grade Line Construction, LLC		10.00		1,500.00
3	H & G Paving Contractors Inc.		15.92		2,388.00
4	Daris Contractors, LLC		42.00		6,300.00
0280	619(B)6404	REMOVAL OF SIDEWALK	176.000	SY	
	Engineer's Estimate		**20.00**		**3,520.00**
1	Tri Star Construction Arkansas, LLC		30.00		5,280.00
2	Grade Line Construction, LLC		15.00		2,640.00
3	H & G Paving Contractors Inc.		17.38		3,058.88
4	Daris Contractors, LLC		18.00		3,168.00
0290	619(B)6408	REMOVAL OF CONCRETE SLOPE PROTECTION	244.000	SY	
	Engineer's Estimate		**20.00**		**4,880.00**
1	Tri Star Construction Arkansas, LLC		31.00		7,564.00
2	Grade Line Construction, LLC		15.00		3,660.00
3	H & G Paving Contractors Inc.		25.59		6,243.96
4	Daris Contractors, LLC		30.00		7,320.00
0300	622(A)0210	1 1/2" PIPE RAILING	404.000	LF	
	Engineer's Estimate		**118.00**		**47,672.00**
1	Tri Star Construction Arkansas, LLC		150.00		60,600.00
2	Grade Line Construction, LLC		230.00		92,920.00
3	H & G Paving Contractors Inc.		205.00		82,820.00
4	Daris Contractors, LLC		240.00		96,960.00
0310	622(A)0220	2" PIPE RAILING	160.000	LF	
	Engineer's Estimate		**100.00**		**16,000.00**
1	Tri Star Construction Arkansas, LLC		115.00		18,400.00
2	Grade Line Construction, LLC		230.00		36,800.00
3	H & G Paving Contractors Inc.		178.00		28,480.00
4	Daris Contractors, LLC		260.00		41,600.00
0320	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**1,200.00**		**2,400.00**
1	Tri Star Construction Arkansas, LLC		800.00		1,600.00
2	Grade Line Construction, LLC		775.00		1,550.00
3	H & G Paving Contractors Inc.		1,482.69		2,965.38
4	Daris Contractors, LLC		1,100.00		2,200.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0330	623(I)2030	GUARDRAIL BRIDGE CONN-TRAIL END (31")	2.000 EA	
	Engineer's Estimate		**1,600.00**	**3,200.00**
1	Tri Star Construction Arkansas, LLC		2,800.00	5,600.00
2	Grade Line Construction, LLC		2,700.00	5,400.00
3	H & G Paving Contractors Inc.		1,966.83	3,933.66
4	Daris Contractors, LLC		2,800.00	5,600.00
0340	631(A)9210	(SP)REMOVABLE BOLLARD	4.000 EA	
	Engineer's Estimate		**1,250.00**	**5,000.00**
1	Tri Star Construction Arkansas, LLC		1,500.00	6,000.00
2	Grade Line Construction, LLC		2,500.00	10,000.00
3	H & G Paving Contractors Inc.		2,277.24	9,108.96
4	Daris Contractors, LLC		2,200.00	8,800.00
0350	632 0100	(PL) SITESCAPING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		12,000.00	12,000.00
2	Grade Line Construction, LLC		21,000.00	21,000.00
3	H & G Paving Contractors Inc.		28,000.00	28,000.00
4	Daris Contractors, LLC		29,100.00	29,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0360	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	240.000 CY	
	Engineer's Estimate		**25.00**	**6,000.00**
1	Tri Star Construction Arkansas, LLC		8.00	1,920.00
2	Grade Line Construction, LLC		25.00	6,000.00
3	H & G Paving Contractors Inc.		32.27	7,744.80
4	Daris Contractors, LLC		25.00	6,000.00
0370	501(F)1700	GRANULAR BACKFILL	50.000 CY	
	Engineer's Estimate		**65.00**	**3,250.00**
1	Tri Star Construction Arkansas, LLC		55.00	2,750.00
2	Grade Line Construction, LLC		75.00	3,750.00
3	H & G Paving Contractors Inc.		77.13	3,856.50
4	Daris Contractors, LLC		77.00	3,850.00
0380	509(B)0320	CLASS A CONCRETE	23.000 CY	
	Engineer's Estimate		**500.00**	**11,500.00**
1	Tri Star Construction Arkansas, LLC		500.00	11,500.00
2	Grade Line Construction, LLC		1,000.00	23,000.00
3	H & G Paving Contractors Inc.		521.34	11,990.82
4	Daris Contractors, LLC		750.00	17,250.00
0390	511(A)2210	REINFORCING STEEL	1,620.000 LB	
	Engineer's Estimate		**2.00**	**3,240.00**
1	Tri Star Construction Arkansas, LLC		1.50	2,430.00
2	Grade Line Construction, LLC		1.65	2,673.00
3	H & G Paving Contractors Inc.		2.69	4,357.80
4	Daris Contractors, LLC		1.50	2,430.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0400	535 7170	PREFABRICATED PEDESTRIAN BRIDGE	1.000 EA	
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	Tri Star Construction Arkansas, LLC		160,000.00	160,000.00
2	Grade Line Construction, LLC		195,000.00	195,000.00
3	H & G Paving Contractors Inc.		161,000.00	161,000.00
4	Daris Contractors, LLC		147,000.00	147,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0410	836 7100	REGULATORY OR WARNING SIGN ASSEMBLY	4.000 EA	
	Engineer's Estimate		**10,000.00**	**40,000.00**
1	Tri Star Construction Arkansas, LLC		6,500.00	26,000.00
2	Grade Line Construction, LLC		6,000.00	24,000.00
3	H & G Paving Contractors Inc.		9,200.00	36,800.00
4	Daris Contractors, LLC		11,500.00	46,000.00
0420	850(A)1200	SHEET ALUMINUM SIGNS	95.000 SF	
	Engineer's Estimate		**40.00**	**3,800.00**
1	Tri Star Construction Arkansas, LLC		28.00	2,660.00
2	Grade Line Construction, LLC		27.00	2,565.00
3	H & G Paving Contractors Inc.		48.41	4,598.95
4	Daris Contractors, LLC		28.00	2,660.00
0430	851(C)2410	1 3/4" SQUARE TUBE POST	209.000 LF	
	Engineer's Estimate		**7.00**	**1,463.00**
1	Tri Star Construction Arkansas, LLC		16.00	3,344.00
2	Grade Line Construction, LLC		16.00	3,344.00
3	H & G Paving Contractors Inc.		7.26	1,517.34
4	Daris Contractors, LLC		11.00	2,299.00
0440	854(A)6200	TRAFFIC STRIPE(PAINT)(4" WIDE)	2,808.000 LF	
	Engineer's Estimate		**0.75**	**2,106.00**
1	Tri Star Construction Arkansas, LLC		5.50	15,444.00
2	Grade Line Construction, LLC		5.40	15,163.20
3	H & G Paving Contractors Inc.		0.85	2,386.80
4	Daris Contractors, LLC		3.50	9,828.00
0450	856(A)8216	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	192.000 LF	
	Engineer's Estimate		**20.00**	**3,840.00**
1	Tri Star Construction Arkansas, LLC		36.00	6,912.00
2	Grade Line Construction, LLC		30.00	5,760.00
3	H & G Paving Contractors Inc.		24.21	4,648.32
4	Daris Contractors, LLC		17.50	3,360.00
0460	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,110.000 SD	
	Engineer's Estimate		**0.10**	**111.00**
1	Tri Star Construction Arkansas, LLC		1.15	1,276.50
2	Grade Line Construction, LLC		1.05	1,165.50
3	H & G Paving Contractors Inc.		0.02	22.20
4	Daris Contractors, LLC		1.25	1,387.50

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 290 **Contract ID:** 220115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0470	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	510.000 SD	
	Engineer's Estimate		**1.00**	**510.00**
1	Tri Star Construction Arkansas, LLC		2.25	1,147.50
2	Grade Line Construction, LLC		2.15	1,096.50
3	H & G Paving Contractors Inc.		0.42	214.20
4	Daris Contractors, LLC		6.00	3,060.00
0480	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	120.000 SD	
	Engineer's Estimate		**2.00**	**240.00**
1	Tri Star Construction Arkansas, LLC		2.25	270.00
2	Grade Line Construction, LLC		2.15	258.00
3	H & G Paving Contractors Inc.		2.18	261.60
4	Daris Contractors, LLC		1.25	150.00
0490	880(F)6700	DRUMS	870.000 SD	
	Engineer's Estimate		**1.50**	**1,305.00**
1	Tri Star Construction Arkansas, LLC		1.15	1,000.50
2	Grade Line Construction, LLC		1.00	870.00
3	H & G Paving Contractors Inc.		2.42	2,105.40
4	Daris Contractors, LLC		1.25	1,087.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0500	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	Tri Star Construction Arkansas, LLC		6,000.00	6,000.00
2	Grade Line Construction, LLC		20,000.00	20,000.00
3	H & G Paving Contractors Inc.		15,500.00	15,500.00
4	Daris Contractors, LLC		9,000.00	9,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0510	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	Tri Star Construction Arkansas, LLC		7,500.00	7,500.00
2	Grade Line Construction, LLC		1,375.00	1,375.00
3	H & G Paving Contractors Inc.		3,025.88	3,025.88
4	Daris Contractors, LLC		2,100.00	2,100.00
0520	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**85,000.00**	**85,000.00**
1	Tri Star Construction Arkansas, LLC		65,000.00	65,000.00
2	Grade Line Construction, LLC		99,000.00	99,000.00
3	H & G Paving Contractors Inc.		60,000.00	60,000.00
4	Daris Contractors, LLC		62,000.00	62,000.00