Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139
J/P No.: 29690(04) **Project No.:** STP-259B(064)PM **Contract Time:**
County: PAWNEE
Description: BRIDGE AND APPROACHES
SH-99: OVER CARPENTER CREEK , 2.2 MILES NORTH
OF THE US-412 (CIMARRON TURNPIKE) NEAR HALLETT.
PROJECT LENGTH = 0.060 MILE

	VENDORNAME	PROPOSALITEMTO		
1	Tri Star Construction Arkansas, LLC	1,200,000.00	82.23	100.00
2	Wyatt Contracting	1,374,130.16	94.16	114.51
3	Treas Construction Inc	1,431,293.26	98.08	119.27
	Engineer's Estimate	1,459,383.24		
4	Grade Line Construction, LLC	1,586,175.15	108.69	132.18

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**3,500.00**	**3,500.00**
1	Tri Star Construction Arkansas, LLC		8,000.00	8,000.00
2	Wyatt Contracting		12,000.00	12,000.00
3	Treas Construction Inc		20,600.00	20,600.00
4	Grade Line Construction, LLC		67,000.00	67,000.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,929.000 CY	
	Engineer's Estimate		**15.00**	**43,935.00**
1	Tri Star Construction Arkansas, LLC		8.00	23,432.00
2	Wyatt Contracting		8.00	23,432.00
3	Treas Construction Inc		10.30	30,168.70
4	Grade Line Construction, LLC		16.00	46,864.00
0030	202(D)2500	UNCLASSIFIED BORROW	6,282.000 CY	
	Engineer's Estimate		**15.00**	**94,230.00**
1	Tri Star Construction Arkansas, LLC		12.00	75,384.00
2	Wyatt Contracting		12.00	75,384.00
3	Treas Construction Inc		11.33	71,175.06
4	Grade Line Construction, LLC		18.00	113,076.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Tri Star Construction Arkansas, LLC		17,000.00	17,000.00
2	Wyatt Contracting		8,000.00	8,000.00
3	Treas Construction Inc		18,540.00	18,540.00
4	Grade Line Construction, LLC		36,500.00	36,500.00
0050	221(B)2300	TEMPORARY SILT FENCE	2,195.000 LF	
	Engineer's Estimate		**3.00**	**6,585.00**
1	Tri Star Construction Arkansas, LLC		2.50	5,487.50
2	Wyatt Contracting		7.00	15,365.00
3	Treas Construction Inc		1.85	4,060.75
4	Grade Line Construction, LLC		3.20	7,024.00
0060	221(E)2600	TEMPORARY SILT DIKE	28.000 LF	
	Engineer's Estimate		**30.00**	**840.00**
1	Tri Star Construction Arkansas, LLC		16.00	448.00
2	Wyatt Contracting		100.00	2,800.00
3	Treas Construction Inc		18.02	504.56
4	Grade Line Construction, LLC		26.50	742.00
0070	230(A)7200	SOLID SLAB SODDING	5,716.000 SY	
	Engineer's Estimate		**5.00**	**28,580.00**
1	Tri Star Construction Arkansas, LLC		3.75	21,435.00
2	Wyatt Contracting		7.15	40,869.40
3	Treas Construction Inc		4.89	27,951.24
4	Grade Line Construction, LLC		4.25	24,293.00
0080	232(B)9300	SEEDING METHOD B	1.310 AC	
	Engineer's Estimate		**6,000.00**	**7,860.00**
1	Tri Star Construction Arkansas, LLC		1,250.00	1,637.50
2	Wyatt Contracting		6,950.00	9,104.50
3	Treas Construction Inc		2,060.00	2,698.60
4	Grade Line Construction, LLC		985.00	1,290.35

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0090	241 3100	MOWING	8.320	AC
	Engineer's Estimate		**200.00**	**1,664.00**
1	Tri Star Construction Arkansas, LLC		375.00	3,120.00
2	Wyatt Contracting		695.00	5,782.40
3	Treas Construction Inc		206.00	1,713.92
4	Grade Line Construction, LLC		295.00	2,454.40
0100	303(A)1200	AGGREGATE BASE TYPE A	371.000	CY
	Engineer's Estimate		**35.00**	**12,985.00**
1	Tri Star Construction Arkansas, LLC		62.00	23,002.00
2	Wyatt Contracting		40.00	14,840.00
3	Treas Construction Inc		62.83	23,309.93
4	Grade Line Construction, LLC		78.00	28,938.00
0110	307(K)4200	STABILIZED SUBGRADE	3,512.000	SY
	Engineer's Estimate		**7.00**	**24,584.00**
1	Tri Star Construction Arkansas, LLC		8.50	29,852.00
2	Wyatt Contracting		10.00	35,120.00
3	Treas Construction Inc		10.30	36,173.60
4	Grade Line Construction, LLC		16.00	56,192.00
0120	326(A)1200	GEOTEXTILE REINFORCEMENT	1,908.000	SY
	Engineer's Estimate		**5.00**	**9,540.00**
1	Tri Star Construction Arkansas, LLC		7.50	14,310.00
2	Wyatt Contracting		7.00	13,356.00
3	Treas Construction Inc		7.72	14,729.76
4	Grade Line Construction, LLC		7.00	13,356.00
0130	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	230.000	TON
	Engineer's Estimate		**35.00**	**8,050.00**
1	Tri Star Construction Arkansas, LLC		66.00	15,180.00
2	Wyatt Contracting		30.00	6,900.00
3	Treas Construction Inc		30.90	7,107.00
4	Grade Line Construction, LLC		45.00	10,350.00
0140	408 8100	PRIME COAT	411.000	GAL
	Engineer's Estimate		**6.00**	**2,466.00**
1	Tri Star Construction Arkansas, LLC		3.00	1,233.00
2	Wyatt Contracting		7.00	2,877.00
3	Treas Construction Inc		7.21	2,963.31
4	Grade Line Construction, LLC		10.00	4,110.00
0150	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	920.000	TON
	Engineer's Estimate		**75.00**	**69,000.00**
1	Tri Star Construction Arkansas, LLC		92.00	84,640.00
2	Wyatt Contracting		138.00	126,960.00
3	Treas Construction Inc		142.14	130,768.80
4	Grade Line Construction, LLC		97.00	89,240.00
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	310.000	TON
	Engineer's Estimate		**85.00**	**26,350.00**
1	Tri Star Construction Arkansas, LLC		113.00	35,030.00
2	Wyatt Contracting		203.00	62,930.00
3	Treas Construction Inc		209.09	64,817.90
4	Grade Line Construction, LLC		122.00	37,820.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0170	613(B)5508	18" CORR. GALV. STEEL PIPE	136.000	LF
	Engineer's Estimate		**50.00**	**6,800.00**
1	Tri Star Construction Arkansas, LLC		92.00	12,512.00
2	Wyatt Contracting		68.61	9,330.96
3	Treas Construction Inc		61.80	8,404.80
4	Grade Line Construction, LLC		85.00	11,560.00
0180	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	Tri Star Construction Arkansas, LLC		2,900.00	2,900.00
2	Wyatt Contracting		1,500.00	1,500.00
3	Treas Construction Inc		2,575.00	2,575.00
4	Grade Line Construction, LLC		7,500.00	7,500.00
0190	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	2,190.000	SY
	Engineer's Estimate		**9.00**	**19,710.00**
1	Tri Star Construction Arkansas, LLC		2.00	4,380.00
2	Wyatt Contracting		11.00	24,090.00
3	Treas Construction Inc		4.12	9,022.80
4	Grade Line Construction, LLC		13.50	29,565.00
0200	619(C)6600	SAWING PAVEMENT	320.000	LF
	Engineer's Estimate		**6.00**	**1,920.00**
1	Tri Star Construction Arkansas, LLC		1.00	320.00
2	Wyatt Contracting		6.00	1,920.00
3	Treas Construction Inc		8.24	2,636.80
4	Grade Line Construction, LLC		6.00	1,920.00
0210	624(B)3370	GATES-STYLE WWF (4.5'HIGH X 18' LONG)	1.000	EA
	Engineer's Estimate		**1,300.00**	**1,300.00**
1	Tri Star Construction Arkansas, LLC		1,550.00	1,550.00
2	Wyatt Contracting		1,200.00	1,200.00
3	Treas Construction Inc		1,545.00	1,545.00
4	Grade Line Construction, LLC		1,200.00	1,200.00
0220	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	369.000	LF
	Engineer's Estimate		**12.00**	**4,428.00**
1	Tri Star Construction Arkansas, LLC		18.00	6,642.00
2	Wyatt Contracting		12.80	4,723.20
3	Treas Construction Inc		15.45	5,701.05
4	Grade Line Construction, LLC		12.80	4,723.20
0230	629(D)7500	REMOVE AND RESET MAILBOX	2.000	EA
	Engineer's Estimate		**250.00**	**500.00**
1	Tri Star Construction Arkansas, LLC		192.00	384.00
2	Wyatt Contracting		250.00	500.00
3	Treas Construction Inc		309.00	618.00
4	Grade Line Construction, LLC		125.00	250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0240	202(A)2210	UNCLASSIFIED EXCAVATION	1,920.000 CY	
	Engineer's Estimate		**25.00**	**48,000.00**
1	Tri Star Construction Arkansas, LLC		21.50	41,280.00
2	Wyatt Contracting		12.00	23,040.00
3	Treas Construction Inc		7.21	13,843.20
4	Grade Line Construction, LLC		20.00	38,400.00
0250	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	223.000 CY	
	Engineer's Estimate		**25.00**	**5,575.00**
1	Tri Star Construction Arkansas, LLC		41.00	9,143.00
2	Wyatt Contracting		30.00	6,690.00
3	Treas Construction Inc		36.05	8,039.15
4	Grade Line Construction, LLC		25.00	5,575.00
0260	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	Tri Star Construction Arkansas, LLC		10,500.00	10,500.00
2	Wyatt Contracting		40,000.00	40,000.00
3	Treas Construction Inc		11,330.00	11,330.00
4	Grade Line Construction, LLC		65,000.00	65,000.00
0270	509(A)0210	CLASS AA CONCRETE	573.800 CY	
	Engineer's Estimate		**850.00**	**487,730.00**
1	Tri Star Construction Arkansas, LLC		575.00	329,935.00
2	Wyatt Contracting		650.00	372,970.00
3	Treas Construction Inc		840.63	482,353.49
4	Grade Line Construction, LLC		725.00	416,005.00
0280	511(A)2210	REINFORCING STEEL	92,690.000 LB	
	Engineer's Estimate		**1.75**	**162,207.50**
1	Tri Star Construction Arkansas, LLC		1.50	139,035.00
2	Wyatt Contracting		1.45	134,400.50
3	Treas Construction Inc		1.41	130,692.90
4	Grade Line Construction, LLC		1.65	152,938.50
0290	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	Tri Star Construction Arkansas, LLC		20,000.00	20,000.00
2	Wyatt Contracting		50,000.00	50,000.00
3	Treas Construction Inc		20,637.34	20,637.34
4	Grade Line Construction, LLC		30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC CONTROL				
0300	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	360.000 SD	
	Engineer's Estimate		**130.00**	**46,800.00**
1	Tri Star Construction Arkansas, LLC		128.00	46,080.00
2	Wyatt Contracting		100.00	36,000.00
3	Treas Construction Inc		103.00	37,080.00
4	Grade Line Construction, LLC		100.00	36,000.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0310	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	150.000	LF	
	Engineer's Estimate		**0.75**		**112.50**
1	Tri Star Construction Arkansas, LLC		3.50		525.00
2	Wyatt Contracting		3.00		450.00
3	Treas Construction Inc		3.09		463.50
4	Grade Line Construction, LLC		3.25		487.50
0320	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A	120.000	EA	
	Engineer's Estimate		**6.00**		**720.00**
1	Tri Star Construction Arkansas, LLC		5.50		660.00
2	Wyatt Contracting		5.00		600.00
3	Treas Construction Inc		5.15		618.00
4	Grade Line Construction, LLC		5.20		624.00
0330	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	120.000	EA	
	Engineer's Estimate		**6.00**		**720.00**
1	Tri Star Construction Arkansas, LLC		5.50		660.00
2	Wyatt Contracting		5.00		600.00
3	Treas Construction Inc		5.15		618.00
4	Grade Line Construction, LLC		5.20		624.00
0340	871(B)2300	CONST.ZONE IMPACT ATTEN.	820.000	SD	
	Engineer's Estimate		**8.00**		**6,560.00**
1	Tri Star Construction Arkansas, LLC		5.50		4,510.00
2	Wyatt Contracting		5.00		4,100.00
3	Treas Construction Inc		5.15		4,223.00
4	Grade Line Construction, LLC		5.20		4,264.00
0350	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	1,800.000	LF	
	Engineer's Estimate		**23.00**		**41,400.00**
1	Tri Star Construction Arkansas, LLC		45.00		81,000.00
2	Wyatt Contracting		40.00		72,000.00
3	Treas Construction Inc		25.28		45,504.00
4	Grade Line Construction, LLC		55.00		99,000.00
0360	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,800.000	SD	
	Engineer's Estimate		**0.40**		**720.00**
1	Tri Star Construction Arkansas, LLC		1.15		2,070.00
2	Wyatt Contracting		1.00		1,800.00
3	Treas Construction Inc		1.03		1,854.00
4	Grade Line Construction, LLC		1.05		1,890.00
0370	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,800.000	SD	
	Engineer's Estimate		**0.70**		**1,260.00**
1	Tri Star Construction Arkansas, LLC		1.75		3,150.00
2	Wyatt Contracting		1.50		2,700.00
3	Treas Construction Inc		1.54		2,772.00
4	Grade Line Construction, LLC		1.60		2,880.00
0380	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,400.000	SD	
	Engineer's Estimate		**1.70**		**4,080.00**
1	Tri Star Construction Arkansas, LLC		1.75		4,200.00
2	Wyatt Contracting		2.00		4,800.00
3	Treas Construction Inc		2.06		4,944.00
4	Grade Line Construction, LLC		2.10		5,040.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0390	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000	SD	
	Engineer's Estimate		**0.80**		**960.00**
1	Tri Star Construction Arkansas, LLC		1.15		1,380.00
2	Wyatt Contracting		1.00		1,200.00
3	Treas Construction Inc		1.03		1,236.00
4	Grade Line Construction, LLC		1.05		1,260.00
0400	880(C)6420	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**2.00**		**960.00**
1	Tri Star Construction Arkansas, LLC		1.15		552.00
2	Wyatt Contracting		1.00		480.00
3	Treas Construction Inc		1.03		494.40
4	Grade Line Construction, LLC		1.05		504.00
0410	880(E)6600	WARNING LIGHTS(TYPE A)	4,800.000	SD	
	Engineer's Estimate		**0.35**		**1,680.00**
1	Tri Star Construction Arkansas, LLC		0.30		1,440.00
2	Wyatt Contracting		0.25		1,200.00
3	Treas Construction Inc		0.26		1,248.00
4	Grade Line Construction, LLC		0.25		1,200.00
0420	880(F)6700	DRUMS	2,400.000	SD	
	Engineer's Estimate		**0.20**		**480.00**
1	Tri Star Construction Arkansas, LLC		0.30		720.00
2	Wyatt Contracting		0.25		600.00
3	Treas Construction Inc		0.26		624.00
4	Grade Line Construction, LLC		0.25		600.00
0430	880(G)6805	CHANNELIZER CONES	2,880.000	SD	
	Engineer's Estimate		**0.30**		**864.00**
1	Tri Star Construction Arkansas, LLC		0.60		1,728.00
2	Wyatt Contracting		0.50		1,440.00
3	Treas Construction Inc		20.60		59,328.00
4	Grade Line Construction, LLC		0.50		1,440.00
0440	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**11.00**		**2,948.00**
1	Tri Star Construction Arkansas, LLC		22.00		5,896.00
2	Wyatt Contracting		20.00		5,360.00
3	Treas Construction Inc		20.60		5,520.80
4	Grade Line Construction, LLC		20.00		5,360.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**				
0450	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	7.000	EA	
	Engineer's Estimate		**63.00**		**441.00**
1	Tri Star Construction Arkansas, LLC		125.00		875.00
2	Wyatt Contracting		100.00		700.00
3	Treas Construction Inc		103.00		721.00
4	Grade Line Construction, LLC		100.00		700.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 220 **Contract ID:** 220139

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC SIGNING AND STRIPING**			
0460	850(A)1200	SHEET ALUMINUM SIGNS	26.880 SF	
	Engineer's Estimate		**23.00**	**618.24**
1	Tri Star Construction Arkansas, LLC		48.00	1,290.24
2	Wyatt Contracting		40.00	1,075.20
3	Treas Construction Inc		41.20	1,107.46
4	Grade Line Construction, LLC		40.00	1,075.20
0470	851(C)2430	2 1/2" SQUARE TUBE POST	42.000 LF	
	Engineer's Estimate		**10.00**	**420.00**
1	Tri Star Construction Arkansas, LLC		23.00	966.00
2	Wyatt Contracting		20.00	840.00
3	Treas Construction Inc		20.60	865.20
4	Grade Line Construction, LLC		20.00	840.00
0480	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	3,000.000 LF	
	Engineer's Estimate		**0.60**	**1,800.00**
1	Tri Star Construction Arkansas, LLC		3.00	9,000.00
2	Wyatt Contracting		2.50	7,500.00
3	Treas Construction Inc		2.58	7,740.00
4	Grade Line Construction, LLC		2.50	7,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**STAKING**			
0490	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**21,000.00**	**21,000.00**
1	Tri Star Construction Arkansas, LLC		6,500.00	6,500.00
2	Wyatt Contracting		7,600.00	7,600.00
3	Treas Construction Inc		6,852.59	6,852.59
4	Grade Line Construction, LLC		7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**			
0500	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	Tri Star Construction Arkansas, LLC		9,100.00	9,100.00
2	Wyatt Contracting		7,000.00	7,000.00
3	Treas Construction Inc		2,575.00	2,575.00
4	Grade Line Construction, LLC		3,500.00	3,500.00
0510	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**95,000.00**	**95,000.00**
1	Tri Star Construction Arkansas, LLC		79,925.76	79,925.76
2	Wyatt Contracting		90,000.00	90,000.00
3	Treas Construction Inc		90,221.65	90,221.65
4	Grade Line Construction, LLC		100,000.00	100,000.00