Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184
J/P No.: 33748(04) **Project No.:** SSP-011N(114)SB **Contract Time:**
County: GARFIELD
Description: BRIDGE REHABILITATION
US-81: OVER UNNAMED CREEK, 1.1 MILES
SOUTH OF THE US-412 JUNCTION IN ENID.
PROJECT LENGTH = 0.029 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	635,580.00		
1	HASKELL LEMON CONSTRUCTION CO.	770,195.70	121.18	100.00
2	PBX Corporation	995,187.68	156.58	129.21
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	998,459.76	157.09	129.64
4	LOGOS CONSTRUCTION CO., LLC	1,092,023.65	171.82	141.79

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	224.000	CY	
	Engineer's Estimate		**30.00**		**6,720.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.00		3,360.00
2	PBX Corporation		55.00		12,320.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		60.00		13,440.00
4	LOGOS CONSTRUCTION CO., LLC		23.74		5,317.76
0020	202(D)2500	UNCLASSIFIED BORROW	56.000	CY	
	Engineer's Estimate		**40.00**		**2,240.00**
1	HASKELL LEMON CONSTRUCTION CO.		75.00		4,200.00
2	PBX Corporation		62.00		3,472.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		75.00		4,200.00
4	LOGOS CONSTRUCTION CO., LLC		23.74		1,329.44
0030	221(H)2900	(PL)TEMPORARY INLET SEDIMENT FILTER	4.000	EA	
	Engineer's Estimate		**250.00**		**1,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		884.50		3,538.00
2	PBX Corporation		450.00		1,800.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		450.00		1,800.00
4	LOGOS CONSTRUCTION CO., LLC		1,573.95		6,295.80
0040	303(A)1200	AGGREGATE BASE TYPE A	24.000	CY	
	Engineer's Estimate		**150.00**		**3,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		156.50		3,756.00
2	PBX Corporation		365.00		8,760.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		240.00		5,760.00
4	LOGOS CONSTRUCTION CO., LLC		113.23		2,717.52
0050	310(B)5300	SUBGRADE, METHOD B	106.000	SY	
	Engineer's Estimate		**25.00**		**2,650.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.90		1,685.40
2	PBX Corporation		18.00		1,908.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		18.00		1,908.00
4	LOGOS CONSTRUCTION CO., LLC		15.75		1,669.50
0060	325 0100	SEPARATOR FABRIC	65.000	SY	
	Engineer's Estimate		**10.00**		**650.00**
1	HASKELL LEMON CONSTRUCTION CO.		37.60		2,444.00
2	PBX Corporation		25.00		1,625.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		17.00		1,105.00
4	LOGOS CONSTRUCTION CO., LLC		21.00		1,365.00
0070	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	106.000	SY	
	Engineer's Estimate		**80.00**		**8,480.00**
1	HASKELL LEMON CONSTRUCTION CO.		43.10		4,568.60
2	PBX Corporation		220.00		23,320.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		160.00		16,960.00
4	LOGOS CONSTRUCTION CO., LLC		68.25		7,234.50
0080	414(G)5800	P.C. CONCRETE FOR PAVEMENT	27.000	CY	
	Engineer's Estimate		**250.00**		**6,750.00**
1	HASKELL LEMON CONSTRUCTION CO.		250.00		6,750.00
2	PBX Corporation		350.00		9,450.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		260.00		7,020.00
4	LOGOS CONSTRUCTION CO., LLC		215.25		5,811.75

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	613(A)5228	42" R.C.PIPE CLASS III	56.000 LF	
	Engineer's Estimate		**200.00**	**11,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,128.00	63,168.00
2	PBX Corporation		125.00	7,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		550.00	30,800.00
4	LOGOS CONSTRUCTION CO., LLC		81.81	4,581.36
0100	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	106.000 SY	
	Engineer's Estimate		**20.00**	**2,120.00**
1	HASKELL LEMON CONSTRUCTION CO.		18.50	1,961.00
2	PBX Corporation		50.00	5,300.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		80.00	8,480.00
4	LOGOS CONSTRUCTION CO., LLC		31.04	3,290.24
0110	619(B)6440	REMOVAL OF EXISTING PIPE	56.000 LF	
	Engineer's Estimate		**22.00**	**1,232.00**
1	HASKELL LEMON CONSTRUCTION CO.		86.10	4,821.60
2	PBX Corporation		30.00	1,680.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		87.00	4,872.00
4	LOGOS CONSTRUCTION CO., LLC		24.17	1,353.52
0120	619(C)6600	SAWING PAVEMENT	75.000 LF	
	Engineer's Estimate		**20.00**	**1,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		23.60	1,770.00
2	PBX Corporation		10.00	750.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		12.00	900.00
4	LOGOS CONSTRUCTION CO., LLC		5.62	421.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO.19216				
0130	501(D)1500	UNCLASSIFIED BACKFILL	40.000 CY	
	Engineer's Estimate		**100.00**	**4,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		79.90	3,196.00
2	PBX Corporation		150.00	6,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		67.00	2,680.00
4	LOGOS CONSTRUCTION CO., LLC		237.43	9,497.20
0140	501(G)1800	CLSM BACKFILL	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		505.50	5,055.00
2	PBX Corporation		825.00	8,250.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		380.00	3,800.00
4	LOGOS CONSTRUCTION CO., LLC		503.30	5,033.00
0150	504(A)5200	APPROACH SLAB	278.800 SY	
	Engineer's Estimate		**250.00**	**69,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		238.00	66,354.40
2	PBX Corporation		400.00	111,520.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		335.00	93,398.00
4	LOGOS CONSTRUCTION CO., LLC		641.06	178,727.53

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.19216**				
0160	504(B)5300	SAW-CUT GROOVING	981.200	SY	
	Engineer's Estimate		**5.00**		**4,906.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.30		5,200.36
2	PBX Corporation		5.00		4,906.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.80		4,709.76
4	LOGOS CONSTRUCTION CO., LLC		7.60		7,457.12
0170	504(E)5500	CONCRETE PARAPET	276.000	LF	
	Engineer's Estimate		**100.00**		**27,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		145.50		40,158.00
2	PBX Corporation		225.00		62,100.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		240.00		66,240.00
4	LOGOS CONSTRUCTION CO., LLC		410.68		113,347.68
0180	505(A)6200	BRIDGE DECK CONCRETE OVERLAY	768.000	SY	
	Engineer's Estimate		**200.00**		**153,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		238.00		182,784.00
2	PBX Corporation		260.00		199,680.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		280.00		215,040.00
4	LOGOS CONSTRUCTION CO., LLC		358.52		275,343.36
0190	505(E)6600	HYDRODEMOLITION	768.000	SY	
	Engineer's Estimate		**150.00**		**115,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		180.00		138,240.00
2	PBX Corporation		275.00		211,200.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		233.00		178,944.00
4	LOGOS CONSTRUCTION CO., LLC		270.80		207,974.40
0200	509 0100	SPECIAL CONCRETE FINISH	70.000	SY	
	Engineer's Estimate		**100.00**		**7,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		55.00		3,850.00
2	PBX Corporation		35.00		2,450.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00		3,500.00
4	LOGOS CONSTRUCTION CO., LLC		83.33		5,833.10
0210	515(A)7200	WATER REPELLENT (VISUALLY INSPECTED)	166.400	SY	
	Engineer's Estimate		**5.00**		**832.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.50		915.20
2	PBX Corporation		10.00		1,664.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5.00		832.00
4	LOGOS CONSTRUCTION CO., LLC		7.62		1,267.97
0220	518(C)0400	RAPID CURE JOINT SEALANT	216.000	LF	
	Engineer's Estimate		**35.00**		**7,560.00**
1	HASKELL LEMON CONSTRUCTION CO.		22.80		4,924.80
2	PBX Corporation		30.00		6,480.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		25.00		5,400.00
4	LOGOS CONSTRUCTION CO., LLC		19.16		4,138.56
0230	521(A)2200	PNEUMATICALLY PLACED MORTAR	40.000	SY	
	Engineer's Estimate		**1,000.00**		**40,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		852.50		34,100.00
2	PBX Corporation		700.00		28,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		775.00		31,000.00
4	LOGOS CONSTRUCTION CO., LLC		460.08		18,403.20

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO.19216**			
0240	523(A)3200	SEALER CRACK PREPARATION	384.000	LF
	Engineer's Estimate		**5.00**	**1,920.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.40	1,689.60
2	PBX Corporation		5.00	1,920.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.00	1,536.00
4	LOGOS CONSTRUCTION CO., LLC		0.83	318.72
0250	523(B)3300	SEALER RESIN	4.200	GAL
	Engineer's Estimate		**200.00**	**840.00**
1	HASKELL LEMON CONSTRUCTION CO.		203.50	854.70
2	PBX Corporation		50.00	210.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		185.00	777.00
4	LOGOS CONSTRUCTION CO., LLC		79.14	332.39
0260	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	170.000	TON
	Engineer's Estimate		**50.00**	**8,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		94.90	16,133.00
2	PBX Corporation		225.00	38,250.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		230.00	39,100.00
4	LOGOS CONSTRUCTION CO., LLC		143.69	24,427.30
0270	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		24,410.00	24,410.00
2	PBX Corporation		50,000.00	50,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		80,000.00	80,000.00
4	LOGOS CONSTRUCTION CO., LLC		46,448.48	46,448.48

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0280	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	6,800.000	LF
	Engineer's Estimate		**0.50**	**3,400.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.84	5,712.00
2	PBX Corporation		0.90	6,120.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.76	5,168.00
4	LOGOS CONSTRUCTION CO., LLC		0.95	6,460.00
0290	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	3,520.000	LF
	Engineer's Estimate		**0.75**	**2,640.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.65	5,808.00
2	PBX Corporation		1.25	4,400.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.50	5,280.00
4	LOGOS CONSTRUCTION CO., LLC		1.31	4,611.20
0300	856(B)8304	TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	5.000	EA
	Engineer's Estimate		**200.00**	**1,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		330.00	1,650.00
2	PBX Corporation		335.00	1,675.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		300.00	1,500.00
4	LOGOS CONSTRUCTION CO., LLC		351.75	1,758.75

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0310	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	10,920.000	LF	
	Engineer's Estimate		**1.00**		**10,920.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.10		22,932.00
2	PBX Corporation		1.30		14,196.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.90		20,748.00
4	LOGOS CONSTRUCTION CO., LLC		1.37		14,960.40
0320	857(C)9420	REMOVABLE PAVEMENT MARKING TAPE(ARROWS)	28.000	EA	
	Engineer's Estimate		**250.00**		**7,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		247.50		6,930.00
2	PBX Corporation		185.00		5,180.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		225.00		6,300.00
4	LOGOS CONSTRUCTION CO., LLC		194.25		5,439.00
0330	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	10,320.000	LF	
	Engineer's Estimate		**0.25**		**2,580.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.88		9,081.60
2	PBX Corporation		0.22		2,270.40
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.80		8,256.00
4	LOGOS CONSTRUCTION CO., LLC		0.23		2,373.60
0340	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	520.000	LF	
	Engineer's Estimate		**25.00**		**13,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		16.30		8,476.00
2	PBX Corporation		25.00		13,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		14.80		7,696.00
4	LOGOS CONSTRUCTION CO., LLC		24.15		12,558.00
0350	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	520.000	LF	
	Engineer's Estimate		**5.00**		**2,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.00		1,560.00
2	PBX Corporation		8.00		4,160.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.75		1,430.00
4	LOGOS CONSTRUCTION CO., LLC		5.78		3,005.60
0360	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,920.000	SD	
	Engineer's Estimate		**0.25**		**480.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.22		422.40
2	PBX Corporation		1.00		1,920.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.20		384.00
4	LOGOS CONSTRUCTION CO., LLC		1.05		2,016.00
0370	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**0.25**		**180.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.20		1,584.00
2	PBX Corporation		1.00		720.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		1,440.00
4	LOGOS CONSTRUCTION CO., LLC		1.05		756.00
0380	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,920.000	SD	
	Engineer's Estimate		**0.50**		**960.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.20		4,224.00
2	PBX Corporation		1.00		1,920.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.00		3,840.00
4	LOGOS CONSTRUCTION CO., LLC		1.05		2,016.00

Letting Date: April 14, 2022, 10:30 A.M.
Call Order: 122 **Contract ID:** 220184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0390	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,440.000	SD	
	Engineer's Estimate		**1.00**		**1,440.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.77		1,108.80
2	PBX Corporation		1.00		1,440.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.70		1,008.00
4	LOGOS CONSTRUCTION CO., LLC		1.05		1,512.00
0400	880(E)6600	WARNING LIGHTS(TYPE A)	2,880.000	SD	
	Engineer's Estimate		**0.50**		**1,440.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.71		2,044.80
2	PBX Corporation		0.70		2,016.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.65		1,872.00
4	LOGOS CONSTRUCTION CO., LLC		0.74		2,131.20
0410	880(F)6700	DRUMS	10,560.000	SD	
	Engineer's Estimate		**0.25**		**2,640.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.66		6,969.60
2	PBX Corporation		1.00		10,560.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.60		6,336.00
4	LOGOS CONSTRUCTION CO., LLC		1.05		11,088.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0420	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		7,957.00		7,957.00
2	PBX Corporation		2,000.00		2,000.00
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3,000.00		3,000.00
4	LOGOS CONSTRUCTION CO., LLC		3,150.00		3,150.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 CONSTRUCTION					
0430	641 2100	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**55,000.00**		**55,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		53,847.84		53,847.84
2	PBX Corporation		113,595.28		113,595.28
3	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		100,000.00		100,000.00
4	LOGOS CONSTRUCTION CO., LLC		78,250.00		78,250.00