Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282
J/P No.: 33510(04) **Project No.:** STP-205B(101)CI **Contract Time:**
County: BECKHAM
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-113): OVER WEST ELK CREEK,
1.4 MILES WEST OF THE SH-6 JUNCTION NEAR ELK CITY.
PROJECT LENGTH = 0.161 MILE

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	945,960.77		
1	SEWELL BROS., INC.	1,011,261.40	106.90	100.00
2	RRY SERVICES LLC	1,033,213.50	109.22	102.17
3	K & R BUILDERS, INC.	1,092,221.20	115.46	108.01

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		20,000.00		20,000.00
2	RRY SERVICES LLC		10,000.00		10,000.00
3	K & R BUILDERS, INC.		12,500.00		12,500.00
0020	202(H)2900	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**60,000.00**		**60,000.00**
1	SEWELL BROS., INC.		40,000.00		40,000.00
2	RRY SERVICES LLC		30,000.00		30,000.00
3	K & R BUILDERS, INC.		39,000.00		39,000.00
0030	221(B)2300	TEMPORARY SILT FENCE	770.000	LF	
	Engineer's Estimate		**2.75**		**2,117.50**
1	SEWELL BROS., INC.		3.00		2,310.00
2	RRY SERVICES LLC		3.00		2,310.00
3	K & R BUILDERS, INC.		2.00		1,540.00
0040	221(E)2600	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**10.00**		**2,000.00**
1	SEWELL BROS., INC.		12.00		2,400.00
2	RRY SERVICES LLC		11.50		2,300.00
3	K & R BUILDERS, INC.		10.00		2,000.00
0050	230(A)7200	SOLID SLAB SODDING	4,700.000	SY	
	Engineer's Estimate		**3.00**		**14,100.00**
1	SEWELL BROS., INC.		3.80		17,860.00
2	RRY SERVICES LLC		3.65		17,155.00
3	K & R BUILDERS, INC.		3.52		16,544.00
0060	233(A)0200	VEGETATIVE MULCHING	0.980	AC	
	Engineer's Estimate		**1,000.00**		**980.00**
1	SEWELL BROS., INC.		785.00		769.30
2	RRY SERVICES LLC		750.00		735.00
3	K & R BUILDERS, INC.		250.00		245.00
0070	303(A)1200	AGGREGATE BASE TYPE A	726.000	CY	
	Engineer's Estimate		**90.00**		**65,340.00**
1	SEWELL BROS., INC.		84.00		60,984.00
2	RRY SERVICES LLC		80.00		58,080.00
3	K & R BUILDERS, INC.		81.50		59,169.00
0080	311(A)6200	PROCESS EXISTING BASE & SURFACE,METHOD A	760.000	LF	
	Engineer's Estimate		**15.00**		**11,400.00**
1	SEWELL BROS., INC.		16.50		12,540.00
2	RRY SERVICES LLC		8.65		6,574.00
3	K & R BUILDERS, INC.		24.00		18,240.00
0090	326(B)1300	GEOGRID REINFORCEMENT	2,019.000	SY	
	Engineer's Estimate		**2.00**		**4,038.00**
1	SEWELL BROS., INC.		2.00		4,038.00
2	RRY SERVICES LLC		4.50		9,085.50
3	K & R BUILDERS, INC.		5.55		11,205.45

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	408 8100	PRIME COAT	505.000	GAL
	Engineer's Estimate		**7.12**	**3,598.02**
1	SEWELL BROS., INC.		6.30	3,181.50
2	RRY SERVICES LLC		6.00	3,030.00
3	K & R BUILDERS, INC.		6.60	3,333.00
0110	509(D)0500	CLASS C CONCRETE	62.000	CY
	Engineer's Estimate		**350.00**	**21,700.00**
1	SEWELL BROS., INC.		400.00	24,800.00
2	RRY SERVICES LLC		400.00	24,800.00
3	K & R BUILDERS, INC.		425.00	26,350.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0120	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	200.000	CY
	Engineer's Estimate		**16.00**	**3,200.00**
1	SEWELL BROS., INC.		25.00	5,000.00
2	RRY SERVICES LLC		15.00	3,000.00
3	K & R BUILDERS, INC.		12.50	2,500.00
0130	501(F)1700	GRANULAR BACKFILL	80.000	CY
	Engineer's Estimate		**72.00**	**5,760.00**
1	SEWELL BROS., INC.		80.00	6,400.00
2	RRY SERVICES LLC		100.00	8,000.00
3	K & R BUILDERS, INC.		93.50	7,480.00
0140	503(A)4220	PRESTRESSED CONCRETE BEAMS (TYPE II)	476.000	LF
	Engineer's Estimate		**225.00**	**107,100.00**
1	SEWELL BROS., INC.		260.00	123,760.00
2	RRY SERVICES LLC		255.00	121,380.00
3	K & R BUILDERS, INC.		256.00	121,856.00
0150	504(D)5410	CONCRETE RAIL (TR3)	296.000	LF
	Engineer's Estimate		**85.00**	**25,160.00**
1	SEWELL BROS., INC.		90.00	26,640.00
2	RRY SERVICES LLC		90.00	26,640.00
3	K & R BUILDERS, INC.		89.00	26,344.00
0160	506(A)7200	STRUCTURAL STEEL	1,100.000	LB
	Engineer's Estimate		**3.75**	**4,125.00**
1	SEWELL BROS., INC.		5.00	5,500.00
2	RRY SERVICES LLC		5.00	5,500.00
3	K & R BUILDERS, INC.		5.15	5,665.00
0170	507(A)8210	WEATHERING STEEL FIXED BEARING ASSEMBLY	12.000	EA
	Engineer's Estimate		**1,000.00**	**12,000.00**
1	SEWELL BROS., INC.		1,350.00	16,200.00
2	RRY SERVICES LLC		1,500.00	18,000.00
3	K & R BUILDERS, INC.		1,472.00	17,664.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0180	507(B)8310	WEATHERING STL EXP. BEARING ASSEMBLY	12.000	EA	
	Engineer's Estimate		**1,100.00**		**13,200.00**
1	SEWELL BROS., INC.		1,350.00		16,200.00
2	RRY SERVICES LLC		1,500.00		18,000.00
3	K & R BUILDERS, INC.		1,472.00		17,664.00
0190	509(A)0210	CLASS AA CONCRETE	119.800	CY	
	Engineer's Estimate		**650.00**		**77,870.00**
1	SEWELL BROS., INC.		700.00		83,860.00
2	RRY SERVICES LLC		725.00		86,855.00
3	K & R BUILDERS, INC.		760.00		91,048.00
0200	509(B)0320	CLASS A CONCRETE	115.600	CY	
	Engineer's Estimate		**675.00**		**78,030.00**
1	SEWELL BROS., INC.		700.00		80,920.00
2	RRY SERVICES LLC		725.00		83,810.00
3	K & R BUILDERS, INC.		760.00		87,856.00
0210	511(A)2210	REINFORCING STEEL	44,340.000	LB	
	Engineer's Estimate		**1.10**		**48,774.00**
1	SEWELL BROS., INC.		1.40		62,076.00
2	RRY SERVICES LLC		1.35		59,859.00
3	K & R BUILDERS, INC.		1.40		62,076.00
0220	514(A)5210	PILES, FURNISHED (HP 10X42)	92.000	LF	
	Engineer's Estimate		**34.00**		**3,128.00**
1	SEWELL BROS., INC.		45.00		4,140.00
2	RRY SERVICES LLC		60.00		5,520.00
3	K & R BUILDERS, INC.		59.50		5,474.00
0230	514(A)5220	PILES, FURNISHED (HP 12X53)	280.000	LF	
	Engineer's Estimate		**42.00**		**11,760.00**
1	SEWELL BROS., INC.		55.00		15,400.00
2	RRY SERVICES LLC		70.00		19,600.00
3	K & R BUILDERS, INC.		70.00		19,600.00
0240	514(B)5310	PILES, DRIVEN (HP 10X42)	92.000	LF	
	Engineer's Estimate		**16.00**		**1,472.00**
1	SEWELL BROS., INC.		20.00		1,840.00
2	RRY SERVICES LLC		8.00		736.00
3	K & R BUILDERS, INC.		25.50		2,346.00
0250	514(B)5320	PILES, DRIVEN (HP 12X53)	280.000	LF	
	Engineer's Estimate		**17.50**		**4,900.00**
1	SEWELL BROS., INC.		20.00		5,600.00
2	RRY SERVICES LLC		8.00		2,240.00
3	K & R BUILDERS, INC.		30.00		8,400.00
0260	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	SEWELL BROS., INC.		500.00		500.00
2	RRY SERVICES LLC		500.00		500.00
3	K & R BUILDERS, INC.		500.00		500.00

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0270	516(A)8230	DRILLED SHAFTS 48" DIAMETER	64.000 LF	
	Engineer's Estimate		**850.00**	**54,400.00**
1	SEWELL BROS., INC.		900.00	57,600.00
2	RRY SERVICES LLC		900.00	57,600.00
3	K & R BUILDERS, INC.		1,140.00	72,960.00
0280	518(B)0300	SEALED EXPANSION JOINTS	35.170 LF	
	Engineer's Estimate		**325.00**	**11,430.25**
1	SEWELL BROS., INC.		360.00	12,661.20
2	RRY SERVICES LLC		400.00	14,068.00
3	K & R BUILDERS, INC.		375.00	13,188.75
0290	601(B)1210	TYPE I PLAIN RIPRAP WITH FILTER BLANKET	1,658.000 TON	
	Engineer's Estimate		**50.00**	**82,900.00**
1	SEWELL BROS., INC.		60.00	99,480.00
2	RRY SERVICES LLC		65.00	107,770.00
3	K & R BUILDERS, INC.		57.00	94,506.00
0300	613(H)6205	6" PERFORATED PIPE UNDERDRAIN ROUND	64.000 LF	
	Engineer's Estimate		**30.00**	**1,920.00**
1	SEWELL BROS., INC.		35.00	2,240.00
2	RRY SERVICES LLC		50.00	3,200.00
3	K & R BUILDERS, INC.		40.00	2,560.00
0310	613(I)6310	6" NON-PERF.PIPE UNDERDRAIN RND.	46.000 LF	
	Engineer's Estimate		**28.00**	**1,288.00**
1	SEWELL BROS., INC.		35.00	1,610.00
2	RRY SERVICES LLC		50.00	2,300.00
3	K & R BUILDERS, INC.		53.00	2,438.00
0320	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		15,000.00	15,000.00
2	RRY SERVICES LLC		20,000.00	20,000.00
3	K & R BUILDERS, INC.		27,800.00	27,800.00
0330	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,500.00**	**6,000.00**
1	SEWELL BROS., INC.		3,000.00	12,000.00
2	RRY SERVICES LLC		3,000.00	12,000.00
3	K & R BUILDERS, INC.		4,070.00	16,280.00
0340	623(G)1820	GUARDRAIL END TREATMENT (31")	4.000 EA	
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	SEWELL BROS., INC.		3,900.00	15,600.00
2	RRY SERVICES LLC		3,300.00	13,200.00
3	K & R BUILDERS, INC.		3,740.00	14,960.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0350	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000	SD
	Engineer's Estimate		**1.00**	**480.00**
1	SEWELL BROS., INC.		1.10	528.00
2	RRY SERVICES LLC		2.15	1,032.00
3	K & R BUILDERS, INC.		1.00	480.00
0360	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000	SD
	Engineer's Estimate		**1.50**	**1,080.00**
1	SEWELL BROS., INC.		1.10	792.00
2	RRY SERVICES LLC		3.25	2,340.00
3	K & R BUILDERS, INC.		1.00	720.00
0370	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000	SD
	Engineer's Estimate		**0.75**	**900.00**
1	SEWELL BROS., INC.		2.05	2,460.00
2	RRY SERVICES LLC		2.15	2,580.00
3	K & R BUILDERS, INC.		2.00	2,400.00
0380	880(E)6600	WARNING LIGHTS(TYPE A)	2,640.000	SD
	Engineer's Estimate		**0.40**	**1,056.00**
1	SEWELL BROS., INC.		1.05	2,772.00
2	RRY SERVICES LLC		0.55	1,452.00
3	K & R BUILDERS, INC.		1.00	2,640.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0390	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		6,750.00	6,750.00
2	RRY SERVICES LLC		6,100.00	6,100.00
3	K & R BUILDERS, INC.		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0400	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		2,500.00	2,500.00
2	RRY SERVICES LLC		1,675.00	1,675.00
3	K & R BUILDERS, INC.		1,800.00	1,800.00
0410	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**72,000.00**	**72,000.00**
1	SEWELL BROS., INC.		50,000.00	50,000.00
2	RRY SERVICES LLC		82,000.00	82,000.00
3	K & R BUILDERS, INC.		77,000.00	77,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**NON-PARTICIPATING COUNTY**		

Letting Date: September 15, 2022, 10:30 A.M.
Call Order: 705 **Contract ID:** 220282

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0006**	**NON-PARTICIPATING COUNTY**			
0420	407(B)7300	TACK COAT	167.000	GAL	
	Engineer's Estimate		**5.00**		**835.00**
1	SEWELL BROS., INC.		4.20		701.40
2	RRY SERVICES LLC		4.00		668.00
3	K & R BUILDERS, INC.		4.00		668.00
0430	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	375.000	TON	
	Engineer's Estimate		**120.00**		**45,000.00**
1	SEWELL BROS., INC.		122.00		45,750.00
2	RRY SERVICES LLC		119.00		44,625.00
3	K & R BUILDERS, INC.		123.00		46,125.00
0440	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	247.000	TON	
	Engineer's Estimate		**140.00**		**34,580.00**
1	SEWELL BROS., INC.		134.00		33,098.00
2	RRY SERVICES LLC		127.00		31,369.00
3	K & R BUILDERS, INC.		136.00		33,592.00
0450	856(A)8200	TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE)	1,700.000	LF	
	Engineer's Estimate		**1.67**		**2,839.00**
1	SEWELL BROS., INC.		4.00		6,800.00
2	RRY SERVICES LLC		3.25		5,525.00
3	K & R BUILDERS, INC.		4.12		7,004.00