Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227
J/P No.: 33496(04) **Project No.:** STP-233D(053)CI **Contract Time:**
County: JACKSON
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW 158): OVER IRRIGATION CANAL,
0.1 MILES EAST OF THE US-283 JUNCTION NEAR ALTUS.
PROJECT LENGTH = 0.113 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	528,642.30	98.84	100.00
	Engineer's Estimate	534,865.00		
2	K & R BUILDERS, INC.	597,644.20	111.74	113.05
3	C3 Construction, Inc.	652,703.53	122.03	123.47
4	BRIDGECO CONTRACTORS, INC.	713,320.58	133.36	134.93

Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	202(H)2900	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	K & R BUILDERS, INC.		30,875.00	30,875.00
3	C3 Construction, Inc.		38,934.42	38,934.42
4	BRIDGECO CONTRACTORS, INC.		59,000.00	59,000.00
0020	221(B)2300	TEMPORARY SILT FENCE	300.000 LF	
	Engineer's Estimate		**3.75**	**1,125.00**
1	SEWELL BROS., INC.		4.15	1,245.00
2	K & R BUILDERS, INC.		4.15	1,245.00
3	C3 Construction, Inc.		4.58	1,374.00
4	BRIDGECO CONTRACTORS, INC.		7.77	2,331.00
0030	221(E)2600	TEMPORARY SILT DIKE	300.000 LF	
	Engineer's Estimate		**15.00**	**4,500.00**
1	SEWELL BROS., INC.		16.75	5,025.00
2	K & R BUILDERS, INC.		16.72	5,016.00
3	C3 Construction, Inc.		24.03	7,209.00
4	BRIDGECO CONTRACTORS, INC.		25.20	7,560.00
0040	230(A)7200	SOLID SLAB SODDING	4,500.000 SY	
	Engineer's Estimate		**3.25**	**14,625.00**
1	SEWELL BROS., INC.		6.05	27,225.00
2	K & R BUILDERS, INC.		6.00	27,000.00
3	C3 Construction, Inc.		6.10	27,450.00
4	BRIDGECO CONTRACTORS, INC.		6.20	27,900.00
0050	233(A)0200	VEGETATIVE MULCHING	0.940 AC	
	Engineer's Estimate		**1,200.00**	**1,128.00**
1	SEWELL BROS., INC.		1,320.00	1,240.80
2	K & R BUILDERS, INC.		200.00	188.00
3	C3 Construction, Inc.		1,794.99	1,687.29
4	BRIDGECO CONTRACTORS, INC.		1,400.00	1,316.00
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	609.000 TON	
	Engineer's Estimate		**50.00**	**30,450.00**
1	SEWELL BROS., INC.		42.00	25,578.00
2	K & R BUILDERS, INC.		44.50	27,100.50
3	C3 Construction, Inc.		52.00	31,668.00
4	BRIDGECO CONTRACTORS, INC.		48.62	29,609.58
0070	509(D)0500	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**475.00**	**4,750.00**
1	SEWELL BROS., INC.		350.00	3,500.00
2	K & R BUILDERS, INC.		325.00	3,250.00
3	C3 Construction, Inc.		524.76	5,247.60
4	BRIDGECO CONTRACTORS, INC.		350.00	3,500.00
0080	613(A)5350	22" X 13" R.C.PIPE ARCH CLASS A-III	140.000 LF	
	Engineer's Estimate		**135.00**	**18,900.00**
1	SEWELL BROS., INC.		120.00	16,800.00
2	K & R BUILDERS, INC.		112.00	15,680.00
3	C3 Construction, Inc.		161.71	22,639.40
4	BRIDGECO CONTRACTORS, INC.		129.94	18,191.60

Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	613(M)6900	TYPE A3 CULVERT END TREATMENT	6.000	EA	
	Engineer's Estimate		**1,600.00**		**9,600.00**
1	SEWELL BROS., INC.		1,800.00		10,800.00
2	K & R BUILDERS, INC.		1,750.00		10,500.00
3	C3 Construction, Inc.		1,200.45		7,202.70
4	BRIDGECO CONTRACTORS, INC.		3,200.00		19,200.00
0100	619(B)6392	REMOVAL OF EXISTING STRUCTURES	2.000	EA	
	Engineer's Estimate		**7,500.00**		**15,000.00**
1	SEWELL BROS., INC.		5,000.00		10,000.00
2	K & R BUILDERS, INC.		7,150.00		14,300.00
3	C3 Construction, Inc.		1,844.73		3,689.46
4	BRIDGECO CONTRACTORS, INC.		9,500.00		19,000.00
0110	629(D)7500	REMOVE AND RESET MAILBOX	1.000	EA	
	Engineer's Estimate		**200.00**		**200.00**
1	SEWELL BROS., INC.		385.00		385.00
2	K & R BUILDERS, INC.		200.00		200.00
3	C3 Construction, Inc.		423.07		423.07
4	BRIDGECO CONTRACTORS, INC.		350.00		350.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A' - NBI NO. 33316					
0120	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY	
	Engineer's Estimate		**25.00**		**2,250.00**
1	SEWELL BROS., INC.		30.00		2,700.00
2	K & R BUILDERS, INC.		20.80		1,872.00
3	C3 Construction, Inc.		23.49		2,114.10
4	BRIDGECO CONTRACTORS, INC.		32.00		2,880.00
0130	501(G)1800	CLSM BACKFILL	50.000	CY	
	Engineer's Estimate		**250.00**		**12,500.00**
1	SEWELL BROS., INC.		220.00		11,000.00
2	K & R BUILDERS, INC.		280.00		14,000.00
3	C3 Construction, Inc.		229.88		11,494.00
4	BRIDGECO CONTRACTORS, INC.		323.76		16,188.00
0140	503(A)4200	PRESTRESSED CONCRETE BEAMS	378.000	LF	
	Engineer's Estimate		**350.00**		**132,300.00**
1	SEWELL BROS., INC.		442.00		167,076.00
2	K & R BUILDERS, INC.		485.00		183,330.00
3	C3 Construction, Inc.		514.87		194,620.86
4	BRIDGECO CONTRACTORS, INC.		554.40		209,563.20
0150	504(D)5420	CONCRETE RAIL (TR4)	130.000	LF	
	Engineer's Estimate		**110.00**		**14,300.00**
1	SEWELL BROS., INC.		120.00		15,600.00
2	K & R BUILDERS, INC.		134.00		17,420.00
3	C3 Construction, Inc.		122.76		15,958.80
4	BRIDGECO CONTRACTORS, INC.		150.00		19,500.00

Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 33316**				
0160	506(A)7200	STRUCTURAL STEEL	520.000	LB	
	Engineer's Estimate		**5.00**		**2,600.00**
1	SEWELL BROS., INC.		7.00		3,640.00
2	K & R BUILDERS, INC.		9.00		4,680.00
3	C3 Construction, Inc.		8.94		4,648.80
4	BRIDGECO CONTRACTORS, INC.		6.70		3,484.00
0170	507(C)8400	ELASTOMERIC BEARING PADS	12.000	EA	
	Engineer's Estimate		**600.00**		**7,200.00**
1	SEWELL BROS., INC.		500.00		6,000.00
2	K & R BUILDERS, INC.		1,143.00		13,716.00
3	C3 Construction, Inc.		339.61		4,075.32
4	BRIDGECO CONTRACTORS, INC.		575.99		6,911.88
0180	509(A)0210	CLASS AA CONCRETE	33.700	CY	
	Engineer's Estimate		**800.00**		**26,960.00**
1	SEWELL BROS., INC.		1,000.00		33,700.00
2	K & R BUILDERS, INC.		1,118.00		37,676.60
3	C3 Construction, Inc.		1,363.13		45,937.48
4	BRIDGECO CONTRACTORS, INC.		1,303.06		43,913.12
0190	509(B)0320	CLASS A CONCRETE	24.000	CY	
	Engineer's Estimate		**850.00**		**20,400.00**
1	SEWELL BROS., INC.		1,200.00		28,800.00
2	K & R BUILDERS, INC.		1,209.00		29,016.00
3	C3 Construction, Inc.		996.44		23,914.56
4	BRIDGECO CONTRACTORS, INC.		1,850.00		44,400.00
0200	511(A)2210	REINFORCING STEEL	12,330.000	LB	
	Engineer's Estimate		**1.90**		**23,427.00**
1	SEWELL BROS., INC.		1.20		14,796.00
2	K & R BUILDERS, INC.		1.57		19,358.10
3	C3 Construction, Inc.		1.51		18,618.30
4	BRIDGECO CONTRACTORS, INC.		2.04		25,153.20
0210	514(A)5210	PILES, FURNISHED (HP 10X42)	420.000	LF	
	Engineer's Estimate		**53.00**		**22,260.00**
1	SEWELL BROS., INC.		40.00		16,800.00
2	K & R BUILDERS, INC.		54.40		22,848.00
3	C3 Construction, Inc.		45.29		19,021.80
4	BRIDGECO CONTRACTORS, INC.		43.93		18,450.60
0220	514(B)5310	PILES, DRIVEN (HP 10X42)	420.000	LF	
	Engineer's Estimate		**18.00**		**7,560.00**
1	SEWELL BROS., INC.		20.00		8,400.00
2	K & R BUILDERS, INC.		13.60		5,712.00
3	C3 Construction, Inc.		47.71		20,038.20
4	BRIDGECO CONTRACTORS, INC.		30.00		12,600.00
0230	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000	EA	
	Engineer's Estimate		**500.00**		**500.00**
1	SEWELL BROS., INC.		500.00		500.00
2	K & R BUILDERS, INC.		500.00		500.00
3	C3 Construction, Inc.		500.00		500.00
4	BRIDGECO CONTRACTORS, INC.		500.00		500.00

Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 33316**			
0240	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	SEWELL BROS., INC.		30,000.00	30,000.00
2	K & R BUILDERS, INC.		20,600.00	20,600.00
3	C3 Construction, Inc.		43,000.00	43,000.00
4	BRIDGECO CONTRACTORS, INC.		39,000.00	39,000.00
0250	623(A)1210	BEAM GUARDRAIL W-BEAM SINGLE	150.000 LF	
	Engineer's Estimate		**35.00**	**5,250.00**
1	SEWELL BROS., INC.		43.25	6,487.50
2	K & R BUILDERS, INC.		29.70	4,455.00
3	C3 Construction, Inc.		32.64	4,896.00
4	BRIDGECO CONTRACTORS, INC.		32.00	4,800.00
0260	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**3,500.00**	**14,000.00**
1	SEWELL BROS., INC.		3,520.00	14,080.00
2	K & R BUILDERS, INC.		3,520.00	14,080.00
3	C3 Construction, Inc.		3,867.98	15,471.92
4	BRIDGECO CONTRACTORS, INC.		3,570.00	14,280.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0270	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD	
	Engineer's Estimate		**1.75**	**840.00**
1	SEWELL BROS., INC.		1.10	528.00
2	K & R BUILDERS, INC.		3.00	1,440.00
3	C3 Construction, Inc.		1.21	580.80
4	BRIDGECO CONTRACTORS, INC.		8.90	4,272.00
0280	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD	
	Engineer's Estimate		**2.75**	**1,980.00**
1	SEWELL BROS., INC.		1.10	792.00
2	K & R BUILDERS, INC.		1.10	792.00
3	C3 Construction, Inc.		1.21	871.20
4	BRIDGECO CONTRACTORS, INC.		0.56	403.20
0290	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000 SD	
	Engineer's Estimate		**1.50**	**1,800.00**
1	SEWELL BROS., INC.		2.20	2,640.00
2	K & R BUILDERS, INC.		4.00	4,800.00
3	C3 Construction, Inc.		2.42	2,904.00
4	BRIDGECO CONTRACTORS, INC.		2.85	3,420.00
0300	880(E)6600	WARNING LIGHTS(TYPE A)	2,640.000 SD	
	Engineer's Estimate		**1.50**	**3,960.00**
1	SEWELL BROS., INC.		1.10	2,904.00
2	K & R BUILDERS, INC.		1.10	2,904.00
3	C3 Construction, Inc.		1.21	3,194.40
4	BRIDGECO CONTRACTORS, INC.		1.38	3,643.20

Letting Date: September 19, 2024, 10:30 A.M.
Call Order: 221 **Contract ID:** 240227

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 STAKING				
0310	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.		7,400.00	7,400.00
2	K & R BUILDERS, INC.		8,150.00	8,150.00
3	C3 Construction, Inc.		13,296.19	13,296.19
4	BRIDGECO CONTRACTORS, INC.		8,000.00	8,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 CONSTRUCTION				
0320	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	SEWELL BROS., INC.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		2,940.00	2,940.00
3	C3 Construction, Inc.		3,021.86	3,021.86
4	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
0330	641 2100	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**52,000.00**	**52,000.00**
1	SEWELL BROS., INC.		25,000.00	25,000.00
2	K & R BUILDERS, INC.		52,000.00	52,000.00
3	C3 Construction, Inc.		57,000.00	57,000.00
4	BRIDGECO CONTRACTORS, INC.		41,000.00	41,000.00