Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267
J/P No.: 36524(04) **Project No.:** IN-MC-71A **Contract Time:**
County: ATOKA, PITTSBURG, PUSHMATAHA
Description: SHOULDER AND GUARDRAIL RECONSTRUCTION
INDIAN NATION TURNPIKE: FROM MILE MARKER 32 TO MILE MARKER 45, NEAR DAISY.
PROJECT LENGTH = 13.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	7,299,780.13	90.89	100.00
2	Built Right Construction, LLC	7,707,079.58	95.96	105.58
3	Overland Corporation	7,973,796.48	99.28	109.23
4	C-GAWF CONSTRUCTION, INC.	7,974,210.88	99.29	109.24
	Engineer's Estimate	8,031,609.21		
5	Robinson Construction, LLC	8,956,541.58	111.52	122.70
6	THE CUMMINS CONSTRUCTION CO., INC.	9,270,782.79	115.43	127.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(D)2500	UNCLASSIFIED BORROW	1,200.000	CY	
	Engineer's Estimate		**18.50**		**22,200.00**
1	APAC-CENTRAL, INC.		30.00		36,000.00
2	Built Right Construction, LLC		8.00		9,600.00
3	Overland Corporation		15.00		18,000.00
4	C-GAWF CONSTRUCTION, INC.		2.75		3,300.00
5	Robinson Construction, LLC		35.00		42,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.		10.00		12,000.00
0020	209 9100	MACHINE GRADING	129,266.000	LF	
	Engineer's Estimate		**2.50**		**323,165.00**
1	APAC-CENTRAL, INC.		1.65		213,288.90
2	Built Right Construction, LLC		1.75		226,215.50
3	Overland Corporation		1.85		239,142.10
4	C-GAWF CONSTRUCTION, INC.		2.70		349,018.20
5	Robinson Construction, LLC		4.20		542,917.20
6	THE CUMMINS CONSTRUCTION CO., INC.		2.00		258,532.00
0030	221(B)2300	TEMPORARY SILT FENCE	31,739.000	LF	
	Engineer's Estimate		**3.00**		**95,217.00**
1	APAC-CENTRAL, INC.		3.16		100,295.24
2	Built Right Construction, LLC		4.00		126,956.00
3	Overland Corporation		3.35		106,325.65
4	C-GAWF CONSTRUCTION, INC.		2.25		71,412.75
5	Robinson Construction, LLC		3.00		95,217.00
6	THE CUMMINS CONSTRUCTION CO., INC.		3.35		106,325.65
0040	221(E)2600	TEMPORARY SILT DIKE	500.000	LF	
	Engineer's Estimate		**15.65**		**7,825.00**
1	APAC-CENTRAL, INC.		21.05		10,525.00
2	Built Right Construction, LLC		25.00		12,500.00
3	Overland Corporation		15.00		7,500.00
4	C-GAWF CONSTRUCTION, INC.		15.00		7,500.00
5	Robinson Construction, LLC		40.00		20,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.		14.97		7,485.00
0050	230(A)7200	SOLID SLAB SODDING	115,027.000	SY	
	Engineer's Estimate		**2.76**		**317,474.52**
1	APAC-CENTRAL, INC.		3.42		393,392.34
2	Built Right Construction, LLC		4.00		460,108.00
3	Overland Corporation		3.90		448,605.30
4	C-GAWF CONSTRUCTION, INC.		3.95		454,356.65
5	Robinson Construction, LLC		0.75		86,270.25
6	THE CUMMINS CONSTRUCTION CO., INC.		3.89		447,455.03
0060	310(B)5300	SUBGRADE, METHOD B	153,849.000	SY	
	Engineer's Estimate		**2.57**		**395,391.93**
1	APAC-CENTRAL, INC.		2.00		307,698.00
2	Built Right Construction, LLC		3.00		461,547.00
3	Overland Corporation		2.25		346,160.25
4	C-GAWF CONSTRUCTION, INC.		0.10		15,384.90
5	Robinson Construction, LLC		1.85		284,620.65
6	THE CUMMINS CONSTRUCTION CO., INC.		3.25		500,009.25

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0070	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	34,502.000	TON	
	Engineer's Estimate		**130.00**		**4,485,260.00**
1	APAC-CENTRAL, INC.		107.85		3,721,040.70
2	Built Right Construction, LLC		118.00		4,071,236.00
3	Overland Corporation		122.75		4,235,120.50
4	C-GAWF CONSTRUCTION, INC.		150.00		5,175,300.00
5	Robinson Construction, LLC		142.20		4,906,184.40
6	THE CUMMINS CONSTRUCTION CO., INC.		146.75		5,063,168.50
0080	412 3100	COLD MILLING PAVEMENT	157,992.000	SY	
	Engineer's Estimate		**3.10**		**489,775.20**
1	APAC-CENTRAL, INC.		3.90		616,168.80
2	Built Right Construction, LLC		1.90		300,184.80
3	Overland Corporation		3.75		592,470.00
4	C-GAWF CONSTRUCTION, INC.		1.55		244,887.60
5	Robinson Construction, LLC		4.85		766,261.20
6	THE CUMMINS CONSTRUCTION CO., INC.		3.15		497,674.80
0090	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	129,266.000	LF	
	Engineer's Estimate		**0.25**		**32,316.50**
1	APAC-CENTRAL, INC.		0.26		33,609.16
2	Built Right Construction, LLC		0.25		32,316.50
3	Overland Corporation		0.26		33,609.16
4	C-GAWF CONSTRUCTION, INC.		0.25		32,316.50
5	Robinson Construction, LLC		0.29		37,487.14
6	THE CUMMINS CONSTRUCTION CO., INC.		0.20		25,853.20
0100	619(B)6396	REMOVAL OF GUARDRAIL	24,604.000	LF	
	Engineer's Estimate		**3.96**		**97,431.84**
1	APAC-CENTRAL, INC.		5.79		142,457.16
2	Built Right Construction, LLC		12.00		295,248.00
3	Overland Corporation		10.50		258,342.00
4	C-GAWF CONSTRUCTION, INC.		4.40		108,257.60
5	Robinson Construction, LLC		6.25		153,775.00
6	THE CUMMINS CONSTRUCTION CO., INC.		10.46		257,357.84
0110	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	27,500.000	LF	
	Engineer's Estimate		**27.00**		**742,500.00**
1	APAC-CENTRAL, INC.		33.68		926,200.00
2	Built Right Construction, LLC		28.00		770,000.00
3	Overland Corporation		24.40		671,000.00
4	C-GAWF CONSTRUCTION, INC.		21.50		591,250.00
5	Robinson Construction, LLC		38.50		1,058,750.00
6	THE CUMMINS CONSTRUCTION CO., INC.		24.40		671,000.00
0120	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	29.000	EA	
	Engineer's Estimate		**1,954.00**		**56,666.00**
1	APAC-CENTRAL, INC.		947.28		27,471.12
2	Built Right Construction, LLC		2,500.00		72,500.00
3	Overland Corporation		1,875.00		54,375.00
4	C-GAWF CONSTRUCTION, INC.		750.00		21,750.00
5	Robinson Construction, LLC		1,125.00		32,625.00
6	THE CUMMINS CONSTRUCTION CO., INC.		1,875.00		54,375.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0130	623(G)1800	GUARDRAIL END TREATMENT (GET)	29.000 EA	
	Engineer's Estimate		**3,932.00**	**114,028.00**
1	APAC-CENTRAL, INC.		3,157.59	91,570.11
2	Built Right Construction, LLC		4,400.00	127,600.00
3	Overland Corporation		3,925.00	113,825.00
4	C-GAWF CONSTRUCTION, INC.		3,000.00	87,000.00
5	Robinson Construction, LLC		3,750.00	108,750.00
6	THE CUMMINS CONSTRUCTION CO., INC.		3,925.00	113,825.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0140	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	680.000 SD	
	Engineer's Estimate		**30.00**	**20,400.00**
1	APAC-CENTRAL, INC.		52.63	35,788.40
2	Built Right Construction, LLC		65.00	44,200.00
3	Overland Corporation		65.00	44,200.00
4	C-GAWF CONSTRUCTION, INC.		25.00	17,000.00
5	Robinson Construction, LLC		62.50	42,500.00
6	THE CUMMINS CONSTRUCTION CO., INC.		60.00	40,800.00
0150	880(A)6220	ARROW DISPLAY(TYPE C)	680.000 SD	
	Engineer's Estimate		**19.79**	**13,457.20**
1	APAC-CENTRAL, INC.		2.11	1,434.80
2	Built Right Construction, LLC		50.00	34,000.00
3	Overland Corporation		50.00	34,000.00
4	C-GAWF CONSTRUCTION, INC.		18.00	12,240.00
5	Robinson Construction, LLC		2.50	1,700.00
6	THE CUMMINS CONSTRUCTION CO., INC.		50.00	34,000.00
0160	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	10,472.000 SD	
	Engineer's Estimate		**0.58**	**6,073.76**
1	APAC-CENTRAL, INC.		0.11	1,151.92
2	Built Right Construction, LLC		0.02	209.44
3	Overland Corporation		0.02	209.44
4	C-GAWF CONSTRUCTION, INC.		0.25	2,618.00
5	Robinson Construction, LLC		0.13	1,361.36
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02	209.44
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	29,920.000 SD	
	Engineer's Estimate		**0.60**	**17,952.00**
1	APAC-CENTRAL, INC.		0.11	3,291.20
2	Built Right Construction, LLC		0.02	598.40
3	Overland Corporation		0.02	598.40
4	C-GAWF CONSTRUCTION, INC.		0.25	7,480.00
5	Robinson Construction, LLC		0.13	3,889.60
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02	598.40

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	18,700.000	SD	
	Engineer's Estimate		**1.32**		**24,684.00**
1	APAC-CENTRAL, INC.		0.11		2,057.00
2	Built Right Construction, LLC		0.02		374.00
3	Overland Corporation		0.02		374.00
4	C-GAWF CONSTRUCTION, INC.		0.25		4,675.00
5	Robinson Construction, LLC		0.13		2,431.00
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02		374.00
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	4,488.000	SD	
	Engineer's Estimate		**1.87**		**8,392.56**
1	APAC-CENTRAL, INC.		0.53		2,378.64
2	Built Right Construction, LLC		0.02		89.76
3	Overland Corporation		0.02		89.76
4	C-GAWF CONSTRUCTION, INC.		0.50		2,244.00
5	Robinson Construction, LLC		0.62		2,782.56
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02		89.76
0210	880(E)6600	WARNING LIGHTS(TYPE A)	59,092.000	SD	
	Engineer's Estimate		**0.46**		**27,182.32**
1	APAC-CENTRAL, INC.		0.05		2,954.60
2	Built Right Construction, LLC		0.02		1,181.84
3	Overland Corporation		0.02		1,181.84
4	C-GAWF CONSTRUCTION, INC.		0.13		7,681.96
5	Robinson Construction, LLC		0.06		3,545.52
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02		1,181.84
0220	880(F)6700	DRUMS	32,912.000	SD	
	Engineer's Estimate		**0.37**		**12,177.44**
1	APAC-CENTRAL, INC.		0.11		3,620.32
2	Built Right Construction, LLC		0.02		658.24
3	Overland Corporation		0.02		658.24
4	C-GAWF CONSTRUCTION, INC.		0.30		9,873.60
5	Robinson Construction, LLC		0.13		4,278.56
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02		658.24
0230	880(G)6805	CHANNELIZER CONES	157,828.000	SD	
	Engineer's Estimate		**0.29**		**45,770.12**
1	APAC-CENTRAL, INC.		0.11		17,361.08
2	Built Right Construction, LLC		0.45		71,022.60
3	Overland Corporation		0.45		71,022.60
4	C-GAWF CONSTRUCTION, INC.		0.20		31,565.60
5	Robinson Construction, LLC		0.13		20,517.64
6	THE CUMMINS CONSTRUCTION CO., INC.		0.45		71,022.60
0240	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	400.000	HOUR	
	Engineer's Estimate		**77.00**		**30,800.00**
1	APAC-CENTRAL, INC.		77.00		30,800.00
2	Built Right Construction, LLC		77.00		30,800.00
3	Overland Corporation		77.00		30,800.00
4	C-GAWF CONSTRUCTION, INC.		77.00		30,800.00
5	Robinson Construction, LLC		77.00		30,800.00
6	THE CUMMINS CONSTRUCTION CO., INC.		77.00		30,800.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0250	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	680.000 SD	
	Engineer's Estimate		**20.10**	**13,668.00**
1	APAC-CENTRAL, INC.		5.26	3,576.80
2	Built Right Construction, LLC		0.02	13.60
3	Overland Corporation		0.02	13.60
4	C-GAWF CONSTRUCTION, INC.		25.00	17,000.00
5	Robinson Construction, LLC		6.25	4,250.00
6	THE CUMMINS CONSTRUCTION CO., INC.		0.02	13.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0260	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	52.000 EA	
	Engineer's Estimate		**230.00**	**11,960.00**
1	APAC-CENTRAL, INC.		210.51	10,946.52
2	Built Right Construction, LLC		400.00	20,800.00
3	Overland Corporation		325.00	16,900.00
4	C-GAWF CONSTRUCTION, INC.		500.00	26,000.00
5	Robinson Construction, LLC		250.00	13,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.		324.00	16,848.00
0270	853 5100	DELINEATORS(TYPE 1, CODE 1)	245.000 EA	
	Engineer's Estimate		**76.69**	**18,789.05**
1	APAC-CENTRAL, INC.		21.05	5,157.25
2	Built Right Construction, LLC		85.00	20,825.00
3	Overland Corporation		72.00	17,640.00
4	C-GAWF CONSTRUCTION, INC.		90.00	22,050.00
5	Robinson Construction, LLC		25.00	6,125.00
6	THE CUMMINS CONSTRUCTION CO., INC.		72.00	17,640.00
0280	856(A)8204	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	151,008.000 LF	
	Engineer's Estimate		**0.70**	**105,705.60**
1	APAC-CENTRAL, INC.		0.84	126,846.72
2	Built Right Construction, LLC		0.80	120,806.40
3	Overland Corporation		0.60	90,604.80
4	C-GAWF CONSTRUCTION, INC.		0.91	137,417.28
5	Robinson Construction, LLC		1.00	151,008.00
6	THE CUMMINS CONSTRUCTION CO., INC.		0.60	90,604.80
0290	856(A)8208	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,297.000 LF	
	Engineer's Estimate		**1.50**	**1,945.50**
1	APAC-CENTRAL, INC.		2.11	2,736.67
2	Built Right Construction, LLC		1.30	1,686.10
3	Overland Corporation		1.00	1,297.00
4	C-GAWF CONSTRUCTION, INC.		1.00	1,297.00
5	Robinson Construction, LLC		2.50	3,242.50
6	THE CUMMINS CONSTRUCTION CO., INC.		1.00	1,297.00

Letting Date: November 14, 2024, 10:30 A.M.
Call Order: 084 **Contract ID:** 240267

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**		
0300	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	151,008.000 LF
	Engineer's Estimate	**0.36**	**54,362.88**
1	APAC-CENTRAL, INC.	0.21	31,711.68
2	Built Right Construction, LLC	0.30	45,302.40
3	Overland Corporation	0.23	34,731.84
4	C-GAWF CONSTRUCTION, INC.	0.53	80,034.24
5	Robinson Construction, LLC	0.25	37,752.00
6	THE CUMMINS CONSTRUCTION CO., INC.	0.23	34,731.84

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0310	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	APAC-CENTRAL, INC.	54,000.00	54,000.00
2	Built Right Construction, LLC	45,000.00	45,000.00
3	Overland Corporation	100,000.00	100,000.00
4	C-GAWF CONSTRUCTION, INC.	25,000.00	25,000.00
5	Robinson Construction, LLC	65,000.00	65,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.	55,000.00	55,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0320	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.	10,750.00	10,750.00
2	Built Right Construction, LLC	3,500.00	3,500.00
3	Overland Corporation	30,000.00	30,000.00
4	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
5	Robinson Construction, LLC	2,500.00	2,500.00
6	THE CUMMINS CONSTRUCTION CO., INC.	45,000.00	45,000.00
0330	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**374,037.79**	**374,037.79**
1	APAC-CENTRAL, INC.	333,500.00	333,500.00
2	Built Right Construction, LLC	300,000.00	300,000.00
3	Overland Corporation	375,000.00	375,000.00
4	C-GAWF CONSTRUCTION, INC.	375,000.00	375,000.00
5	Robinson Construction, LLC	425,000.00	425,000.00
6	THE CUMMINS CONSTRUCTION CO., INC.	814,852.00	814,852.00