Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037
J/P No.: 35843(04) **Project No.:** NHPP-017N(309)AD **Contract Time:**
County: TEXAS
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
US-64: FROM THE TIGER BOULEVARD INTERSECTION,
EXTEND NORTH IN THE CITY OF GUYMON.
PROJECT LENGTH = 0.914 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	420,700.95		
1	J Lee Enterprises	561,023.30	133.35	100.00
2	Redlands Contracting, LLC	590,177.90	140.28	105.20
3	RUDY CONSTRUCTION CO.	668,973.00	159.01	119.24
4	Wyatt Contracting	699,000.00	166.15	124.59

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**32.00**		**3,200.00**
1	J Lee Enterprises		1.00		100.00
2	Redlands Contracting, LLC		20.00		2,000.00
3	RUDY CONSTRUCTION CO.		50.00		5,000.00
4	Wyatt Contracting		50.00		5,000.00
0020	202(D)2500	UNCLASSIFIED BORROW	100.000	CY	
	Engineer's Estimate		**60.00**		**6,000.00**
1	J Lee Enterprises		30.00		3,000.00
2	Redlands Contracting, LLC		20.00		2,000.00
3	RUDY CONSTRUCTION CO.		75.00		7,500.00
4	Wyatt Contracting		75.00		7,500.00
0030	221(B)2300	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**4.50**		**2,250.00**
1	J Lee Enterprises		12.00		6,000.00
2	Redlands Contracting, LLC		10.50		5,250.00
3	RUDY CONSTRUCTION CO.		5.00		2,500.00
4	Wyatt Contracting		11.00		5,500.00
0040	221(G)2800	TEMPORARY FIBER LOG	100.000	LF	
	Engineer's Estimate		**4.00**		**400.00**
1	J Lee Enterprises		45.00		4,500.00
2	Redlands Contracting, LLC		10.00		1,000.00
3	RUDY CONSTRUCTION CO.		5.00		500.00
4	Wyatt Contracting		11.00		1,100.00
0050	230(A)7200	SOLID SLAB SODDING	774.500	SY	
	Engineer's Estimate		**5.00**		**3,872.50**
1	J Lee Enterprises		12.00		9,294.00
2	Redlands Contracting, LLC		20.00		15,490.00
3	RUDY CONSTRUCTION CO.		10.00		7,745.00
4	Wyatt Contracting		19.80		15,335.10
0060	325 0100	SEPARATOR FABRIC	100.000	SY	
	Engineer's Estimate		**9.00**		**900.00**
1	J Lee Enterprises		1.00		100.00
2	Redlands Contracting, LLC		2.00		200.00
3	RUDY CONSTRUCTION CO.		5.00		500.00
4	Wyatt Contracting		10.00		1,000.00
0070	326(B)1300	GEOGRID REINFORCEMENT	100.000	SY	
	Engineer's Estimate		**11.00**		**1,100.00**
1	J Lee Enterprises		1.00		100.00
2	Redlands Contracting, LLC		2.00		200.00
3	RUDY CONSTRUCTION CO.		5.00		500.00
4	Wyatt Contracting		10.00		1,000.00
0080	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	9.500	TON	
	Engineer's Estimate		**200.00**		**1,900.00**
1	J Lee Enterprises		400.00		3,800.00
2	Redlands Contracting, LLC		750.00		7,125.00
3	RUDY CONSTRUCTION CO.		350.00		3,325.00
4	Wyatt Contracting		1,050.00		9,975.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	86.200	SY	
	Engineer's Estimate		**175.00**		**15,085.00**
1	J Lee Enterprises		150.00		12,930.00
2	Redlands Contracting, LLC		220.00		18,964.00
3	RUDY CONSTRUCTION CO.		175.00		15,085.00
4	Wyatt Contracting		350.00		30,170.00
0100	414(F)5700	PARTIAL DEPTH P.C.C. PATCH (PLACEMENT)	56.400	SY	
	Engineer's Estimate		**200.00**		**11,280.00**
1	J Lee Enterprises		175.00		9,870.00
2	Redlands Contracting, LLC		220.00		12,408.00
3	RUDY CONSTRUCTION CO.		175.00		9,870.00
4	Wyatt Contracting		302.00		17,032.80
0110	609(B)4315	COMBINED CURB & GUTTER(8" BARRIER)	85.600	LF	
	Engineer's Estimate		**35.00**		**2,996.00**
1	J Lee Enterprises		65.00		5,564.00
2	Redlands Contracting, LLC		75.00		6,420.00
3	RUDY CONSTRUCTION CO.		75.00		6,420.00
4	Wyatt Contracting		70.00		5,992.00
0120	610(A)5210	5" CONCRETE SIDEWALK	961.000	SY	
	Engineer's Estimate		**100.00**		**96,100.00**
1	J Lee Enterprises		135.00		129,735.00
2	Redlands Contracting, LLC		138.00		132,618.00
3	RUDY CONSTRUCTION CO.		200.00		192,200.00
4	Wyatt Contracting		120.00		115,320.00
0130	610(B)5320	8" CONCRETE DRIVEWAY	887.400	SY	
	Engineer's Estimate		**140.00**		**124,236.00**
1	J Lee Enterprises		160.00		141,984.00
2	Redlands Contracting, LLC		213.50		189,459.90
3	RUDY CONSTRUCTION CO.		200.00		177,480.00
4	Wyatt Contracting		180.00		159,732.00
0140	610(I)6000	TACTILE WARNING DEVICE-NEW	204.500	SF	
	Engineer's Estimate		**55.00**		**11,247.50**
1	J Lee Enterprises		60.00		12,270.00
2	Redlands Contracting, LLC		80.00		16,360.00
3	RUDY CONSTRUCTION CO.		75.00		15,337.50
4	Wyatt Contracting		60.00		12,270.00
0150	612(A)3201	(PL) MANHOLES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	J Lee Enterprises		1,200.00		1,200.00
2	Redlands Contracting, LLC		1,800.00		1,800.00
3	RUDY CONSTRUCTION CO.		2,000.00		2,000.00
4	Wyatt Contracting		5,500.00		5,500.00
0160	612(E)3600	VALVE BOXES ADJUST TO GRADE	3.000	EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	J Lee Enterprises		950.00		2,850.00
2	Redlands Contracting, LLC		750.00		2,250.00
3	RUDY CONSTRUCTION CO.		400.00		1,200.00
4	Wyatt Contracting		5,500.00		16,500.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0170	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	J Lee Enterprises		1,000.00	1,000.00
2	Redlands Contracting, LLC		15,000.00	15,000.00
3	RUDY CONSTRUCTION CO.		2,000.00	2,000.00
4	Wyatt Contracting		35,000.00	35,000.00
0180	619(B)6356	REMOVAL OF CURB AND GUTTER	31.600 LF	
	Engineer's Estimate		**10.00**	**316.00**
1	J Lee Enterprises		27.00	853.20
2	Redlands Contracting, LLC		25.00	790.00
3	RUDY CONSTRUCTION CO.		25.00	790.00
4	Wyatt Contracting		17.00	537.20
0190	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	695.000 SY	
	Engineer's Estimate		**14.00**	**9,730.00**
1	J Lee Enterprises		28.00	19,460.00
2	Redlands Contracting, LLC		25.00	17,375.00
3	RUDY CONSTRUCTION CO.		25.00	17,375.00
4	Wyatt Contracting		22.00	15,290.00
0200	619(B)6384	REMOVAL OF ASPHALT DRIVEWAY	274.000 SY	
	Engineer's Estimate		**14.00**	**3,836.00**
1	J Lee Enterprises		28.00	7,672.00
2	Redlands Contracting, LLC		25.00	6,850.00
3	RUDY CONSTRUCTION CO.		25.00	6,850.00
4	Wyatt Contracting		22.00	6,028.00
0210	619(B)6404	REMOVAL OF SIDEWALK	140.900 SY	
	Engineer's Estimate		**12.00**	**1,690.80**
1	J Lee Enterprises		28.00	3,945.20
2	Redlands Contracting, LLC		25.00	3,522.50
3	RUDY CONSTRUCTION CO.		25.00	3,522.50
4	Wyatt Contracting		17.00	2,395.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0220	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	7.000 EA	
	Engineer's Estimate		**100.00**	**700.00**
1	J Lee Enterprises		100.00	700.00
2	Redlands Contracting, LLC		300.00	2,100.00
3	RUDY CONSTRUCTION CO.		100.00	700.00
4	Wyatt Contracting		55.00	385.00
0230	805(B)3300	(PL)RESET OF PULL BOX	1.000 EA	
	Engineer's Estimate		**100.00**	**100.00**
1	J Lee Enterprises		2,400.00	2,400.00
2	Redlands Contracting, LLC		2,500.00	2,500.00
3	RUDY CONSTRUCTION CO.		2,500.00	2,500.00
4	Wyatt Contracting		2,200.00	2,200.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	850(A)1200	SHEET ALUMINUM SIGNS	78.900	SF	
	Engineer's Estimate		**35.00**		**2,761.50**
1	J Lee Enterprises		40.00		3,156.00
2	Redlands Contracting, LLC		65.00		5,128.50
3	RUDY CONSTRUCTION CO.		95.00		7,495.50
4	Wyatt Contracting		27.50		2,169.75
0250	851(C)2415	2" SQUARE TUBE POST	84.000	LF	
	Engineer's Estimate		**15.00**		**1,260.00**
1	J Lee Enterprises		20.00		1,680.00
2	Redlands Contracting, LLC		8.50		714.00
3	RUDY CONSTRUCTION CO.		95.00		7,980.00
4	Wyatt Contracting		16.50		1,386.00
0260	856(A)8218	(SP) TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	380.000	LF	
	Engineer's Estimate		**18.00**		**6,840.00**
1	J Lee Enterprises		35.00		13,300.00
2	Redlands Contracting, LLC		17.00		6,460.00
3	RUDY CONSTRUCTION CO.		65.00		24,700.00
4	Wyatt Contracting		27.50		10,450.00
0270	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	83.300	LF	
	Engineer's Estimate		**4.00**		**333.20**
1	J Lee Enterprises		3.00		249.90
2	Redlands Contracting, LLC		10.00		833.00
3	RUDY CONSTRUCTION CO.		12.50		1,041.25
4	Wyatt Contracting		1.10		91.63
0280	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	360.000	SD	
	Engineer's Estimate		**1.00**		**360.00**
1	J Lee Enterprises		4.00		1,440.00
2	Redlands Contracting, LLC		8.00		2,880.00
3	RUDY CONSTRUCTION CO.		6.25		2,250.00
4	Wyatt Contracting		3.30		1,188.00
0290	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	240.000	SD	
	Engineer's Estimate		**1.50**		**360.00**
1	J Lee Enterprises		14.00		3,360.00
2	Redlands Contracting, LLC		11.00		2,640.00
3	RUDY CONSTRUCTION CO.		12.50		3,000.00
4	Wyatt Contracting		11.00		2,640.00
0300	880(E)6600	WARNING LIGHTS(TYPE A)	1,800.000	SD	
	Engineer's Estimate		**0.20**		**360.00**
1	J Lee Enterprises		0.50		900.00
2	Redlands Contracting, LLC		0.05		90.00
3	RUDY CONSTRUCTION CO.		1.25		2,250.00
4	Wyatt Contracting		0.30		540.00
0310	880(F)6700	DRUMS	1,800.000	SD	
	Engineer's Estimate		**0.30**		**540.00**
1	J Lee Enterprises		1.00		1,800.00
2	Redlands Contracting, LLC		0.05		90.00
3	RUDY CONSTRUCTION CO.		2.50		4,500.00
4	Wyatt Contracting		0.55		990.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0320	880(G)6805	CHANNELIZER CONES	6,000.000	SD	
	Engineer's Estimate		**0.20**		**1,200.00**
1	J Lee Enterprises		1.00		6,000.00
2	Redlands Contracting, LLC		1.50		9,000.00
3	RUDY CONSTRUCTION CO.		0.30		1,800.00
4	Wyatt Contracting		0.55		3,300.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC CONTROL					
0330	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	50.000	LF	
	Engineer's Estimate		**40.00**		**2,000.00**
1	J Lee Enterprises		32.00		1,600.00
2	Redlands Contracting, LLC		30.00		1,500.00
3	RUDY CONSTRUCTION CO.		31.25		1,562.50
4	Wyatt Contracting		27.50		1,375.00
0340	802(B)0332	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	100.000	LF	
	Engineer's Estimate		**50.00**		**5,000.00**
1	J Lee Enterprises		50.00		5,000.00
2	Redlands Contracting, LLC		30.00		3,000.00
3	RUDY CONSTRUCTION CO.		31.25		3,125.00
4	Wyatt Contracting		27.50		2,750.00
0350	802(C)0435	3" HIGH DENSITY PE PIPE - BORED	100.000	LF	
	Engineer's Estimate		**60.00**		**6,000.00**
1	J Lee Enterprises		82.00		8,200.00
2	Redlands Contracting, LLC		50.00		5,000.00
3	RUDY CONSTRUCTION CO.		56.25		5,625.00
4	Wyatt Contracting		50.00		5,000.00
0360	803(A)1210	PULL BOX(SIZE I)	2.000	EA	
	Engineer's Estimate		**2,500.00**		**5,000.00**
1	J Lee Enterprises		1,900.00		3,800.00
2	Redlands Contracting, LLC		1,800.00		3,600.00
3	RUDY CONSTRUCTION CO.		1,875.00		3,750.00
4	Wyatt Contracting		1,650.00		3,300.00
0370	803(A)1220	PULL BOX(SIZE II)	1.000	EA	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	J Lee Enterprises		2,400.00		2,400.00
2	Redlands Contracting, LLC		2,300.00		2,300.00
3	RUDY CONSTRUCTION CO.		2,656.25		2,656.25
4	Wyatt Contracting		2,250.00		2,250.00
0380	804(A)2200	STRUCTURAL CONCRETE	2.200	CY	
	Engineer's Estimate		**1,500.00**		**3,300.00**
1	J Lee Enterprises		2,500.00		5,500.00
2	Redlands Contracting, LLC		2,500.00		5,500.00
3	RUDY CONSTRUCTION CO.		2,500.00		5,500.00
4	Wyatt Contracting		2,200.00		4,840.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC CONTROL					
0390	804(B)2300	REINFORCING STEEL	210.000	LB	
	Engineer's Estimate		**3.00**		**630.00**
1	J Lee Enterprises		4.50		945.00
2	Redlands Contracting, LLC		3.50		735.00
3	RUDY CONSTRUCTION CO.		3.75		787.50
4	Wyatt Contracting		3.30		693.00
0400	805(A)3208	REMOVAL OF PULL BOX	3.000	EA	
	Engineer's Estimate		**250.00**		**750.00**
1	J Lee Enterprises		175.00		525.00
2	Redlands Contracting, LLC		120.00		360.00
3	RUDY CONSTRUCTION CO.		125.00		375.00
4	Wyatt Contracting		110.00		330.00
0410	805(A)3256	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	J Lee Enterprises		6,000.00		6,000.00
2	Redlands Contracting, LLC		2,200.00		2,200.00
3	RUDY CONSTRUCTION CO.		2,500.00		2,500.00
4	Wyatt Contracting		2,200.00		2,200.00
0420	806(B)4412	12' MTG.HT.TS PED.POLE(G.STL.)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	J Lee Enterprises		1,600.00		6,400.00
2	Redlands Contracting, LLC		1,500.00		6,000.00
3	RUDY CONSTRUCTION CO.		1,562.50		6,250.00
4	Wyatt Contracting		1,500.00		6,000.00
0430	811 9130	1/C NO.10 ELECT.COND.	100.000	LF	
	Engineer's Estimate		**2.00**		**200.00**
1	J Lee Enterprises		15.00		1,500.00
2	Redlands Contracting, LLC		5.50		550.00
3	RUDY CONSTRUCTION CO.		6.25		625.00
4	Wyatt Contracting		5.50		550.00
0440	830 2100	PEDESTRIAN PUSH BUTTON	4.000	EA	
	Engineer's Estimate		**1,800.00**		**7,200.00**
1	J Lee Enterprises		2,500.00		10,000.00
2	Redlands Contracting, LLC		2,300.00		9,200.00
3	RUDY CONSTRUCTION CO.		2,625.00		10,500.00
4	Wyatt Contracting		2,250.00		9,000.00
0450	831 3116	1WAY2SEC.ADJ.PED.SIG.HD.S-20	4.000	EA	
	Engineer's Estimate		**1,100.00**		**4,400.00**
1	J Lee Enterprises		1,200.00		4,800.00
2	Redlands Contracting, LLC		1,000.00		4,000.00
3	RUDY CONSTRUCTION CO.		1,200.00		4,800.00
4	Wyatt Contracting		1,000.00		4,000.00
0460	834(A)6205	5/C TRAFFIC SIGNAL ELECTRICAL CABLE	1,100.000	LF	
	Engineer's Estimate		**9.00**		**9,900.00**
1	J Lee Enterprises		10.00		11,000.00
2	Redlands Contracting, LLC		8.50		9,350.00
3	RUDY CONSTRUCTION CO.		10.00		11,000.00
4	Wyatt Contracting		8.80		9,680.00

Letting Date: January 16, 2025, 10:30 A.M.
Call Order: 265 **Contract ID:** 250037

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0470	834(A)6210	7/C TRAFFIC SIGNAL ELECTRICAL CABLE	100.000	LF
	Engineer's Estimate		**8.00**	**800.00**
1	J Lee Enterprises		15.00	1,500.00
2	Redlands Contracting, LLC		12.60	1,260.00
3	RUDY CONSTRUCTION CO.		15.00	1,500.00
4	Wyatt Contracting		13.50	1,350.00
0480	834(A)6235	21/C TRAFFIC SIGNAL ELECTRICAL CABLE	100.000	LF
	Engineer's Estimate		**15.00**	**1,500.00**
1	J Lee Enterprises		20.00	2,000.00
2	Redlands Contracting, LLC		19.00	1,900.00
3	RUDY CONSTRUCTION CO.		22.50	2,250.00
4	Wyatt Contracting		20.00	2,000.00
0490	834(B)6300	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	20.000	LF
	Engineer's Estimate		**5.00**	**100.00**
1	J Lee Enterprises		7.00	140.00
2	Redlands Contracting, LLC		10.25	205.00
3	RUDY CONSTRUCTION CO.		12.50	250.00
4	Wyatt Contracting		11.00	220.00
0500	890 1100	(PL)TRAFFIC ITEMS	1.000	LSUM
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	J Lee Enterprises		8,500.00	8,500.00
2	Redlands Contracting, LLC		6,500.00	6,500.00
3	RUDY CONSTRUCTION CO.		7,500.00	7,500.00
4	Wyatt Contracting		24,944.22	24,944.22

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0510	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	J Lee Enterprises		15,000.00	15,000.00
2	Redlands Contracting, LLC		7,500.00	7,500.00
3	RUDY CONSTRUCTION CO.		7,500.00	7,500.00
4	Wyatt Contracting		50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0520	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**32,216.45**	**32,216.45**
1	J Lee Enterprises		55,000.00	55,000.00
2	Redlands Contracting, LLC		30,000.00	30,000.00
3	RUDY CONSTRUCTION CO.		55,000.00	55,000.00
4	Wyatt Contracting		75,000.00	75,000.00