Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060
J/P No.: 35652(04) **Project No.:** NHPP-262N(092)PM **Contract Time:**
County: PONTOTOC
Description: PAVEMENT REHABILITATION (A.C. AND P.C.)
SH-1: FROM THE INTERSECTION OF
BROADWAY AVE, EXTEND EAST IN ADA.
PROJECT LENGTH = 3.14 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,414,993.85		
1	Iowa Civil Contracting, Inc.	3,521,677.53	103.12	100.00
2	C3 Construction, Inc.	3,821,297.14	111.90	108.51
3	SCHIRALLI CONSTRUCTION CORP.	3,837,522.70	112.37	108.97
4	Interstate Improvement, Inc.	3,918,543.20	114.75	111.27
5	SAC Services, Inc.	4,101,657.75	120.11	116.47
6	RUDY CONSTRUCTION CO.	4,173,265.05	122.20	118.50
7	Diamond Surface, Inc.	4,670,181.25	136.76	132.61
8	R.A. Knapp Construction, Inc.	4,746,908.45	139.00	134.79
9	EMERY SAPP & SONS, INC.	4,908,241.51	143.73	139.37
10	ACME CONCRETE PAVING, INC.	5,497,401.71	160.98	156.10

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	202(E)2600	SELECT BORROW	2,417.000 CY	
	Engineer's Estimate		**36.00**	**87,012.00**
1	Iowa Civil Contracting, Inc.		26.45	63,929.65
2	C3 Construction, Inc.		27.71	66,975.07
3	SCHIRALLI CONSTRUCTION CORP.		36.06	87,157.02
4	Interstate Improvement, Inc.		41.00	99,097.00
5	SAC Services, Inc.		15.50	37,463.50
6	RUDY CONSTRUCTION CO.		40.00	96,680.00
7	Diamond Surface, Inc.		52.57	127,061.69
8	R.A. Knapp Construction, Inc.		28.00	67,676.00
9	EMERY SAPP & SONS, INC.		49.00	118,433.00
10	ACME CONCRETE PAVING, INC.		48.38	116,934.46
0020	202(H)2900	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**12,000.00**	**12,000.00**
1	Iowa Civil Contracting, Inc.		7,251.10	7,251.10
2	C3 Construction, Inc.		49,139.20	49,139.20
3	SCHIRALLI CONSTRUCTION CORP.		16,314.21	16,314.21
4	Interstate Improvement, Inc.		11,500.00	11,500.00
5	SAC Services, Inc.		16,950.00	16,950.00
6	RUDY CONSTRUCTION CO.		25,000.00	25,000.00
7	Diamond Surface, Inc.		99,115.00	99,115.00
8	R.A. Knapp Construction, Inc.		40,000.00	40,000.00
9	EMERY SAPP & SONS, INC.		25,000.00	25,000.00
10	ACME CONCRETE PAVING, INC.		25,000.00	25,000.00
0030	205(A)6210	TYPE A-SALVAGED TOPSOIL	815.500 CY	
	Engineer's Estimate		**7.50**	**6,116.25**
1	Iowa Civil Contracting, Inc.		30.16	24,595.48
2	C3 Construction, Inc.		54.32	44,297.96
3	SCHIRALLI CONSTRUCTION CORP.		21.38	17,435.39
4	Interstate Improvement, Inc.		13.00	10,601.50
5	SAC Services, Inc.		16.50	13,455.75
6	RUDY CONSTRUCTION CO.		25.00	20,387.50
7	Diamond Surface, Inc.		12.89	10,511.80
8	R.A. Knapp Construction, Inc.		20.00	16,310.00
9	EMERY SAPP & SONS, INC.		39.00	31,804.50
10	ACME CONCRETE PAVING, INC.		15.55	12,681.03
0040	221(E)2600	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**14.00**	**2,800.00**
1	Iowa Civil Contracting, Inc.		16.43	3,286.00
2	C3 Construction, Inc.		9.92	1,984.00
3	SCHIRALLI CONSTRUCTION CORP.		8.86	1,772.00
4	Interstate Improvement, Inc.		23.00	4,600.00
5	SAC Services, Inc.		25.00	5,000.00
6	RUDY CONSTRUCTION CO.		8.00	1,600.00
7	Diamond Surface, Inc.		24.94	4,988.00
8	R.A. Knapp Construction, Inc.		20.00	4,000.00
9	EMERY SAPP & SONS, INC.		9.25	1,850.00
10	ACME CONCRETE PAVING, INC.		48.38	9,676.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0050	230(A)7200	SOLID SLAB SODDING	9,884.000 SY
	Engineer's Estimate	**8.25**	**81,543.00**
1	Iowa Civil Contracting, Inc.	5.04	49,815.36
2	C3 Construction, Inc.	5.99	59,205.16
3	SCHIRALLI CONSTRUCTION CORP.	5.55	54,856.20
4	Interstate Improvement, Inc.	8.00	79,072.00
5	SAC Services, Inc.	7.95	78,577.80
6	RUDY CONSTRUCTION CO.	5.00	49,420.00
7	Diamond Surface, Inc.	7.13	70,472.92
8	R.A. Knapp Construction, Inc.	7.00	69,188.00
9	EMERY SAPP & SONS, INC.	5.20	51,396.80
10	ACME CONCRETE PAVING, INC.	7.95	78,577.80
0060	402(A)2200	TRAFFIC BOUND SURFACE COURSE TYPE A	50.000 TON
	Engineer's Estimate	**65.00**	**3,250.00**
1	Iowa Civil Contracting, Inc.	53.73	2,686.50
2	C3 Construction, Inc.	50.57	2,528.50
3	SCHIRALLI CONSTRUCTION CORP.	64.86	3,243.00
4	Interstate Improvement, Inc.	64.00	3,200.00
5	SAC Services, Inc.	65.00	3,250.00
6	RUDY CONSTRUCTION CO.	55.00	2,750.00
7	Diamond Surface, Inc.	138.70	6,935.00
8	R.A. Knapp Construction, Inc.	55.00	2,750.00
9	EMERY SAPP & SONS, INC.	81.00	4,050.00
10	ACME CONCRETE PAVING, INC.	76.02	3,801.00
0070	407(B)7300	TACK COAT	350.000 GAL
	Engineer's Estimate	**7.00**	**2,450.00**
1	Iowa Civil Contracting, Inc.	5.94	2,079.00
2	C3 Construction, Inc.	5.56	1,946.00
3	SCHIRALLI CONSTRUCTION CORP.	7.35	2,572.50
4	Interstate Improvement, Inc.	6.40	2,240.00
5	SAC Services, Inc.	5.00	1,750.00
6	RUDY CONSTRUCTION CO.	6.00	2,100.00
7	Diamond Surface, Inc.	4.38	1,533.00
8	R.A. Knapp Construction, Inc.	6.00	2,100.00
9	EMERY SAPP & SONS, INC.	24.00	8,400.00
10	ACME CONCRETE PAVING, INC.	7.74	2,709.00
0080	408 8100	PRIME COAT	772.000 GAL
	Engineer's Estimate	**5.00**	**3,860.00**
1	Iowa Civil Contracting, Inc.	4.93	3,805.96
2	C3 Construction, Inc.	6.87	5,303.64
3	SCHIRALLI CONSTRUCTION CORP.	6.61	5,102.92
4	Interstate Improvement, Inc.	5.35	4,130.20
5	SAC Services, Inc.	5.00	3,860.00
6	RUDY CONSTRUCTION CO.	10.00	7,720.00
7	Diamond Surface, Inc.	9.25	7,141.00
8	R.A. Knapp Construction, Inc.	5.00	3,860.00
9	EMERY SAPP & SONS, INC.	15.00	11,580.00
10	ACME CONCRETE PAVING, INC.	6.43	4,963.96

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,248.000	TON
	Engineer's Estimate		**145.00**	**325,960.00**
1	Iowa Civil Contracting, Inc.		129.48	291,071.04
2	C3 Construction, Inc.		125.66	282,483.68
3	SCHIRALLI CONSTRUCTION CORP.		144.18	324,116.64
4	Interstate Improvement, Inc.		144.00	323,712.00
5	SAC Services, Inc.		166.00	373,168.00
6	RUDY CONSTRUCTION CO.		135.00	303,480.00
7	Diamond Surface, Inc.		164.55	369,908.40
8	R.A. Knapp Construction, Inc.		130.00	292,240.00
9	EMERY SAPP & SONS, INC.		185.00	415,880.00
10	ACME CONCRETE PAVING, INC.		168.83	379,529.84
0100	412 3100	COLD MILLING PAVEMENT	4,325.000	SY
	Engineer's Estimate		**4.00**	**17,300.00**
1	Iowa Civil Contracting, Inc.		10.84	46,883.00
2	C3 Construction, Inc.		5.42	23,441.50
3	SCHIRALLI CONSTRUCTION CORP.		5.90	25,517.50
4	Interstate Improvement, Inc.		25.00	108,125.00
5	SAC Services, Inc.		14.00	60,550.00
6	RUDY CONSTRUCTION CO.		10.00	43,250.00
7	Diamond Surface, Inc.		7.95	34,383.75
8	R.A. Knapp Construction, Inc.		25.00	108,125.00
9	EMERY SAPP & SONS, INC.		9.50	41,087.50
10	ACME CONCRETE PAVING, INC.		7.77	33,605.25
0110	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	7,716.500	SY
	Engineer's Estimate		**35.00**	**270,077.50**
1	Iowa Civil Contracting, Inc.		14.47	111,657.76
2	C3 Construction, Inc.		24.38	188,128.27
3	SCHIRALLI CONSTRUCTION CORP.		27.77	214,287.21
4	Interstate Improvement, Inc.		49.50	381,966.75
5	SAC Services, Inc.		46.20	356,502.30
6	RUDY CONSTRUCTION CO.		45.00	347,242.50
7	Diamond Surface, Inc.		51.25	395,470.63
8	R.A. Knapp Construction, Inc.		45.00	347,242.50
9	EMERY SAPP & SONS, INC.		33.00	254,644.50
10	ACME CONCRETE PAVING, INC.		58.05	447,942.83
0120	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	4,000.000	SY
	Engineer's Estimate		**45.00**	**180,000.00**
1	Iowa Civil Contracting, Inc.		67.51	270,040.00
2	C3 Construction, Inc.		83.42	333,680.00
3	SCHIRALLI CONSTRUCTION CORP.		90.20	360,800.00
4	Interstate Improvement, Inc.		90.00	360,000.00
5	SAC Services, Inc.		65.00	260,000.00
6	RUDY CONSTRUCTION CO.		75.00	300,000.00
7	Diamond Surface, Inc.		148.00	592,000.00
8	R.A. Knapp Construction, Inc.		120.00	480,000.00
9	EMERY SAPP & SONS, INC.		102.00	408,000.00
10	ACME CONCRETE PAVING, INC.		121.63	486,520.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	414(G)5800	P.C. CONCRETE FOR PAVEMENT	2,603.000	CY	
	Engineer's Estimate		**235.00**		**611,705.00**
1	Iowa Civil Contracting, Inc.		269.71		702,055.13
2	C3 Construction, Inc.		269.77		702,211.31
3	SCHIRALLI CONSTRUCTION CORP.		266.12		692,710.36
4	Interstate Improvement, Inc.		267.00		695,001.00
5	SAC Services, Inc.		235.00		611,705.00
6	RUDY CONSTRUCTION CO.		300.00		780,900.00
7	Diamond Surface, Inc.		295.50		769,186.50
8	R.A. Knapp Construction, Inc.		280.00		728,840.00
9	EMERY SAPP & SONS, INC.		308.00		801,724.00
10	ACME CONCRETE PAVING, INC.		304.07		791,494.21
0140	415 7100	CONCRETE JOINT SEALING	71,500.000	LF	
	Engineer's Estimate		**2.85**		**203,775.00**
1	Iowa Civil Contracting, Inc.		2.57		183,755.00
2	C3 Construction, Inc.		1.62		115,830.00
3	SCHIRALLI CONSTRUCTION CORP.		2.21		158,015.00
4	Interstate Improvement, Inc.		2.40		171,600.00
5	SAC Services, Inc.		3.00		214,500.00
6	RUDY CONSTRUCTION CO.		2.50		178,750.00
7	Diamond Surface, Inc.		2.95		210,925.00
8	R.A. Knapp Construction, Inc.		3.30		235,950.00
9	EMERY SAPP & SONS, INC.		2.78		198,770.00
10	ACME CONCRETE PAVING, INC.		4.00		286,000.00
0150	416 8100	DOWEL BAR RETROFIT	20,036.000	EA	
	Engineer's Estimate		**35.00**		**701,260.00**
1	Iowa Civil Contracting, Inc.		44.96		900,818.56
2	C3 Construction, Inc.		51.47		1,031,252.92
3	SCHIRALLI CONSTRUCTION CORP.		48.23		966,336.28
4	Interstate Improvement, Inc.		41.00		821,476.00
5	SAC Services, Inc.		47.30		947,702.80
6	RUDY CONSTRUCTION CO.		47.50		951,710.00
7	Diamond Surface, Inc.		46.23		926,264.28
8	R.A. Knapp Construction, Inc.		60.00		1,202,160.00
9	EMERY SAPP & SONS, INC.		58.50		1,172,106.00
10	ACME CONCRETE PAVING, INC.		76.27		1,528,145.72
0160	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	80,905.000	SY	
	Engineer's Estimate		**5.00**		**404,525.00**
1	Iowa Civil Contracting, Inc.		4.11		332,519.55
2	C3 Construction, Inc.		4.71		381,062.55
3	SCHIRALLI CONSTRUCTION CORP.		4.51		364,881.55
4	Interstate Improvement, Inc.		3.50		283,167.50
5	SAC Services, Inc.		4.80		388,344.00
6	RUDY CONSTRUCTION CO.		4.60		372,163.00
7	Diamond Surface, Inc.		5.71		461,967.55
8	R.A. Knapp Construction, Inc.		4.30		347,891.50
9	EMERY SAPP & SONS, INC.		3.86		312,293.30
10	ACME CONCRETE PAVING, INC.		7.38		597,078.90

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0170	509(D)0500	CLASS C CONCRETE	3.000 CY	
	Engineer's Estimate		**325.00**	**975.00**
1	Iowa Civil Contracting, Inc.		656.91	1,970.73
2	C3 Construction, Inc.		568.07	1,704.21
3	SCHIRALLI CONSTRUCTION CORP.		1,502.99	4,508.97
4	Interstate Improvement, Inc.		1,000.00	3,000.00
5	SAC Services, Inc.		680.00	2,040.00
6	RUDY CONSTRUCTION CO.		1,000.00	3,000.00
7	Diamond Surface, Inc.		425.00	1,275.00
8	R.A. Knapp Construction, Inc.		1,000.00	3,000.00
9	EMERY SAPP & SONS, INC.		1,870.00	5,610.00
10	ACME CONCRETE PAVING, INC.		1,174.83	3,524.49
0180	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)	84.000 LF	
	Engineer's Estimate		**40.00**	**3,360.00**
1	Iowa Civil Contracting, Inc.		21.52	1,807.68
2	C3 Construction, Inc.		36.27	3,046.68
3	SCHIRALLI CONSTRUCTION CORP.		75.97	6,381.48
4	Interstate Improvement, Inc.		43.30	3,637.20
5	SAC Services, Inc.		20.00	1,680.00
6	RUDY CONSTRUCTION CO.		60.00	5,040.00
7	Diamond Surface, Inc.		65.52	5,503.68
8	R.A. Knapp Construction, Inc.		65.00	5,460.00
9	EMERY SAPP & SONS, INC.		95.00	7,980.00
10	ACME CONCRETE PAVING, INC.		52.52	4,411.68
0190	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	1,700.500 SY	
	Engineer's Estimate		**75.00**	**127,537.50**
1	Iowa Civil Contracting, Inc.		93.82	159,540.91
2	C3 Construction, Inc.		79.40	135,019.70
3	SCHIRALLI CONSTRUCTION CORP.		91.55	155,680.78
4	Interstate Improvement, Inc.		94.00	159,847.00
5	SAC Services, Inc.		95.00	161,547.50
6	RUDY CONSTRUCTION CO.		135.00	229,567.50
7	Diamond Surface, Inc.		56.18	95,534.09
8	R.A. Knapp Construction, Inc.		120.00	204,060.00
9	EMERY SAPP & SONS, INC.		114.00	193,857.00
10	ACME CONCRETE PAVING, INC.		113.34	192,734.67
0200	613(B)5612	28" X 20" CORR. GALV. STEEL PIPE ARCH	331.000 LF	
	Engineer's Estimate		**65.00**	**21,515.00**
1	Iowa Civil Contracting, Inc.		68.95	22,822.45
2	C3 Construction, Inc.		95.20	31,511.20
3	SCHIRALLI CONSTRUCTION CORP.		87.82	29,068.42
4	Interstate Improvement, Inc.		75.75	25,073.25
5	SAC Services, Inc.		98.00	32,438.00
6	RUDY CONSTRUCTION CO.		85.00	28,135.00
7	Diamond Surface, Inc.		121.86	40,335.66
8	R.A. Knapp Construction, Inc.		70.00	23,170.00
9	EMERY SAPP & SONS, INC.		109.00	36,079.00
10	ACME CONCRETE PAVING, INC.		91.91	30,422.21

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0210	613(B)5620	42" X 29" CORR. GALV. STEEL PIPE ARCH	63.000 LF
	Engineer's Estimate	**120.00**	**7,560.00**
1	Iowa Civil Contracting, Inc.	98.51	6,206.13
2	C3 Construction, Inc.	183.26	11,545.38
3	SCHIRALLI CONSTRUCTION CORP.	130.11	8,196.93
4	Interstate Improvement, Inc.	133.50	8,410.50
5	SAC Services, Inc.	124.00	7,812.00
6	RUDY CONSTRUCTION CO.	115.00	7,245.00
7	Diamond Surface, Inc.	130.18	8,201.34
8	R.A. Knapp Construction, Inc.	100.00	6,300.00
9	EMERY SAPP & SONS, INC.	161.00	10,143.00
10	ACME CONCRETE PAVING, INC.	161.85	10,196.55
0220	613(M)7008	TYPE B6 CULVERT END TREATMENT	8.000 EA
	Engineer's Estimate	**1,800.00**	**14,400.00**
1	Iowa Civil Contracting, Inc.	3,024.77	24,198.16
2	C3 Construction, Inc.	3,337.39	26,699.12
3	SCHIRALLI CONSTRUCTION CORP.	3,019.67	24,157.36
4	Interstate Improvement, Inc.	1,990.00	15,920.00
5	SAC Services, Inc.	3,900.00	31,200.00
6	RUDY CONSTRUCTION CO.	3,000.00	24,000.00
7	Diamond Surface, Inc.	581.25	4,650.00
8	R.A. Knapp Construction, Inc.	2,800.00	22,400.00
9	EMERY SAPP & SONS, INC.	3,750.00	30,000.00
10	ACME CONCRETE PAVING, INC.	2,411.85	19,294.80
0230	613(M)7012	TYPE C6 CULVERT END TREATMENT	2.000 EA
	Engineer's Estimate	**2,200.00**	**4,400.00**
1	Iowa Civil Contracting, Inc.	4,248.58	8,497.16
2	C3 Construction, Inc.	2,899.44	5,798.88
3	SCHIRALLI CONSTRUCTION CORP.	4,753.46	9,506.92
4	Interstate Improvement, Inc.	2,410.00	4,820.00
5	SAC Services, Inc.	4,400.00	8,800.00
6	RUDY CONSTRUCTION CO.	5,000.00	10,000.00
7	Diamond Surface, Inc.	581.25	1,162.50
8	R.A. Knapp Construction, Inc.	3,750.00	7,500.00
9	EMERY SAPP & SONS, INC.	5,900.00	11,800.00
10	ACME CONCRETE PAVING, INC.	2,916.34	5,832.68
0240	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	Iowa Civil Contracting, Inc.	7,167.34	7,167.34
2	C3 Construction, Inc.	5,452.70	5,452.70
3	SCHIRALLI CONSTRUCTION CORP.	13,074.32	13,074.32
4	Interstate Improvement, Inc.	9,675.00	9,675.00
5	SAC Services, Inc.	45,000.00	45,000.00
6	RUDY CONSTRUCTION CO.	25,000.00	25,000.00
7	Diamond Surface, Inc.	147,500.00	147,500.00
8	R.A. Knapp Construction, Inc.	150,000.00	150,000.00
9	EMERY SAPP & SONS, INC.	282,000.00	282,000.00
10	ACME CONCRETE PAVING, INC.	25,000.00	25,000.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0250	619(B)6356	REMOVAL OF CURB AND GUTTER	1,230.000 LF	
	Engineer's Estimate		**6.00**	**7,380.00**
1	Iowa Civil Contracting, Inc.		2.93	3,603.90
2	C3 Construction, Inc.		11.64	14,317.20
3	SCHIRALLI CONSTRUCTION CORP.		15.11	18,585.30
4	Interstate Improvement, Inc.		13.70	16,851.00
5	SAC Services, Inc.		14.00	17,220.00
6	RUDY CONSTRUCTION CO.		15.00	18,450.00
7	Diamond Surface, Inc.		7.79	9,581.70
8	R.A. Knapp Construction, Inc.		10.00	12,300.00
9	EMERY SAPP & SONS, INC.		19.00	23,370.00
10	ACME CONCRETE PAVING, INC.		16.59	20,405.70
0260	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	1,026.000 SY	
	Engineer's Estimate		**12.00**	**12,312.00**
1	Iowa Civil Contracting, Inc.		10.54	10,814.04
2	C3 Construction, Inc.		23.82	24,439.32
3	SCHIRALLI CONSTRUCTION CORP.		15.50	15,903.00
4	Interstate Improvement, Inc.		17.10	17,544.60
5	SAC Services, Inc.		17.00	17,442.00
6	RUDY CONSTRUCTION CO.		15.00	15,390.00
7	Diamond Surface, Inc.		15.52	15,923.52
8	R.A. Knapp Construction, Inc.		40.00	41,040.00
9	EMERY SAPP & SONS, INC.		19.00	19,494.00
10	ACME CONCRETE PAVING, INC.		20.73	21,268.98
0270	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	7,424.000 SY	
	Engineer's Estimate		**7.25**	**53,824.00**
1	Iowa Civil Contracting, Inc.		13.04	96,808.96
2	C3 Construction, Inc.		6.83	50,705.92
3	SCHIRALLI CONSTRUCTION CORP.		11.32	84,039.68
4	Interstate Improvement, Inc.		14.20	105,420.80
5	SAC Services, Inc.		18.00	133,632.00
6	RUDY CONSTRUCTION CO.		12.00	89,088.00
7	Diamond Surface, Inc.		7.54	55,976.96
8	R.A. Knapp Construction, Inc.		18.00	133,632.00
9	EMERY SAPP & SONS, INC.		14.00	103,936.00
10	ACME CONCRETE PAVING, INC.		18.37	136,378.88

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0280	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	17.000 EA	
	Engineer's Estimate		**60.00**	**1,020.00**
1	Iowa Civil Contracting, Inc.		106.00	1,802.00
2	C3 Construction, Inc.		119.70	2,034.90
3	SCHIRALLI CONSTRUCTION CORP.		110.66	1,881.22
4	Interstate Improvement, Inc.		115.00	1,955.00
5	SAC Services, Inc.		350.00	5,950.00
6	RUDY CONSTRUCTION CO.		225.00	3,825.00
7	Diamond Surface, Inc.		125.00	2,125.00
8	R.A. Knapp Construction, Inc.		114.00	1,938.00
9	EMERY SAPP & SONS, INC.		115.00	1,955.00
10	ACME CONCRETE PAVING, INC.		138.22	2,349.74

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0290	828(B)0300	LOOP DETECTOR WIRE	600.000	LF	
	Engineer's Estimate		**20.00**		**12,000.00**
1	Iowa Civil Contracting, Inc.		15.90		9,540.00
2	C3 Construction, Inc.		17.96		10,776.00
3	SCHIRALLI CONSTRUCTION CORP.		16.60		9,960.00
4	Interstate Improvement, Inc.		17.25		10,350.00
5	SAC Services, Inc.		17.00		10,200.00
6	RUDY CONSTRUCTION CO.		20.00		12,000.00
7	Diamond Surface, Inc.		18.75		11,250.00
8	R.A. Knapp Construction, Inc.		17.00		10,200.00
9	EMERY SAPP & SONS, INC.		17.00		10,200.00
10	ACME CONCRETE PAVING, INC.		27.64		16,584.00
0300	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	60,875.000	LF	
	Engineer's Estimate		**0.86**		**52,352.50**
1	Iowa Civil Contracting, Inc.		0.77		46,873.75
2	C3 Construction, Inc.		0.86		52,352.50
3	SCHIRALLI CONSTRUCTION CORP.		0.80		48,700.00
4	Interstate Improvement, Inc.		0.82		49,917.50
5	SAC Services, Inc.		1.80		109,575.00
6	RUDY CONSTRUCTION CO.		1.05		63,918.75
7	Diamond Surface, Inc.		0.90		54,787.50
8	R.A. Knapp Construction, Inc.		0.85		51,743.75
9	EMERY SAPP & SONS, INC.		0.83		50,526.25
10	ACME CONCRETE PAVING, INC.		1.00		60,875.00
0310	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	1,975.000	LF	
	Engineer's Estimate		**2.90**		**5,727.50**
1	Iowa Civil Contracting, Inc.		2.39		4,720.25
2	C3 Construction, Inc.		2.69		5,312.75
3	SCHIRALLI CONSTRUCTION CORP.		2.49		4,917.75
4	Interstate Improvement, Inc.		2.60		5,135.00
5	SAC Services, Inc.		2.00		3,950.00
6	RUDY CONSTRUCTION CO.		2.00		3,950.00
7	Diamond Surface, Inc.		2.82		5,569.50
8	R.A. Knapp Construction, Inc.		2.50		4,937.50
9	EMERY SAPP & SONS, INC.		2.60		5,135.00
10	ACME CONCRETE PAVING, INC.		3.11		6,142.25
0320	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	864.000	LF	
	Engineer's Estimate		**25.00**		**21,600.00**
1	Iowa Civil Contracting, Inc.		10.60		9,158.40
2	C3 Construction, Inc.		11.97		10,342.08
3	SCHIRALLI CONSTRUCTION CORP.		11.07		9,564.48
4	Interstate Improvement, Inc.		11.40		9,849.60
5	SAC Services, Inc.		27.55		23,803.20
6	RUDY CONSTRUCTION CO.		30.00		25,920.00
7	Diamond Surface, Inc.		12.50		10,800.00
8	R.A. Knapp Construction, Inc.		11.50		9,936.00
9	EMERY SAPP & SONS, INC.		12.00		10,368.00
10	ACME CONCRETE PAVING, INC.		13.82		11,940.48

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0330	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	236.000	EA	
	Engineer's Estimate		**200.00**		**47,200.00**
1	Iowa Civil Contracting, Inc.		174.90		41,276.40
2	C3 Construction, Inc.		197.51		46,612.36
3	SCHIRALLI CONSTRUCTION CORP.		182.64		43,103.04
4	Interstate Improvement, Inc.		188.00		44,368.00
5	SAC Services, Inc.		160.00		37,760.00
6	RUDY CONSTRUCTION CO.		125.00		29,500.00
7	Diamond Surface, Inc.		206.25		48,675.00
8	R.A. Knapp Construction, Inc.		190.00		44,840.00
9	EMERY SAPP & SONS, INC.		190.00		44,840.00
10	ACME CONCRETE PAVING, INC.		228.05		53,819.80
0340	880(A)6220	ARROW DISPLAY(TYPE C)	280.000	SD	
	Engineer's Estimate		**20.00**		**5,600.00**
1	Iowa Civil Contracting, Inc.		10.60		2,968.00
2	C3 Construction, Inc.		11.97		3,351.60
3	SCHIRALLI CONSTRUCTION CORP.		11.07		3,099.60
4	Interstate Improvement, Inc.		11.40		3,192.00
5	SAC Services, Inc.		10.00		2,800.00
6	RUDY CONSTRUCTION CO.		10.50		2,940.00
7	Diamond Surface, Inc.		12.50		3,500.00
8	R.A. Knapp Construction, Inc.		11.50		3,220.00
9	EMERY SAPP & SONS, INC.		12.00		3,360.00
10	ACME CONCRETE PAVING, INC.		13.82		3,869.60
0350	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	9,280.000	SD	
	Engineer's Estimate		**2.00**		**18,560.00**
1	Iowa Civil Contracting, Inc.		0.16		1,484.80
2	C3 Construction, Inc.		0.18		1,670.40
3	SCHIRALLI CONSTRUCTION CORP.		0.17		1,577.60
4	Interstate Improvement, Inc.		0.20		1,856.00
5	SAC Services, Inc.		0.55		5,104.00
6	RUDY CONSTRUCTION CO.		0.02		185.60
7	Diamond Surface, Inc.		0.19		1,763.20
8	R.A. Knapp Construction, Inc.		0.20		1,856.00
9	EMERY SAPP & SONS, INC.		0.17		1,577.60
10	ACME CONCRETE PAVING, INC.		0.21		1,948.80
0360	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,880.000	SD	
	Engineer's Estimate		**2.20**		**6,336.00**
1	Iowa Civil Contracting, Inc.		1.06		3,052.80
2	C3 Construction, Inc.		1.20		3,456.00
3	SCHIRALLI CONSTRUCTION CORP.		1.11		3,196.80
4	Interstate Improvement, Inc.		1.14		3,283.20
5	SAC Services, Inc.		0.45		1,296.00
6	RUDY CONSTRUCTION CO.		0.35		1,008.00
7	Diamond Surface, Inc.		1.25		3,600.00
8	R.A. Knapp Construction, Inc.		1.15		3,312.00
9	EMERY SAPP & SONS, INC.		1.15		3,312.00
10	ACME CONCRETE PAVING, INC.		1.38		3,974.40

Letting Date: June 12, 2025, 10:30 A.M.

Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0370	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	10,694.000 SD	
	Engineer's Estimate		**2.40**	**25,665.60**
1	Iowa Civil Contracting, Inc.		0.27	2,887.38
2	C3 Construction, Inc.		0.30	3,208.20
3	SCHIRALLI CONSTRUCTION CORP.		0.28	2,994.32
4	Interstate Improvement, Inc.		0.30	3,208.20
5	SAC Services, Inc.		0.35	3,742.90
6	RUDY CONSTRUCTION CO.		0.30	3,208.20
7	Diamond Surface, Inc.		0.32	3,422.08
8	R.A. Knapp Construction, Inc.		0.30	3,208.20
9	EMERY SAPP & SONS, INC.		0.29	3,101.26
10	ACME CONCRETE PAVING, INC.		0.35	3,742.90
0380	880(E)6607	WARNING LIGHTS(TYPE B)	7,040.000 SD	
	Engineer's Estimate		**1.25**	**8,800.00**
1	Iowa Civil Contracting, Inc.		1.33	9,363.20
2	C3 Construction, Inc.		1.50	10,560.00
3	SCHIRALLI CONSTRUCTION CORP.		1.38	9,715.20
4	Interstate Improvement, Inc.		1.45	10,208.00
5	SAC Services, Inc.		1.90	13,376.00
6	RUDY CONSTRUCTION CO.		2.00	14,080.00
7	Diamond Surface, Inc.		1.56	10,982.40
8	R.A. Knapp Construction, Inc.		1.40	9,856.00
9	EMERY SAPP & SONS, INC.		1.45	10,208.00
10	ACME CONCRETE PAVING, INC.		1.73	12,179.20
0390	880(G)6805	CHANNELIZER CONES	26,540.000 SD	
	Engineer's Estimate		**0.75**	**19,905.00**
1	Iowa Civil Contracting, Inc.		0.80	21,232.00
2	C3 Construction, Inc.		0.90	23,886.00
3	SCHIRALLI CONSTRUCTION CORP.		0.83	22,028.20
4	Interstate Improvement, Inc.		0.86	22,824.40
5	SAC Services, Inc.		1.50	39,810.00
6	RUDY CONSTRUCTION CO.		1.15	30,521.00
7	Diamond Surface, Inc.		0.94	24,947.60
8	R.A. Knapp Construction, Inc.		0.90	23,886.00
9	EMERY SAPP & SONS, INC.		0.87	23,089.80
10	ACME CONCRETE PAVING, INC.		1.04	27,601.60
0400	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	360.000 SD	
	Engineer's Estimate		**38.00**	**13,680.00**
1	Iowa Civil Contracting, Inc.		21.20	7,632.00
2	C3 Construction, Inc.		23.94	8,618.40
3	SCHIRALLI CONSTRUCTION CORP.		22.14	7,970.40
4	Interstate Improvement, Inc.		22.80	8,208.00
5	SAC Services, Inc.		20.00	7,200.00
6	RUDY CONSTRUCTION CO.		11.50	4,140.00
7	Diamond Surface, Inc.		25.00	9,000.00
8	R.A. Knapp Construction, Inc.		23.00	8,280.00
9	EMERY SAPP & SONS, INC.		23.00	8,280.00
10	ACME CONCRETE PAVING, INC.		27.64	9,950.40

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			

Letting Date: June 12, 2025, 10:30 A.M.

Call Order: 350 **Contract ID:** 250060

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0410	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**3,650.00**	**3,650.00**
1	Iowa Civil Contracting, Inc.		20,000.00	20,000.00
2	C3 Construction, Inc.		39,405.88	39,405.88
3	SCHIRALLI CONSTRUCTION CORP.		4,593.15	4,593.15
4	Interstate Improvement, Inc.		14,500.00	14,500.00
5	SAC Services, Inc.		5,500.00	5,500.00
6	RUDY CONSTRUCTION CO.		40,000.00	40,000.00
7	Diamond Surface, Inc.		6,250.00	6,250.00
8	R.A. Knapp Construction, Inc.		12,500.00	12,500.00
9	EMERY SAPP & SONS, INC.		151,000.00	151,000.00
10	ACME CONCRETE PAVING, INC.		8,292.90	8,292.90