**Letting Date:** February 19, 2026, 10:30 A.M.

**Call Order:** 205 **Contract ID:** 260041

**J/P No.:** 32372(08) **Project No.:** CIRB-213C(042)RB **Contract Time:**

32372(04) CIRB-213C(041)RB

**County:** CIMARRON

**Description:** RESURFACE (ASPHALT)
COUNTY ROAD (NS-50 RD/ EW-31 RD): FROM 11.0 MILES
SOUTH OF US-64, EXTEND SOUTH AND EAST NEAR BOISE CITY.
PROJECT LENGTH = 5.913 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | J&R Constructors Group | 3,333,566.33 | 71.95 | 100.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 3,946,941.99 | 85.19 | 118.40 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 4,545,468.26 | 98.11 | 136.35 |
| | Engineer's Estimate | 4,633,169.40 | | |
| 4 | RK Hall Construction | 5,151,490.79 | 111.19 | 154.53 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY - CIRB-213C(042)RB** | | | | |
| 0010 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 56.450 | CY | |
| | **Engineer's Estimate** | | **35.00** | | **1,975.75** |
| 1 | J&R Constructors Group | | 30.00 | | 1,693.50 |
| 2 | Bettis Asphalt and Construction, Inc. | | 54.50 | | 3,076.53 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 96.00 | | 5,419.20 |
| 4 | RK Hall Construction | | 120.15 | | 6,782.47 |
| 0020 | 202(D)2500 | UNCLASSIFIED BORROW | 2,039.240 | CY | |
| | **Engineer's Estimate** | | **30.00** | | **61,177.20** |
| 1 | J&R Constructors Group | | 20.00 | | 40,784.80 |
| 2 | Bettis Asphalt and Construction, Inc. | | 40.30 | | 82,181.37 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 45.50 | | 92,785.42 |
| 4 | RK Hall Construction | | 42.33 | | 86,321.03 |
| 0030 | 221(B)2300 | TEMPORARY SILT FENCE | 1,000.000 | LF | |
| | **Engineer's Estimate** | | **5.50** | | **5,500.00** |
| 1 | J&R Constructors Group | | 6.95 | | 6,950.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 6.95 | | 6,950.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.50 | | 7,500.00 |
| 4 | RK Hall Construction | | 7.44 | | 7,440.00 |
| 0040 | 221(E)2600 | TEMPORARY SILT DIKE | 28.000 | LF | |
| | **Engineer's Estimate** | | **26.00** | | **728.00** |
| 1 | J&R Constructors Group | | 25.00 | | 700.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 25.00 | | 700.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 27.25 | | 763.00 |
| 4 | RK Hall Construction | | 26.75 | | 749.00 |
| 0050 | 232(B)9300 | SEEDING METHOD B | 3.780 | AC | |
| | **Engineer's Estimate** | | **6,600.00** | | **24,948.00** |
| 1 | J&R Constructors Group | | 4,900.00 | | 18,522.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 24,000.00 | | 90,720.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 26,160.00 | | 98,884.80 |
| 4 | RK Hall Construction | | 25,680.00 | | 97,070.40 |
| 0060 | 233(A)0200 | VEGETATIVE MULCHING | 3.780 | AC | |
| | **Engineer's Estimate** | | **5,500.00** | | **20,790.00** |
| 1 | J&R Constructors Group | | 6,300.00 | | 23,814.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 7,985.00 | | 30,183.30 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 10,150.00 | | 38,367.00 |
| 4 | RK Hall Construction | | 8,543.95 | | 32,296.13 |
| 0070 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 183.910 | TON | |
| | **Engineer's Estimate** | | **130.00** | | **23,908.30** |
| 1 | J&R Constructors Group | | 150.00 | | 27,586.50 |
| 2 | Bettis Asphalt and Construction, Inc. | | 94.00 | | 17,287.54 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 88.35 | | 16,248.45 |
| 4 | RK Hall Construction | | 293.74 | | 54,021.72 |
| 0080 | 407(B)7300 | TACK COAT | 4,762.490 | GAL | |
| | **Engineer's Estimate** | | **4.25** | | **20,240.58** |
| 1 | J&R Constructors Group | | 2.75 | | 13,096.85 |
| 2 | Bettis Asphalt and Construction, Inc. | | 3.69 | | 17,573.59 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.25 | | 25,003.07 |
| 4 | RK Hall Construction | | 7.86 | | 37,433.17 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - CIRB-213C(042)RB** | | | |
| 0090 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 10,128.440 | TON |
| | **Engineer's Estimate** | | **185.00** | **1,873,761.40** |
| 1 | J&R Constructors Group | | 124.00 | 1,255,926.56 |
| 2 | Bettis Asphalt and Construction, Inc. | | 129.60 | 1,312,645.82 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 165.00 | 1,671,192.60 |
| 4 | RK Hall Construction | | 187.30 | 1,897,056.81 |
| 0100 | 411(I)2000 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 150.000 | TON |
| | **Engineer's Estimate** | | **570.00** | **85,500.00** |
| 1 | J&R Constructors Group | | 235.00 | 35,250.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 300.00 | 45,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 237.75 | 35,662.50 |
| 4 | RK Hall Construction | | 265.39 | 39,808.50 |
| 0110 | 509(D)0500 | CLASS C CONCRETE | 20.000 | CY |
| | **Engineer's Estimate** | | **800.00** | **16,000.00** |
| 1 | J&R Constructors Group | | 265.00 | 5,300.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 265.00 | 5,300.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 648.55 | 12,971.00 |
| 4 | RK Hall Construction | | 292.06 | 5,841.20 |
| 0120 | 613(A)5370 | 43" X 26" R.C.PIPE ARCH CLASS A-III | 40.000 | LF |
| | **Engineer's Estimate** | | **245.00** | **9,800.00** |
| 1 | J&R Constructors Group | | 600.00 | 24,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 600.00 | 24,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 833.85 | 33,354.00 |
| 4 | RK Hall Construction | | 661.26 | 26,450.40 |
| 0130 | 613(L)6648 | 43" X 26" PREFAB. CULVERT END SEC., ARCH | 2.000 | EA |
| | **Engineer's Estimate** | | **4,800.00** | **9,600.00** |
| 1 | J&R Constructors Group | | 4,500.00 | 9,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 4,500.00 | 9,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 8,502.00 | 17,004.00 |
| 4 | RK Hall Construction | | 4,959.45 | 9,918.90 |
| 0140 | 619(B)6440 | REMOVAL OF EXISTING PIPE | 34.000 | LF |
| | **Engineer's Estimate** | | **40.00** | **1,360.00** |
| 1 | J&R Constructors Group | | 30.00 | 1,020.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 30.00 | 1,020.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 244.50 | 8,313.00 |
| 4 | RK Hall Construction | | 33.06 | 1,124.04 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC - CIRB-213C(042)RB** | | | |
| 0150 | 850(A)1200 | SHEET ALUMINUM SIGNS | 15.540 | SF |
| | **Engineer's Estimate** | | **155.00** | **2,408.70** |
| 1 | J&R Constructors Group | | 45.00 | 699.30 |
| 2 | Bettis Asphalt and Construction, Inc. | | 45.00 | 699.30 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 92.65 | 1,439.78 |
| 4 | RK Hall Construction | | 48.15 | 748.25 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC - CIRB-213C(042)RB** | | | |
| 0160 | 856(A)8203 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE) | 3,670.410 LF | |
| | **Engineer's Estimate** | | **4.00** | **14,681.64** |
| 1 | J&R Constructors Group | | 1.75 | 6,423.22 |
| 2 | Bettis Asphalt and Construction, Inc. | | 1.75 | 6,423.22 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.00 | 7,340.82 |
| 4 | RK Hall Construction | | 1.87 | 6,863.67 |
| 0170 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 30.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **600.00** |
| 1 | J&R Constructors Group | | 15.00 | 450.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 15.00 | 450.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 27.25 | 817.50 |
| 4 | RK Hall Construction | | 16.05 | 481.50 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **CONSTRUCTION - CIRB-213C(042)RB** | | | |
| 0180 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM | |
| | **Engineer's Estimate** | | **12,000.00** | **12,000.00** |
| 1 | J&R Constructors Group | | 3,000.00 | 3,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 4,054.87 | 4,054.87 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 10,450.00 | 10,450.00 |
| 4 | RK Hall Construction | | 5,350.00 | 5,350.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **ROADWAY - CIRB-213C(041)RB** | | | |
| 0190 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 298.670 CY | |
| | **Engineer's Estimate** | | **30.00** | **8,960.10** |
| 1 | J&R Constructors Group | | 30.00 | 8,960.10 |
| 2 | Bettis Asphalt and Construction, Inc. | | 54.50 | 16,277.52 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 33.00 | 9,856.11 |
| 4 | RK Hall Construction | | 95.67 | 28,573.76 |
| 0200 | 202(D)2500 | UNCLASSIFIED BORROW | 2,135.950 CY | |
| | **Engineer's Estimate** | | **30.00** | **64,078.50** |
| 1 | J&R Constructors Group | | 20.00 | 42,719.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 41.60 | 88,855.52 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 45.50 | 97,185.73 |
| 4 | RK Hall Construction | | 42.02 | 89,752.62 |
| 0210 | 221(B)2300 | TEMPORARY SILT FENCE | 1,000.000 LF | |
| | **Engineer's Estimate** | | **5.50** | **5,500.00** |
| 1 | J&R Constructors Group | | 6.95 | 6,950.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 6.95 | 6,950.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.75 | 7,750.00 |
| 4 | RK Hall Construction | | 7.44 | 7,440.00 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **ROADWAY - CIRB-213C(041)RB** | |
| 0220 | 221(E)2600 | TEMPORARY SILT DIKE | 56.000 LF |
| | **Engineer's Estimate** | **23.00** | **1,288.00** |
| 1 | J&R Constructors Group | 25.00 | 1,400.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 25.00 | 1,400.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 27.25 | 1,526.00 |
| 4 | RK Hall Construction | 26.75 | 1,498.00 |
| 0230 | 232(B)9300 | SEEDING METHOD B | 3.170 AC |
| | **Engineer's Estimate** | **6,600.00** | **20,922.00** |
| 1 | J&R Constructors Group | 4,900.00 | 15,533.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 24,000.00 | 76,080.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 26,150.00 | 82,895.50 |
| 4 | RK Hall Construction | 25,680.00 | 81,405.60 |
| 0240 | 233(A)0200 | VEGETATIVE MULCHING | 3.170 AC |
| | **Engineer's Estimate** | **5,500.00** | **17,435.00** |
| 1 | J&R Constructors Group | 6,300.00 | 19,971.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 7,985.00 | 25,312.45 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 10,400.00 | 32,968.00 |
| 4 | RK Hall Construction | 8,543.95 | 27,084.32 |
| 0250 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 196.200 TON |
| | **Engineer's Estimate** | **130.00** | **25,506.00** |
| 1 | J&R Constructors Group | 150.00 | 29,430.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 94.05 | 18,452.61 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 96.25 | 18,884.25 |
| 4 | RK Hall Construction | 279.03 | 54,745.69 |
| 0260 | 407(B)7300 | TACK COAT | 5,577.790 GAL |
| | **Engineer's Estimate** | **4.00** | **22,311.16** |
| 1 | J&R Constructors Group | 2.75 | 15,338.92 |
| 2 | Bettis Asphalt and Construction, Inc. | 3.69 | 20,582.05 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 4.80 | 26,773.39 |
| 4 | RK Hall Construction | 7.12 | 39,713.86 |
| 0270 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 10,083.700 TON |
| | **Engineer's Estimate** | **185.00** | **1,865,484.50** |
| 1 | J&R Constructors Group | 124.00 | 1,250,378.80 |
| 2 | Bettis Asphalt and Construction, Inc. | 129.60 | 1,306,847.52 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 165.00 | 1,663,810.50 |
| 4 | RK Hall Construction | 189.67 | 1,912,575.38 |
| 0280 | 411(I)2000 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 150.000 TON |
| | **Engineer's Estimate** | **570.00** | **85,500.00** |
| 1 | J&R Constructors Group | 235.00 | 35,250.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 300.00 | 45,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 237.75 | 35,662.50 |
| 4 | RK Hall Construction | 265.39 | 39,808.50 |
| 0290 | 509(D)0500 | CLASS C CONCRETE | 20.000 CY |
| | **Engineer's Estimate** | **800.00** | **16,000.00** |
| 1 | J&R Constructors Group | 265.00 | 5,300.00 |
| 2 | Bettis Asphalt and Construction, Inc. | 265.00 | 5,300.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 649.50 | 12,990.00 |
| 4 | RK Hall Construction | 292.06 | 5,841.20 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **ROADWAY - CIRB-213C(041)RB** | | | | |
| 0300 | 613(A)5370 | 43" X 26" R.C.PIPE ARCH CLASS A-III | 128.000 | LF | |
| | **Engineer's Estimate** | | **235.00** | | **30,080.00** |
| 1 | J&R Constructors Group | | 600.00 | | 76,800.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 600.00 | | 76,800.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 710.00 | | 90,880.00 |
| 4 | RK Hall Construction | | 661.26 | | 84,641.28 |
| 0310 | 613(B)5604 | 21" X 15" CORR. GALV. STEEL PIPE ARCH | 202.000 | LF | |
| | **Engineer's Estimate** | | **100.00** | | **20,200.00** |
| 1 | J&R Constructors Group | | 125.00 | | 25,250.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 125.00 | | 25,250.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 172.00 | | 34,744.00 |
| 4 | RK Hall Construction | | 137.76 | | 27,827.52 |
| 0320 | 613(L)6608 | 21" X 15" PREFAB. CULVERT END SEC., ARCH | 6.000 | EA | |
| | **Engineer's Estimate** | | **610.00** | | **3,660.00** |
| 1 | J&R Constructors Group | | 1,500.00 | | 9,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 1,500.00 | | 9,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,834.00 | | 17,004.00 |
| 4 | RK Hall Construction | | 1,653.15 | | 9,918.90 |
| 0330 | 613(L)6648 | 43" X 26" PREFAB. CULVERT END SEC., ARCH | 8.000 | EA | |
| | **Engineer's Estimate** | | **4,400.00** | | **35,200.00** |
| 1 | J&R Constructors Group | | 4,500.00 | | 36,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 4,500.00 | | 36,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5,800.00 | | 46,400.00 |
| 4 | RK Hall Construction | | 4,959.45 | | 39,675.60 |
| 0340 | 619(B)6440 | REMOVAL OF EXISTING PIPE | 334.000 | LF | |
| | **Engineer's Estimate** | | **36.00** | | **12,024.00** |
| 1 | J&R Constructors Group | | 30.00 | | 10,020.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 30.00 | | 10,020.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 54.50 | | 18,203.00 |
| 4 | RK Hall Construction | | 33.06 | | 11,042.04 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0005** | **TRAFFIC - CIRB-213C(041)RB** | | | | |
| 0350 | 850(A)1200 | SHEET ALUMINUM SIGNS | 81.380 | SF | |
| | **Engineer's Estimate** | | **140.00** | | **11,393.20** |
| 1 | J&R Constructors Group | | 45.00 | | 3,662.10 |
| 2 | Bettis Asphalt and Construction, Inc. | | 45.00 | | 3,662.10 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 92.65 | | 7,539.86 |
| 4 | RK Hall Construction | | 48.15 | | 3,918.45 |
| 0360 | 856(A)8203 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE) | 7,286.390 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **25,502.37** |
| 1 | J&R Constructors Group | | 1.75 | | 12,751.18 |
| 2 | Bettis Asphalt and Construction, Inc. | | 1.75 | | 12,751.18 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.00 | | 14,572.78 |
| 4 | RK Hall Construction | | 1.87 | | 13,625.55 |

**Letting Date:** February 19, 2026, 10:30 A.M.
**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0006** | **TRAFFIC CONTROL - CIRB-213C(041)RB** | | | | |
| 0370 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,330.000 | SD | |
| | **Engineer's Estimate** | | **0.10** | | **333.00** |
| 1 | J&R Constructors Group | | 0.10 | | 333.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 0.10 | | 333.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.40 | | 1,332.00 |
| 4 | RK Hall Construction | | 0.11 | | 366.30 |
| 0380 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,160.000 | SD | |
| | **Engineer's Estimate** | | **8.00** | | **17,280.00** |
| 1 | J&R Constructors Group | | 1.25 | | 2,700.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 1.25 | | 2,700.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.40 | | 3,024.00 |
| 4 | RK Hall Construction | | 1.34 | | 2,894.40 |
| 0390 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 450.000 | SD | |
| | **Engineer's Estimate** | | **14.00** | | **6,300.00** |
| 1 | J&R Constructors Group | | 3.00 | | 1,350.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 3.00 | | 1,350.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.50 | | 2,475.00 |
| 4 | RK Hall Construction | | 3.21 | | 1,444.50 |
| 0400 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 1,710.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **1,710.00** |
| 1 | J&R Constructors Group | | 2.25 | | 3,847.50 |
| 2 | Bettis Asphalt and Construction, Inc. | | 2.25 | | 3,847.50 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.25 | | 3,847.50 |
| 4 | RK Hall Construction | | 2.41 | | 4,121.10 |
| 0410 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 5,220.000 | SD | |
| | **Engineer's Estimate** | | **0.10** | | **522.00** |
| 1 | J&R Constructors Group | | 0.25 | | 1,305.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 0.25 | | 1,305.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.40 | | 2,088.00 |
| 4 | RK Hall Construction | | 0.27 | | 1,409.40 |
| 0420 | 880(I)7000 | FLAGGER | 90.000 | SD | |
| | **Engineer's Estimate** | | **100.00** | | **9,000.00** |
| 1 | J&R Constructors Group | | 190.00 | | 17,100.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 295.00 | | 26,550.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 206.00 | | 18,540.00 |
| 4 | RK Hall Construction | | 1,500.00 | | 135,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0007** | **CONSTRUCTION - CIRB-213C(041)RB** | | | | |
| 0430 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **12,000.00** | | **12,000.00** |
| 1 | J&R Constructors Group | | 3,000.00 | | 3,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 4,050.00 | | 4,050.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 11,000.00 | | 11,000.00 |
| 4 | RK Hall Construction | | 5,350.00 | | 5,350.00 |

**Letting Date:** February 19, 2026, 10:30 A.M.

**Call Order:** 205 **Contract ID:** 260041

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0007** | **CONSTRUCTION - CIRB-213C(041)RB** | | |
| 0440 | 641 2110 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **130,000.00** | **130,000.00** |
| 1 | J&R Constructors Group | | 225,000.00 | 225,000.00 |
| 2 | Bettis Asphalt and Construction, Inc. | | 465,000.00 | 465,000.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 200,000.00 | 200,000.00 |
| 4 | RK Hall Construction | | 206,059.63 | 206,059.63 |