Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 175 **Contract ID:** 260263
J/P No.: 33460(04) **Project No.:** NHPP-273N(110)FP **Contract Time:**
County: WAGONER
Description: RESURFACE (ASPHALT)
SH-51: FROM 0.6 MILES SOUTHEAST OF THE SH-351
(MUSKOGEE TURNPIKE) INTERCHANGE, EXTEND SOUTHEAST
IN BROKEN ARROW.
PROJECT LENGTH= 5.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	3,078,003.70	89.86	100.00
2	Overland Corporation	3,242,840.07	94.68	105.36
3	SHERWOOD CONSTRUCTION CO., INC.	3,308,579.78	96.60	107.49
4	Robinson Construction, LLC	3,335,349.95	97.38	108.36
	Engineer's Estimate	3,425,177.38		
5	APAC-CENTRAL, INC.	3,461,762.30	101.07	112.47

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 175 **Contract ID:** 260263

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	18,527.000	GAL
	Engineer's Estimate		**2.50**	**46,317.50**
1	BECCO CONTRACTORS, INC.		4.00	74,108.00
2	Overland Corporation		3.78	70,032.06
3	SHERWOOD CONSTRUCTION CO., INC.		5.37	99,489.99
4	Robinson Construction, LLC		3.10	57,433.70
5	APAC-CENTRAL, INC.		3.00	55,581.00
0020	411(L)2432	BMD, TYPE B4 (PG 76-28 OK)	23,976.000	TON
	Engineer's Estimate		**115.00**	**2,757,240.00**
1	BECCO CONTRACTORS, INC.		101.00	2,421,576.00
2	Overland Corporation		112.13	2,688,428.88
3	SHERWOOD CONSTRUCTION CO., INC.		107.71	2,582,454.96
4	Robinson Construction, LLC		112.35	2,693,703.60
5	APAC-CENTRAL, INC.		116.50	2,793,204.00
0030	412 3100	COLD MILLING PAVEMENT	217,963.000	SY
	Engineer's Estimate		**2.00**	**435,926.00**
1	BECCO CONTRACTORS, INC.		2.00	435,926.00
2	Overland Corporation		1.61	350,920.43
3	SHERWOOD CONSTRUCTION CO., INC.		2.21	481,698.23
4	Robinson Construction, LLC		2.05	446,824.15
5	APAC-CENTRAL, INC.		2.20	479,518.60

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	51,788.000	LF
	Engineer's Estimate		**0.24**	**12,429.12**
1	BECCO CONTRACTORS, INC.		0.20	10,357.60
2	Overland Corporation		0.15	7,768.20
3	SHERWOOD CONSTRUCTION CO., INC.		0.16	8,286.08
4	Robinson Construction, LLC		0.15	7,768.20
5	APAC-CENTRAL, INC.		0.15	7,768.20
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	51,788.000	LF
	Engineer's Estimate		**0.20**	**10,357.60**
1	BECCO CONTRACTORS, INC.		0.20	10,357.60
2	Overland Corporation		0.15	7,768.20
3	SHERWOOD CONSTRUCTION CO., INC.		0.16	8,286.08
4	Robinson Construction, LLC		0.15	7,768.20
5	APAC-CENTRAL, INC.		0.15	7,768.20
0060	828(B)0300	LOOP DETECTOR WIRE	500.000	LF
	Engineer's Estimate		**13.00**	**6,500.00**
1	BECCO CONTRACTORS, INC.		15.00	7,500.00
2	Overland Corporation		15.00	7,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		16.30	8,150.00
4	Robinson Construction, LLC		15.40	7,700.00
5	APAC-CENTRAL, INC.		15.00	7,500.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 175 **Contract ID:** 260263

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0070	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	135,542.500	LF	
	Engineer's Estimate		**0.75**		**101,656.88**
1	BECCO CONTRACTORS, INC.		0.60		81,325.50
2	Overland Corporation		0.56		75,903.80
3	SHERWOOD CONSTRUCTION CO., INC.		0.61		82,680.93
4	Robinson Construction, LLC		0.58		78,614.65
5	APAC-CENTRAL, INC.		0.56		75,903.80
0080	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	2,710.000	LF	
	Engineer's Estimate		**1.50**		**4,065.00**
1	BECCO CONTRACTORS, INC.		1.10		2,981.00
2	Overland Corporation		1.00		2,710.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		2,953.90
4	Robinson Construction, LLC		1.03		2,791.30
5	APAC-CENTRAL, INC.		1.00		2,710.00
0090	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	498.000	LF	
	Engineer's Estimate		**13.66**		**6,802.68**
1	BECCO CONTRACTORS, INC.		11.00		5,478.00
2	Overland Corporation		10.00		4,980.00
3	SHERWOOD CONSTRUCTION CO., INC.		10.86		5,408.28
4	Robinson Construction, LLC		10.30		5,129.40
5	APAC-CENTRAL, INC.		10.00		4,980.00
0100	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	202.000	EA	
	Engineer's Estimate		**165.00**		**33,330.00**
1	BECCO CONTRACTORS, INC.		82.75		16,715.50
2	Overland Corporation		75.00		15,150.00
3	SHERWOOD CONSTRUCTION CO., INC.		81.50		16,463.00
4	Robinson Construction, LLC		77.25		15,604.50
5	APAC-CENTRAL, INC.		75.00		15,150.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**10.00**		**900.00**
1	BECCO CONTRACTORS, INC.		6.00		540.00
2	Overland Corporation		6.00		540.00
3	SHERWOOD CONSTRUCTION CO., INC.		6.52		586.80
4	Robinson Construction, LLC		6.18		556.20
5	APAC-CENTRAL, INC.		6.00		540.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,395.000	SD	
	Engineer's Estimate		**0.50**		**697.50**
1	BECCO CONTRACTORS, INC.		1.00		1,395.00
2	Overland Corporation		1.00		1,395.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		1,520.55
4	Robinson Construction, LLC		1.03		1,436.85
5	APAC-CENTRAL, INC.		1.00		1,395.00
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD	
	Engineer's Estimate		**1.33**		**718.20**
1	BECCO CONTRACTORS, INC.		1.00		540.00
2	Overland Corporation		1.00		540.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		588.60
4	Robinson Construction, LLC		1.04		561.60
5	APAC-CENTRAL, INC.		1.00		540.00

Letting Date: October 15, 2026, 10:30 A.M.
Call Order: 175 **Contract ID:** 260263

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,530.000	SD	
	Engineer's Estimate		**1.83**		**2,799.90**
1	BECCO CONTRACTORS, INC.		1.50		2,295.00
2	Overland Corporation		1.50		2,295.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.63		2,493.90
4	Robinson Construction, LLC		1.55		2,371.50
5	APAC-CENTRAL, INC.		1.50		2,295.00
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	450.000	SD	
	Engineer's Estimate		**1.25**		**562.50**
1	BECCO CONTRACTORS, INC.		1.00		450.00
2	Overland Corporation		1.00		450.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		490.50
4	Robinson Construction, LLC		1.03		463.50
5	APAC-CENTRAL, INC.		1.00		450.00
0160	880(E)6600	WARNING LIGHTS(TYPE A)	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	BECCO CONTRACTORS, INC.		1.00		450.00
2	Overland Corporation		1.00		450.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.09		490.50
4	Robinson Construction, LLC		1.04		468.00
5	APAC-CENTRAL, INC.		1.00		450.00
0170	880(F)6700	DRUMS	1,530.000	SD	
	Engineer's Estimate		**0.25**		**382.50**
1	BECCO CONTRACTORS, INC.		0.35		535.50
2	Overland Corporation		0.35		535.50
3	SHERWOOD CONSTRUCTION CO., INC.		0.38		581.40
4	Robinson Construction, LLC		0.36		550.80
5	APAC-CENTRAL, INC.		0.35		535.50
0180	880(G)6805	CHANNELIZER CONES	9,540.000	SD	
	Engineer's Estimate		**0.30**		**2,862.00**
1	BECCO CONTRACTORS, INC.		0.45		4,293.00
2	Overland Corporation		0.45		4,293.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.49		4,674.60
4	Robinson Construction, LLC		0.46		4,388.40
5	APAC-CENTRAL, INC.		0.45		4,293.00
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	118.000	SD	
	Engineer's Estimate		**10.00**		**1,180.00**
1	BECCO CONTRACTORS, INC.		10.00		1,180.00
2	Overland Corporation		10.00		1,180.00
3	SHERWOOD CONSTRUCTION CO., INC.		10.86		1,281.48
4	Robinson Construction, LLC		10.30		1,215.40
5	APAC-CENTRAL, INC.		10.00		1,180.00