

Proposal:250136

Let Date:November 12, 2026

Call Order:335

J/P Num:35927(04)

Proj. Num:STPG-255F(567)AG

Counties:OKLAHOMA

Description:TRAFFIC SIGNALS

CITY STREETS (SOUTH AIR DEPOT BOULEVARD AND SE 15TH STREET):
AT MULTIPLE INTERSECTIONS NORTH OF I-40 IN MIDWEST CITY.

PROJECT LENGTH = 0.00 MILES

<u>Line #</u>	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>
0001	ROADWAY		
0010	202(H)2900 EARTHWORK	1.000	LSUM
0020	221(B)2300 TEMPORARY SILT FENCE	120.000	LF
0030	221(C)2400 TEMPORARY SEDIMENT FILTER	3.000	EA
0040	230(A)7200 SOLID SLAB SODDING	160.000	SY
0050	414(A)5200 P.C.CONCRETE PAVEMENT(PLACEMENT)	13.000	SY
0060	414(G)5800 P.C. CONCRETE FOR PAVEMENT	4.000	CY
0070	609(A)4270 CONC.CURB(8" BARRIER-INTEGRAL)	90.000	LF
0080	609(B)4330 1'-8" COMB.CRB.& GUT.(6" BARRIER)	100.000	LF
0090	610(A)5200 4" CONCRETE SIDEWALK	165.000	SY
0100	610(B)5300 6" CONCRETE DRIVEWAY (H.E.S.)	435.000	SY
0110	610(I)6000 TACTILE WARNING DEVICE-NEW	200.000	SF
0120	612(A)3200 MANHOLES ADJUST TO GRADE	1.000	EA
0130	612(E)3600 VALVE BOXES ADJUST TO GRADE	1.000	EA
0140	612(F)3700 METER BOXES ADJUST TO GRADE	1.000	EA
0150	619(A)6200 REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
0160	619(B)6356 REMOVAL OF CURB AND GUTTER	90.000	LF
0170	619(B)6360 REMOVAL OF CONCRETE PAVEMENT	438.000	SY
0180	619(B)6404 REMOVAL OF SIDEWALK	120.000	SY

Proposal:250136

Let Date:November 12, 2026

Call Order:335

J/P Num:35927(04)

Proj. Num:STPG-255F(567)AG

Counties:OKLAHOMA

Description:TRAFFIC SIGNALS

CITY STREETS (SOUTH AIR DEPOT BOULEVARD AND SE 15TH STREET):

AT MULTIPLE INTERSECTIONS NORTH OF I-40 IN MIDWEST CITY.

PROJECT LENGTH = 0.00 MILES

<u>Line #</u>	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>
0002	TRAFFIC		
0190	802(B)0320 2" PVC SCH.40 PLASTIC CONDUIT BORED	40.000	LF
0200	802(B)0324 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	335.000	LF
0210	802(B)0328 3" PVC SCH.40 PLASTIC CONDUIT BORED	50.000	LF
0220	802(B)0332 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	75.000	LF
0230	803(A)1210 PULL BOX(SIZE I)	1.000	EA
0240	803(A)1220 PULL BOX(SIZE II)	14.000	EA
0250	804(A)2200 STRUCTURAL CONCRETE	13.000	CY
0260	804(B)2300 REINFORCING STEEL	1,525.000	LB
0270	805(A)3208 REMOVAL OF PULL BOX	16.000	EA
0280	805(A)3256 (PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
0290	805(D)3500 (PL)REMOVE & RESET TRAF.SIG.EQUIPMENT	1.000	LSUM
0300	805(D)3504 (PL)REMOVE & RESET LIGHT POLE	1.000	EA
0310	805(D)3528 (PL)REMOVE & RESET EXISTING SIGNS	1.000	EA
0320	805(D)3536 (PL)REMOVE & RESET GROUND MOUNTED SIGN	2.000	EA
0330	806(A)4320 POLE & 35' TS MST.ARM(G.STL.)	1.000	EA
0340	806(B)4400 6' MTG.HT.TS PED.POLE(G.STL.)	23.000	EA
0350	806(B)4412 12' MTG.HT.TS PED.POLE(G.STL.)	1.000	EA
0360	811 9130 1/C NO.10 ELECT.COND.	80.000	LF
0370	825 8100 TRAFFIC SIGNAL CONTROLLER ASSEMBLY	3.000	EA
0380	825(A)8200 SIGNAL SYSTEM CONTROLLER UPGRADE	1.000	EA
0390	828 0100 (PL)DETECTION SYSTEM (VIDEO)	1.000	LSUM
0400	830 2100 PEDESTRIAN PUSH BUTTON	42.000	EA
0410	831 3116 1WAY2SEC.ADJ.PED.SIG.HD.S-20	40.000	EA
0420	831 3120 1WAY3SEC.ADJ.SIG.HD.S-6	2.000	EA
0430	831 3144 1WAY4SEC.ADJ.SIG.HD.S-13	6.000	EA
0440	833 5100 BACKPLATE	44.000	EA
0450	834(A)6200 2/C TRAFFIC SIGNAL ELECTRICAL CABLE	380.000	LF
0460	834(A)6205 5/C TRAFFIC SIGNAL ELECTRICAL CABLE	6,200.000	LF
0470	834(A)6210 7/C TRAFFIC SIGNAL ELECTRICAL CABLE	1,050.000	LF
0480	834(A)6225 15/C TRAFFIC SIGNAL ELECTRICAL CABLE	1,180.000	LF
0490	834(A)6235 21/C TRAFFIC SIGNAL ELECTRICAL CABLE	350.000	LF
0500	840(B)0300 E.P.S. OPTICAL DETECTOR	5.000	EA
0510	840(C)0400 E.P.S. OPTICAL DETECTOR CABLE	1,000.000	LF
0520	840(D)0500 E.P.S. 2 CHANNEL PHASE SELECTOR	5.000	EA
0530	850(A)1200 SHEET ALUMINUM SIGNS	18.000	SF
0540	850(C)1400 MAST ARM MOUNTED SIGNS(ALUM.)	53.000	SF
0550	856(A)8207 (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	160.000	LF
0560	856(A)8211 (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	1,952.000	LF
0570	856(A)8219 (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	332.000	LF
0580	856(B)8307 (SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	16.000	EA
0590	857(F)9700 PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	2,624.000	LF
0600	857(F)9710 PAVEMENT MARKING REMOVAL(ARROWS)	19.000	EA
0610	890 1110 (PL)TRAFFIC ITEMS	5.000	EA

Proposal:250136

Let Date:November 12, 2026

Call Order:335

J/P Num:35927(04)

Proj. Num:STPG-255F(567)AG

Counties:OKLAHOMA

Description:TRAFFIC SIGNALS

CITY STREETS (SOUTH AIR DEPOT BOULEVARD AND SE 15TH STREET):
AT MULTIPLE INTERSECTIONS NORTH OF I-40 IN MIDWEST CITY.

PROJECT LENGTH = 0.00 MILES

<u>Line #</u>	<u>Item Description</u>	<u>Quantity</u>	<u>Unit</u>
0003	TRAFFIC CONTROL		
0620 880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,570.000	SD
0630 880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,520.000	SD
0640 880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,060.000	SD
0650 880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,530.000	SD
0660 880(E)6607	WARNING LIGHTS(TYPE B)	3,060.000	SD
0670 880(F)6700	DRUMS	11,070.000	SD
0680 880(G)6805	CHANNELIZER CONES	5,040.000	SD
0004	STAKING		
0690 642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION		
0700 641 2110	MOBILIZATION	1.000	LSUM