

Proposal:260278  
J/P Num:35934(04)  
Counties:TULSA

Let Date:October 22, 2026  
Proj. Num:STP-272F(388)IG

Call Order:285

Description:PEDESTRIAN IMPROVEMENTS (SIDEWALKS)  
CITY STREETS (DENVER AVE/ E 31ST ST/ S 105TH EAST AVE/  
S 101ST EAST AVE/ E 62ND ST/ PEORIA AVE):  
AT MULTIPLE LOCATIONS IN THE CITY OF TULSA.  
PROJECT LENGTH = 0.40 MILES

| <u>Line #</u>                 | <u>Item Description</u>                | <u>Quantity</u> | <u>Unit</u> |
|-------------------------------|----------------------------------------|-----------------|-------------|
| <b>0001 ROADWAY</b>           |                                        |                 |             |
| 0010 201(A)1200               | CLEARING AND GRUBBING                  | 1.000           | LSUM        |
| 0020 202(A)2200               | UNCLASSIFIED EXCAVATION                | 208.000         | CY          |
| 0030 221(B)2300               | TEMPORARY SILT FENCE                   | 1,161.000       | LF          |
| 0040 221(C)2400               | TEMPORARY SEDIMENT FILTER              | 7.000           | EA          |
| 0050 221(E)2600               | TEMPORARY SILT DIKE                    | 392.000         | LF          |
| 0060 230(A)7200               | SOLID SLAB SODDING                     | 1,205.000       | SY          |
| 0070 240(A)2220               | REMOVING TREES 19" TO 24" IN DIAMETER  | 1.000           | EA          |
| 0080 303(A)1200               | AGGREGATE BASE TYPE A                  | 100.000         | CY          |
| 0090 310(B)5300               | SUBGRADE, METHOD B                     | 542.000         | SY          |
| 0100 325 0100                 | SEPARATOR FABRIC                       | 878.000         | SY          |
| 0110 411(H)1900               | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)   | 5.000           | TON         |
| 0120 504(F)5600               | HANDRAILING                            | 58.000          | LF          |
| 0130 509(B)0300               | CLASS A CONCRETE                       | 8.000           | CY          |
| 0140 511(A)2200               | REINFORCING STEEL                      | 339.000         | LB          |
| 0150 609(B)4310               | COMBINED CURB & GUTTER(6" BARRIER)     | 15.000          | LF          |
| 0160 610(A)5200               | 4" CONCRETE SIDEWALK                   | 975.000         | SY          |
| 0170 610(B)5300               | 6" CONCRETE DRIVEWAY (H.E.S.)          | 441.000         | SY          |
| 0180 610(I)6000               | TACTILE WARNING DEVICE-NEW             | 120.000         | SF          |
| 0190 611(A)7210               | MANHOLE (4' DIA.)                      | 1.000           | EA          |
| 0200 611(G)7700               | SPECIAL INLET DRAIN                    | 3.000           | EA          |
| 0210 612(A)3200               | MANHOLES ADJUST TO GRADE               | 1.000           | EA          |
| 0220 613(E)5969               | 18" CORRUGATED POLYPROPYLENE PIPE      | 119.000         | LF          |
| 0230 613(L)6708               | 18" PREFAB. CULVERT END SEC., ROUND    | 2.000           | EA          |
| 0240 619(A)6200               | REMOVAL OF STRUCTURES & OBSTRUCTIONS   | 1.000           | LSUM        |
| 0250 619(B)6356               | REMOVAL OF CURB AND GUTTER             | 69.000          | LF          |
| 0260 619(B)6360               | REMOVAL OF CONCRETE PAVEMENT           | 2.000           | SY          |
| 0270 619(B)6380               | REMOVAL OF CONCRETE DRIVEWAY           | 433.000         | SY          |
| 0280 619(B)6404               | REMOVAL OF SIDEWALK                    | 175.000         | SY          |
| <b>0002 PERMANENT TRAFFIC</b> |                                        |                 |             |
| 0290 805(A)3252               | (PL)REMOVAL OF EXISTING SIGNS          | 3.000           | EA          |
| 0300 836 7100                 | REGULATORY OR WARNING SIGN ASSEMBLY    | 6.000           | EA          |
| 0310 850(A)1200               | SHEET ALUMINUM SIGNS                   | 82.000          | SF          |
| 0320 851(C)2405               | 1 1/2" SQUARE TUBE POST                | 6.000           | LF          |
| 0330 851(C)2410               | 1 3/4" SQUARE TUBE POST                | 77.000          | LF          |
| 0340 851(C)2415               | 2" SQUARE TUBE POST                    | 21.000          | LF          |
| 0350 855(A)7217               | (SP) TRAFFIC STRIPE(PLASTIC)(24" WIDE) | 102.000         | LF          |

**Proposal:**260278  
**J/P Num:**35934(04)  
**Counties:**TULSA

**Let Date:**October 22, 2026  
**Proj. Num:**STP-272F(388)IG

**Call Order:**285

**Description:**PEDESTRIAN IMPROVEMENTS (SIDEWALKS)  
CITY STREETS (DENVER AVE/ E 31ST ST/ S 105TH EAST AVE/  
S 101ST EAST AVE/ E 62ND ST/ PEORIA AVE):  
AT MULTIPLE LOCATIONS IN THE CITY OF TULSA.  
PROJECT LENGTH = 0.40 MILES

| <u>Line #</u>                 | <u>Item Description</u>                | <u>Quantity</u> | <u>Unit</u> |
|-------------------------------|----------------------------------------|-----------------|-------------|
| <b>0003</b> TEMPORARY TRAFFIC |                                        |                 |             |
| 0360 880(B)6300               | CONSTRUCTION SIGNS 0 TO 6.25 SF        | 180.000         | SD          |
| 0370 880(B)6310               | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 180.000         | SD          |
| 0380 880(B)6320               | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 180.000         | SD          |
| 0390 880(C)6410               | CONSTRUCTION BARRICADES(TYPE III)      | 180.000         | SD          |
| 0400 880(E)6600               | WARNING LIGHTS(TYPE A)                 | 360.000         | SD          |
| 0410 880(E)6610               | WARNING LIGHTS(TYPE C)                 | 2,800.000       | SD          |
| 0420 880(F)6700               | DRUMS                                  | 2,800.000       | SD          |
| <b>0004</b> STAKING           |                                        |                 |             |
| 0430 642(B)3300               | CONSTRUCTION STAKING LEVEL II          | 1.000           | LSUM        |
| <b>0005</b> MOBILIZATION      |                                        |                 |             |
| 0440 641 2110                 | MOBILIZATION                           | 1.000           | LSUM        |