Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006
J/P No.: 20979(04) **Project No.:** SSP-124C(048)SS **Contract Time:**
County: GARFIELD
Description: GRADE, DRAIN AND SURFACE SH-74: BEGIN 2.4 MILES SOUTH OF US-64 JCT, EXTEND NORTH. PROJECT LENGTH = 0.056 MILES

	VENDORNAME	PROPOSALITEMTO		
1	WITTWER CONSTRUCTION CO., INC.	369,863.24	56.94	100.00
2	K & R BUILDERS, INC.	437,093.73	67.29	118.18
3	OBC, INC.	483,685.45	74.46	130.77
4	Cimarron Construction Company, LLC	627,782.26	96.64	169.73
	Engineer's Estimate	649,594.40		
5	K & K CONTRACTING, INC.	659,046.38	101.46	178.19

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	WITTWER CONSTRUCTION CO., INC.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	4,250.00	4,250.00
3	OBC, INC.	8,250.00	8,250.00
4	Cimarron Construction Company, LLC	13,449.42	13,449.42
5	K & K CONTRACTING, INC.	12,500.00	12,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,088.000 CY
	Engineer's Estimate	**9.00**	**27,792.00**
1	WITTWER CONSTRUCTION CO., INC.	3.00	9,264.00
2	K & R BUILDERS, INC.	3.92	12,104.96
3	OBC, INC.	6.50	20,072.00
4	Cimarron Construction Company, LLC	11.72	36,191.36
5	K & K CONTRACTING, INC.	8.80	27,174.40
0003	202(C) 0184	UNCLASSIFIED BORROW	2,184.000 CY
	Engineer's Estimate	**12.00**	**26,208.00**
1	WITTWER CONSTRUCTION CO., INC.	4.00	8,736.00
2	K & R BUILDERS, INC.	5.25	11,466.00
3	OBC, INC.	7.75	16,926.00
4	Cimarron Construction Company, LLC	12.87	28,108.08
5	K & K CONTRACTING, INC.	22.10	48,266.40
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	WITTWER CONSTRUCTION CO., INC.	2,000.00	2,000.00
2	K & R BUILDERS, INC.	2,500.00	2,500.00
3	OBC, INC.	5,500.00	5,500.00
4	Cimarron Construction Company, LLC	16,265.36	16,265.36
5	K & K CONTRACTING, INC.	4,700.00	4,700.00
0005	223 2801	TEMPORARY SILT FENCE	200.000 LF
	Engineer's Estimate	**7.00**	**1,400.00**
1	WITTWER CONSTRUCTION CO., INC.	1.89	378.00
2	K & R BUILDERS, INC.	1.75	350.00
3	OBC, INC.	2.00	400.00
4	Cimarron Construction Company, LLC	2.08	416.00
5	K & K CONTRACTING, INC.	3.35	670.00
0006	227 0100	TEMPORARY SILT DIKE	56.000 LF
	Engineer's Estimate	**15.00**	**840.00**
1	WITTWER CONSTRUCTION CO., INC.	7.35	411.60
2	K & R BUILDERS, INC.	10.00	560.00
3	OBC, INC.	7.70	431.20
4	Cimarron Construction Company, LLC	8.08	452.48
5	K & K CONTRACTING, INC.	11.50	644.00
0007	229 4318	DITCH LINER PROTECTION	208.000 LF
	Engineer's Estimate	**10.00**	**2,080.00**
1	WITTWER CONSTRUCTION CO., INC.	1.89	393.12
2	K & R BUILDERS, INC.	1.90	395.20
3	OBC, INC.	2.00	416.00
4	Cimarron Construction Company, LLC	2.08	432.64
5	K & K CONTRACTING, INC.	2.20	457.60

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0008	230(A) 2806	SOLID SLAB SODDING	9,376.000	SY	
	Engineer's Estimate		**4.00**		**37,504.00**
1	WITTWER CONSTRUCTION CO., INC.		1.42		13,313.92
2	K & R BUILDERS, INC.		1.45		13,595.20
3	OBC, INC.		1.50		14,064.00
4	Cimarron Construction Company, LLC		1.56		14,626.56
5	K & K CONTRACTING, INC.		1.65		15,470.40
0009	233(A) 2817	VEGETATIVE MULCHING	1.930	AC	
	Engineer's Estimate		**800.00**		**1,544.00**
1	WITTWER CONSTRUCTION CO., INC.		105.00		202.65
2	K & R BUILDERS, INC.		100.00		193.00
3	OBC, INC.		100.00		193.00
4	Cimarron Construction Company, LLC		115.44		222.80
5	K & K CONTRACTING, INC.		125.00		241.25
0010	327(A) 4200	(SP)FLY ASH	81.000	TON	
	Engineer's Estimate		**170.00**		**13,770.00**
1	WITTWER CONSTRUCTION CO., INC.		80.00		6,480.00
2	K & R BUILDERS, INC.		70.00		5,670.00
3	OBC, INC.		66.00		5,346.00
4	Cimarron Construction Company, LLC		68.11		5,516.91
5	K & K CONTRACTING, INC.		75.38		6,105.78
0011	327(D) 4230	(SP)LIME	11.000	TON	
	Engineer's Estimate		**300.00**		**3,300.00**
1	WITTWER CONSTRUCTION CO., INC.		200.00		2,200.00
2	K & R BUILDERS, INC.		180.00		1,980.00
3	OBC, INC.		285.00		3,135.00
4	Cimarron Construction Company, LLC		296.67		3,263.37
5	K & K CONTRACTING, INC.		206.00		2,266.00
0012	327(E) 4240	(SP)CEMENTITIOUS STABILIZED SUBGRADE	1,969.000	SY	
	Engineer's Estimate		**7.00**		**13,783.00**
1	WITTWER CONSTRUCTION CO., INC.		3.00		5,907.00
2	K & R BUILDERS, INC.		5.30		10,435.70
3	OBC, INC.		9.00		17,721.00
4	Cimarron Construction Company, LLC		9.52		18,744.88
5	K & K CONTRACTING, INC.		3.55		6,989.95
0013	327(G) 4260	(SP)LIME PRETREATMENT	563.000	SY	
	Engineer's Estimate		**7.00**		**3,941.00**
1	WITTWER CONSTRUCTION CO., INC.		3.00		1,689.00
2	K & R BUILDERS, INC.		3.85		2,167.55
3	OBC, INC.		12.00		6,756.00
4	Cimarron Construction Company, LLC		13.27		7,471.01
5	K & K CONTRACTING, INC.		12.40		6,981.20
0014	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	4.000	TON	
	Engineer's Estimate		**60.00**		**240.00**
1	WITTWER CONSTRUCTION CO., INC.		30.00		120.00
2	K & R BUILDERS, INC.		150.00		600.00
3	OBC, INC.		165.00		660.00
4	Cimarron Construction Company, LLC		45.32		181.28
5	K & K CONTRACTING, INC.		266.00		1,064.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	407 0250	TACK COAT	178.000 GAL	
	Engineer's Estimate		**8.00**	**1,424.00**
1	WITTWER CONSTRUCTION CO., INC.		3.15	560.70
2	K & R BUILDERS, INC.		6.00	1,068.00
3	OBC, INC.		7.25	1,290.50
4	Cimarron Construction Company, LLC		7.50	1,335.00
5	K & K CONTRACTING, INC.		4.20	747.60
0016	408 5774	PRIME COAT	363.000 GAL	
	Engineer's Estimate		**10.00**	**3,630.00**
1	WITTWER CONSTRUCTION CO., INC.		6.83	2,479.29
2	K & R BUILDERS, INC.		10.00	3,630.00
3	OBC, INC.		8.50	3,085.50
4	Cimarron Construction Company, LLC		9.23	3,350.49
5	K & K CONTRACTING, INC.		5.90	2,141.70
0017	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	642.000 TON	
	Engineer's Estimate		**70.00**	**44,940.00**
1	WITTWER CONSTRUCTION CO., INC.		82.95	53,253.90
2	K & R BUILDERS, INC.		96.00	61,632.00
3	OBC, INC.		100.00	64,200.00
4	Cimarron Construction Company, LLC		103.89	66,697.38
5	K & K CONTRACTING, INC.		92.77	59,558.34
0018	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	178.000 TON	
	Engineer's Estimate		**80.00**	**14,240.00**
1	WITTWER CONSTRUCTION CO., INC.		96.60	17,194.80
2	K & R BUILDERS, INC.		140.00	24,920.00
3	OBC, INC.		130.00	23,140.00
4	Cimarron Construction Company, LLC		132.75	23,629.50
5	K & K CONTRACTING, INC.		109.67	19,521.26
0019	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	194.000 CY	
	Engineer's Estimate		**22.00**	**4,268.00**
1	WITTWER CONSTRUCTION CO., INC.		6.00	1,164.00
2	K & R BUILDERS, INC.		8.50	1,649.00
3	OBC, INC.		20.00	3,880.00
4	Cimarron Construction Company, LLC		13.40	2,599.60
5	K & K CONTRACTING, INC.		11.00	2,134.00
0020	509(A) 0319	CLASS AA CONCRETE	487.000 CY	
	Engineer's Estimate		**400.00**	**194,800.00**
1	WITTWER CONSTRUCTION CO., INC.		267.00	130,029.00
2	K & R BUILDERS, INC.		317.50	154,622.50
3	OBC, INC.		320.00	155,840.00
4	Cimarron Construction Company, LLC		492.42	239,808.54
5	K & K CONTRACTING, INC.		525.00	255,675.00
0021	509(D) 0325	CLASS C CONCRETE	43.000 CY	
	Engineer's Estimate		**265.00**	**11,395.00**
1	WITTWER CONSTRUCTION CO., INC.		225.00	9,675.00
2	K & R BUILDERS, INC.		285.00	12,255.00
3	OBC, INC.		300.00	12,900.00
4	Cimarron Construction Company, LLC		297.50	12,792.50
5	K & K CONTRACTING, INC.		350.00	15,050.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0022	511(A) 0332	REINFORCING STEEL	69,630.000 LB	
	Engineer's Estimate		**0.80**	**55,704.00**
1	WITTWER CONSTRUCTION CO., INC.		0.75	52,222.50
2	K & R BUILDERS, INC.		0.69	48,044.70
3	OBC, INC.		0.80	55,704.00
4	Cimarron Construction Company, LLC		0.74	51,526.20
5	K & K CONTRACTING, INC.		0.85	59,185.50
0023	601(A) 0297	TYPE I PLAIN RIPRAP	189.000 TON	
	Engineer's Estimate		**40.00**	**7,560.00**
1	WITTWER CONSTRUCTION CO., INC.		40.00	7,560.00
2	K & R BUILDERS, INC.		38.00	7,182.00
3	OBC, INC.		39.60	7,484.40
4	Cimarron Construction Company, LLC		38.89	7,350.21
5	K & K CONTRACTING, INC.		37.00	6,993.00
0024	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	WITTWER CONSTRUCTION CO., INC.		2,000.00	2,000.00
2	K & R BUILDERS, INC.		6,000.00	6,000.00
3	OBC, INC.		11,000.00	11,000.00
4	Cimarron Construction Company, LLC		21,660.93	21,660.93
5	K & K CONTRACTING, INC.		10,500.00	10,500.00
0025	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,055.000 SY	
	Engineer's Estimate		**5.00**	**5,275.00**
1	WITTWER CONSTRUCTION CO., INC.		4.00	4,220.00
2	K & R BUILDERS, INC.		8.00	8,440.00
3	OBC, INC.		5.50	5,802.50
4	Cimarron Construction Company, LLC		9.87	10,412.85
5	K & K CONTRACTING, INC.		5.00	5,275.00
0026	619(C) 0924	SAWING PAVEMENT	1,334.000 LF	
	Engineer's Estimate		**4.00**	**5,336.00**
1	WITTWER CONSTRUCTION CO., INC.		2.00	2,668.00
2	K & R BUILDERS, INC.		5.00	6,670.00
3	OBC, INC.		2.20	2,934.80
4	Cimarron Construction Company, LLC		3.33	4,442.22
5	K & K CONTRACTING, INC.		3.00	4,002.00
0027	624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	1,157.000 LF	
	Engineer's Estimate		**8.00**	**9,256.00**
1	WITTWER CONSTRUCTION CO., INC.		4.43	5,125.51
2	K & R BUILDERS, INC.		4.56	5,275.92
3	OBC, INC.		4.15	4,801.55
4	Cimarron Construction Company, LLC		4.95	5,727.15
5	K & K CONTRACTING, INC.		6.00	6,942.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**		

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0028	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,600.000	LF	
	Engineer's Estimate		**0.90**		**1,440.00**
1	WITTWER CONSTRUCTION CO., INC.		1.32		2,112.00
2	K & R BUILDERS, INC.		1.30		2,080.00
3	OBC, INC.		1.40		2,240.00
4	Cimarron Construction Company, LLC		1.45		2,320.00
5	K & K CONTRACTING, INC.		2.45		3,920.00
0029	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	4,320.000	SD	
	Engineer's Estimate		**0.12**		**518.40**
1	WITTWER CONSTRUCTION CO., INC.		0.02		86.40
2	K & R BUILDERS, INC.		0.05		216.00
3	OBC, INC.		0.03		129.60
4	Cimarron Construction Company, LLC		0.02		86.40
5	K & K CONTRACTING, INC.		0.20		864.00
0030	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,080.000	SD	
	Engineer's Estimate		**0.85**		**918.00**
1	WITTWER CONSTRUCTION CO., INC.		0.02		21.60
2	K & R BUILDERS, INC.		0.05		54.00
3	OBC, INC.		0.03		32.40
4	Cimarron Construction Company, LLC		0.02		21.60
5	K & K CONTRACTING, INC.		0.65		702.00
0031	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	240.000	SD	
	Engineer's Estimate		**1.20**		**288.00**
1	WITTWER CONSTRUCTION CO., INC.		6.30		1,512.00
2	K & R BUILDERS, INC.		6.60		1,584.00
3	OBC, INC.		7.00		1,680.00
4	Cimarron Construction Company, LLC		6.93		1,663.20
5	K & K CONTRACTING, INC.		4.10		984.00
0032	880(C) 8842	BARRICADES(TYPE III)	600.000	SD	
	Engineer's Estimate		**1.10**		**660.00**
1	WITTWER CONSTRUCTION CO., INC.		0.58		348.00
2	K & R BUILDERS, INC.		0.62		372.00
3	OBC, INC.		0.75		450.00
4	Cimarron Construction Company, LLC		0.63		378.00
5	K & K CONTRACTING, INC.		1.85		1,110.00
0033	880(E) 8860	WARNING LIGHTS(TYPE A)	1,200.000	SD	
	Engineer's Estimate		**0.20**		**240.00**
1	WITTWER CONSTRUCTION CO., INC.		0.32		384.00
2	K & R BUILDERS, INC.		0.33		396.00
3	OBC, INC.		0.35		420.00
4	Cimarron Construction Company, LLC		0.35		420.00
5	K & K CONTRACTING, INC.		0.40		480.00
0034	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	15.000	SD	
	Engineer's Estimate		**20.00**		**300.00**
1	WITTWER CONSTRUCTION CO., INC.		36.75		551.25
2	K & R BUILDERS, INC.		39.00		585.00
3	OBC, INC.		40.00		600.00
4	Cimarron Construction Company, LLC		40.40		606.00
5	K & K CONTRACTING, INC.		82.00		1,230.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 255 **Contract ID:** 100006

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKIING**	
0035	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**46,000.00**	**46,000.00**
1	WITTWER CONSTRUCTION CO., INC.	2,100.00	2,100.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	OBC, INC.	2,200.00	2,200.00
4	Cimarron Construction Company, LLC	5,309.96	5,309.96
5	K & K CONTRACTING, INC.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0036	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	WITTWER CONSTRUCTION CO., INC.	1,000.00	1,000.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	OBC, INC.	2,000.00	2,000.00
4	Cimarron Construction Company, LLC	2,854.60	2,854.60
5	K & K CONTRACTING, INC.	3,500.00	3,500.00
0037	640 1398	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	WITTWER CONSTRUCTION CO., INC.	1,500.00	1,500.00
2	K & R BUILDERS, INC.	4,900.00	4,900.00
3	OBC, INC.	2,000.00	2,000.00
4	Cimarron Construction Company, LLC	5,083.37	5,083.37
5	K & K CONTRACTING, INC.	5,000.00	5,000.00
0038	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	WITTWER CONSTRUCTION CO., INC.	16,000.00	16,000.00
2	K & R BUILDERS, INC.	13,250.00	13,250.00
3	OBC, INC.	20,000.00	20,000.00
4	Cimarron Construction Company, LLC	12,364.41	12,364.41
5	K & K CONTRACTING, INC.	55,000.00	55,000.00