Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 630 **Contract ID:** 100014
J/P No.: 24374(04) **Project No.:** STP-159C(080)CO **Contract Time:**
County: PAWNEE
Description: GRADE, DRAIN, SURFACE COUNTY ROAD(EW-43): BEGIN AT NS-351,3.0 MILES EAST OF SH-18, AND EXTEND EAST. PROJECT LENGTH = 1.717 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	998,802.48	86.13	100.00
2	Evans & Associates Construction Co., Inc.	1,031,279.89	88.93	103.25
3	THE QUAPAW COMPANY	1,050,242.10	90.57	105.15

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 630 **Contract ID:** 100014

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	APAC-CENTRAL, INC.	2,500.00	2,500.00
2	Evans & Associates Construction Co., Inc.	14,300.00	14,300.00
3	THE QUAPAW COMPANY	5,000.00	5,000.00
0002	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**45,000.00**	**45,000.00**
1	APAC-CENTRAL, INC.	47,000.00	47,000.00
2	Evans & Associates Construction Co., Inc.	34,000.00	34,000.00
3	THE QUAPAW COMPANY	22,500.00	22,500.00
0003	209 0120	MACHINE GRADING	90.000 STA
	Engineer's Estimate	**400.00**	**36,000.00**
1	APAC-CENTRAL, INC.	460.00	41,400.00
2	Evans & Associates Construction Co., Inc.	500.00	45,000.00
3	THE QUAPAW COMPANY	250.00	22,500.00
0004	223 2801	TEMPORARY SILT FENCE	18,000.000 LF
	Engineer's Estimate	**3.00**	**54,000.00**
1	APAC-CENTRAL, INC.	1.77	31,860.00
2	Evans & Associates Construction Co., Inc.	1.28	23,040.00
3	THE QUAPAW COMPANY	2.00	36,000.00
0005	227 0100	TEMPORARY SILT DIKE	392.000 LF
	Engineer's Estimate	**8.00**	**3,136.00**
1	APAC-CENTRAL, INC.	7.29	2,857.68
2	Evans & Associates Construction Co., Inc.	8.00	3,136.00
3	THE QUAPAW COMPANY	7.50	2,940.00
0006	229 4318	DITCH LINER PROTECTION	1,739.000 LF
	Engineer's Estimate	**2.00**	**3,478.00**
1	APAC-CENTRAL, INC.	1.04	1,808.56
2	Evans & Associates Construction Co., Inc.	0.65	1,130.35
3	THE QUAPAW COMPANY	1.15	1,999.85
0007	230(A) 2806	SOLID SLAB SODDING	66,926.000 SY
	Engineer's Estimate	**2.30**	**153,929.80**
1	APAC-CENTRAL, INC.	1.35	90,350.10
2	Evans & Associates Construction Co., Inc.	2.35	157,276.10
3	THE QUAPAW COMPANY	1.40	93,696.40
0008	233(A) 2817	VEGETATIVE MULCHING	14.000 AC
	Engineer's Estimate	**600.00**	**8,400.00**
1	APAC-CENTRAL, INC.	364.48	5,102.72
2	Evans & Associates Construction Co., Inc.	500.00	7,000.00
3	THE QUAPAW COMPANY	380.00	5,320.00
0009	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	195.000 TON
	Engineer's Estimate	**20.00**	**3,900.00**
1	APAC-CENTRAL, INC.	30.34	5,916.30
2	Evans & Associates Construction Co., Inc.	27.00	5,265.00
3	THE QUAPAW COMPANY	28.30	5,518.50

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 630 **Contract ID:** 100014

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	411(S2) 5930	(SP)ASPHALT CONCRETE TYPE S2(PG 64-22 OK)	995.000	TON	
	Engineer's Estimate		**60.00**		**59,700.00**
1	APAC-CENTRAL, INC.		58.78		58,486.10
2	Evans & Associates Construction Co., Inc.		59.00		58,705.00
3	THE QUAPAW COMPANY		84.15		83,729.25
0011	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	5,694.000	TON	
	Engineer's Estimate		**65.00**		**370,110.00**
1	APAC-CENTRAL, INC.		60.47		344,316.18
2	Evans & Associates Construction Co., Inc.		56.81		323,476.14
3	THE QUAPAW COMPANY		69.45		395,448.30
0012	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	2,796.000	TON	
	Engineer's Estimate		**70.00**		**195,720.00**
1	APAC-CENTRAL, INC.		72.10		201,591.60
2	Evans & Associates Construction Co., Inc.		64.00		178,944.00
3	THE QUAPAW COMPANY		75.35		210,678.60
0013	417 5267	COLD MILLING PAVEMENT	4,320.000	SY	
	Engineer's Estimate		**3.50**		**15,120.00**
1	APAC-CENTRAL, INC.		2.90		12,528.00
2	Evans & Associates Construction Co., Inc.		2.40		10,368.00
3	THE QUAPAW COMPANY		6.00		25,920.00
0014	509(D) 0325	CLASS C CONCRETE	103.000	CY	
	Engineer's Estimate		**250.00**		**25,750.00**
1	APAC-CENTRAL, INC.		322.83		33,251.49
2	Evans & Associates Construction Co., Inc.		423.70		43,641.10
3	THE QUAPAW COMPANY		355.00		36,565.00
0015	613(CC) 7186	TYPE A4 CULVERT END TREATMENT	28.000	EA	
	Engineer's Estimate		**850.00**		**23,800.00**
1	APAC-CENTRAL, INC.		499.86		13,996.08
2	Evans & Associates Construction Co., Inc.		1,276.55		35,743.40
3	THE QUAPAW COMPANY		550.00		15,400.00
0016	613(D) 0689	18" CORR. GALV. STEEL PIPE	668.000	LF	
	Engineer's Estimate		**35.00**		**23,380.00**
1	APAC-CENTRAL, INC.		23.31		15,571.08
2	Evans & Associates Construction Co., Inc.		26.30		17,568.40
3	THE QUAPAW COMPANY		32.60		21,776.80
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	APAC-CENTRAL, INC.		7,720.70		7,720.70
2	Evans & Associates Construction Co., Inc.		9,510.00		9,510.00
3	THE QUAPAW COMPANY		10,000.00		10,000.00
0018	619(C) 0924	SAWING PAVEMENT	46.000	LF	
	Engineer's Estimate		**3.00**		**138.00**
1	APAC-CENTRAL, INC.		2.00		92.00
2	Evans & Associates Construction Co., Inc.		4.00		184.00
3	THE QUAPAW COMPANY		15.00		690.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 630 **Contract ID:** 100014

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	200.000	LF	
	Engineer's Estimate		**20.00**		**4,000.00**
1	APAC-CENTRAL, INC.		15.62		3,124.00
2	Evans & Associates Construction Co., Inc.		20.00		4,000.00
3	THE QUAPAW COMPANY		16.50		3,300.00
0020	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA	
	Engineer's Estimate		**2,400.00**		**9,600.00**
1	APAC-CENTRAL, INC.		2,186.90		8,747.60
2	Evans & Associates Construction Co., Inc.		2,500.00		10,000.00
3	THE QUAPAW COMPANY		2,400.00		9,600.00
0021	629(A) 4958	MAILBOX INSTALLATION-SINGLE	3.000	EA	
	Engineer's Estimate		**100.00**		**300.00**
1	APAC-CENTRAL, INC.		57.28		171.84
2	Evans & Associates Construction Co., Inc.		65.00		195.00
3	THE QUAPAW COMPANY		60.00		180.00
0022	629(B) 4959	MAILBOX INSTALLATION-MULTIPLE	1.000	EA	
	Engineer's Estimate		**150.00**		**150.00**
1	APAC-CENTRAL, INC.		72.90		72.90
2	Evans & Associates Construction Co., Inc.		80.00		80.00
3	THE QUAPAW COMPANY		75.00		75.00
0023	629(C) 4960	MAILBOX	5.000	EA	
	Engineer's Estimate		**70.00**		**350.00**
1	APAC-CENTRAL, INC.		26.04		130.20
2	Evans & Associates Construction Co., Inc.		30.00		150.00
3	THE QUAPAW COMPANY		30.00		150.00
0024	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	4.000	EA	
	Engineer's Estimate		**25.00**		**100.00**
1	APAC-CENTRAL, INC.		10.42		41.68
2	Evans & Associates Construction Co., Inc.		14.00		56.00
3	THE QUAPAW COMPANY		15.00		60.00
0025	850(A) 8110	SHEET ALUMINUM SIGNS	10.000	SF	
	Engineer's Estimate		**25.00**		**250.00**
1	APAC-CENTRAL, INC.		14.58		145.80
2	Evans & Associates Construction Co., Inc.		20.00		200.00
3	THE QUAPAW COMPANY		15.00		150.00
0026	851(C) 8330	2 1/2" SQUARE TUBE POST	24.000	LF	
	Engineer's Estimate		**14.00**		**336.00**
1	APAC-CENTRAL, INC.		8.33		199.92
2	Evans & Associates Construction Co., Inc.		10.00		240.00
3	THE QUAPAW COMPANY		9.00		216.00
0027	853 9039	DELINEATORS(TYPE 2, CODE 3)	20.000	EA	
	Engineer's Estimate		**20.00**		**400.00**
1	APAC-CENTRAL, INC.		18.75		375.00
2	Evans & Associates Construction Co., Inc.		25.00		500.00
3	THE QUAPAW COMPANY		20.00		400.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 630 **Contract ID:** 100014

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0028	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	36,071.000 LF
	Engineer's Estimate	**0.75**	**27,053.25**
1	APAC-CENTRAL, INC.	0.37	13,346.27
2	Evans & Associates Construction Co., Inc.	0.40	14,428.40
3	THE QUAPAW COMPANY	0.40	14,428.40
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	APAC-CENTRAL, INC.	6,248.29	6,248.29
2	Evans & Associates Construction Co., Inc.	7,000.00	7,000.00
3	THE QUAPAW COMPANY	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 STAKING			
0030	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.	10,205.54	10,205.54
2	Evans & Associates Construction Co., Inc.	5,000.00	5,000.00
3	THE QUAPAW COMPANY	13,000.00	13,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0031	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.	5,493.29	5,493.29
2	Evans & Associates Construction Co., Inc.	3,600.00	3,600.00
3	THE QUAPAW COMPANY	3,000.00	3,000.00
0032	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**45,500.00**	**45,500.00**
1	APAC-CENTRAL, INC.	34,151.56	34,151.56
2	Evans & Associates Construction Co., Inc.	17,543.00	17,543.00
3	THE QUAPAW COMPANY	2,500.00	2,500.00