**Letting Date:** April 01, 2010, 10:30 A.M.
**Call Order:** 700 **Contract ID:** 100019
**J/P No.:** 26922(04) **Project No.:** STP-JOBS(080)3R **Contract Time:**
**County:** ALFALFA
**Description:** RESURFACE (ASPHALT) SH-8: FROM THE SH-11 JUNCTION WEST OF BURLINGTON, EXTEND NORTH TO THE KANSAS STATE LINE. PROJECT LENGTH = 6.94 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,771,107.20 | | |
| 1 | Venture Corporation dba VCO Paving | 1,858,043.16 | 104.91 | 100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | 2,042,164.85 | 115.30 | 109.91 |

**Letting Date:** April 01, 2010, 10:30 A.M.
**Call Order:** 700 **Contract ID:** 100019

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(C) 0184 | UNCLASSIFIED BORROW | 4,000.000 | CY | |
| | **Engineer's Estimate** | | **5.50** | | **22,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 1.00 | | 4,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.60 | | 22,400.00 |
| 0002 | 202(G) 0185 | EARTHWORK | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **40,000.00** | | **40,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 40,000.00 | | 40,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 31,000.00 | | 31,000.00 |
| 0003 | 230(A) 2806 | SOLID SLAB SODDING | 32,775.000 | SY | |
| | **Engineer's Estimate** | | **2.00** | | **65,550.00** |
| 1 | Venture Corporation dba VCO Paving | | 1.60 | | 52,440.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.64 | | 53,751.00 |
| 0004 | 407 0250 | TACK COAT | 16,415.000 | GAL | |
| | **Engineer's Estimate** | | **3.00** | | **49,245.00** |
| 1 | Venture Corporation dba VCO Paving | | 2.00 | | 32,830.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.67 | | 43,828.05 |
| 0005 | 411(S4) 5960 | (SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK) | 22,610.000 | TON | |
| | **Engineer's Estimate** | | **63.00** | | **1,424,430.00** |
| 1 | Venture Corporation dba VCO Paving | | 65.00 | | 1,469,650.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 77.75 | | 1,757,927.50 |
| 0006 | 413(A) 4861 | RUMBLE STRIP-METHOD AC-CON | 73,300.000 | LF | |
| | **Engineer's Estimate** | | **0.10** | | **7,330.00** |
| 1 | Venture Corporation dba VCO Paving | | 0.12 | | 8,796.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.08 | | 5,864.00 |
| 0007 | 417 4267 | COLD MILLING BITUMINOUS PAVEMENT | 4,300.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **17,200.00** |
| 1 | Venture Corporation dba VCO Paving | | 4.50 | | 19,350.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.15 | | 9,245.00 |
| 0008 | 619(B) 4780 | REMOVAL OF GUARD RAIL | 1,250.000 | LF | |
| | **Engineer's Estimate** | | **4.50** | | **5,625.00** |
| 1 | Venture Corporation dba VCO Paving | | 2.50 | | 3,125.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.05 | | 2,562.50 |
| 0009 | 623 8572 | (PL)CURVED APPROACH GUARD RAIL | 7.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **10,500.00** |
| 1 | Venture Corporation dba VCO Paving | | 450.00 | | 3,150.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 460.00 | | 3,220.00 |
| 0010 | 623(A) 0932 | BEAM GUARD RAIL-W-BEAM-SINGLE | 644.000 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **16,100.00** |
| 1 | Venture Corporation dba VCO Paving | | 24.00 | | 15,456.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 24.55 | | 15,810.20 |
| 0011 | 623(F) 4447 | GUARD RAIL ANCHOR UNIT (TYPE B) | 2.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **3,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 600.00 | | 1,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 613.50 | | 1,227.00 |

**Letting Date:** April 01, 2010, 10:30 A.M.
**Call Order:** 700 **Contract ID:** 100019

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0012 | 623(F) 5686 | GUARD RAIL ANCHOR UNIT (TYPE D-BF) | 8.000 EA | |
| | **Engineer's Estimate** | | **1,800.00** | **14,400.00** |
| 1 | Venture Corporation dba VCO Paving | | 1,600.00 | 12,800.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,636.00 | 13,088.00 |
| 0013 | 623(H) 8571 | (SP)G.E.T. GUARD RAIL END SECTION | 10.000 EA | |
| | **Engineer's Estimate** | | **2,400.00** | **24,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 2,350.00 | 23,500.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,402.00 | 24,020.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0014 | 854(A) 8800 | TRAFFIC STRIPE(PAINT)(4" WIDE) | 128,436.000 LF | |
| | **Engineer's Estimate** | | **0.20** | **25,687.20** |
| 1 | Venture Corporation dba VCO Paving | | 0.06 | 7,706.16 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.10 | 12,843.60 |
| 0015 | 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 26.000 SD | |
| | **Engineer's Estimate** | | **40.00** | **1,040.00** |
| 1 | Venture Corporation dba VCO Paving | | 40.00 | 1,040.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 128.00 | 3,328.00 |
| 0016 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 50,000.00 | 50,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 8,200.00 | 8,200.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0017 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **40,000.00** | **40,000.00** |
| 1 | Venture Corporation dba VCO Paving | | 113,000.00 | 113,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 33,850.00 | 33,850.00 |