Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 210 **Contract ID:** 100029
J/P No.: 27199(04) **Project No.:** STP-STIM(460)EH **Contract Time:**
County: DEWEY
Description: PEDESTRIAN IMPROVEMENTS SH-51: FROM SPECK STREET, EXTEND EAST IN THE TOWN OF VICI. PROJECT LENGTH = 0.356 MILES

	VENDORNAME	PROPOSALITEMTO		
1	RUDY CONSTRUCTION CO.	315,420.00	82.79	100.00
	Engineer's Estimate	380,989.82		
2	K & R BUILDERS, INC.	388,654.00	102.01	123.22
3	PARK CONSTRUCTION COMPANY	520,733.70	136.68	165.09

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 210 **Contract ID:** 100029

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0181	SELECTIVE CLEARING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
2	K & R BUILDERS, INC.		10,000.00	10,000.00
3	PARK CONSTRUCTION COMPANY		2,774.68	2,774.68
0002	202(C) 0184	UNCLASSIFIED BORROW	250.000 CY	
	Engineer's Estimate		**15.50**	**3,875.00**
1	RUDY CONSTRUCTION CO.		20.00	5,000.00
2	K & R BUILDERS, INC.		22.00	5,500.00
3	PARK CONSTRUCTION COMPANY		25.97	6,492.50
0003	227 0100	TEMPORARY SILT DIKE	170.000 LF	
	Engineer's Estimate		**10.30**	**1,751.00**
1	RUDY CONSTRUCTION CO.		6.00	1,020.00
2	K & R BUILDERS, INC.		9.00	1,530.00
3	PARK CONSTRUCTION COMPANY		3.18	540.60
0004	230(A) 2806	SOLID SLAB SODDING	570.000 SY	
	Engineer's Estimate		**4.00**	**2,280.00**
1	RUDY CONSTRUCTION CO.		3.50	1,995.00
2	K & R BUILDERS, INC.		7.50	4,275.00
3	PARK CONSTRUCTION COMPANY		3.30	1,881.00
0005	303 0192	AGGREGATE BASE	1.000 CY	
	Engineer's Estimate		**50.00**	**50.00**
1	RUDY CONSTRUCTION CO.		75.00	75.00
2	K & R BUILDERS, INC.		375.00	375.00
3	PARK CONSTRUCTION COMPANY		257.83	257.83
0006	325 5271	SEPARATOR FABRIC	10.000 SY	
	Engineer's Estimate		**2.00**	**20.00**
1	RUDY CONSTRUCTION CO.		5.00	50.00
2	K & R BUILDERS, INC.		50.00	500.00
3	PARK CONSTRUCTION COMPANY		30.11	301.10
0007	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	23.000 TON	
	Engineer's Estimate		**50.00**	**1,150.00**
1	RUDY CONSTRUCTION CO.		41.00	943.00
2	K & R BUILDERS, INC.		80.00	1,840.00
3	PARK CONSTRUCTION COMPANY		181.93	4,184.39
0008	504(G) 6006	HANDRAILING	201.000 LF	
	Engineer's Estimate		**150.00**	**30,150.00**
1	RUDY CONSTRUCTION CO.		60.00	12,060.00
2	K & R BUILDERS, INC.		85.00	17,085.00
3	PARK CONSTRUCTION COMPANY		137.62	27,661.62
0009	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	5.000 CY	
	Engineer's Estimate		**816.00**	**4,080.00**
1	RUDY CONSTRUCTION CO.		900.00	4,500.00
2	K & R BUILDERS, INC.		850.00	4,250.00
3	PARK CONSTRUCTION COMPANY		785.41	3,927.05

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 210 **Contract ID:** 100029

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	511(A) 0332	REINFORCING STEEL	98.000	LB	
	Engineer's Estimate		**2.60**		**254.80**
1	RUDY CONSTRUCTION CO.		3.00		294.00
2	K & R BUILDERS, INC.		7.00		686.00
3	PARK CONSTRUCTION COMPANY		22.48		2,203.04
0011	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	1,489.000	LF	
	Engineer's Estimate		**25.00**		**37,225.00**
1	RUDY CONSTRUCTION CO.		20.00		29,780.00
2	K & R BUILDERS, INC.		28.00		41,692.00
3	PARK CONSTRUCTION COMPANY		42.00		62,538.00
0012	610(A) 0602	4" CONCRETE SIDEWALK	2,587.000	SY	
	Engineer's Estimate		**47.70**		**123,399.90**
1	RUDY CONSTRUCTION CO.		50.00		129,350.00
2	K & R BUILDERS, INC.		50.00		129,350.00
3	PARK CONSTRUCTION COMPANY		75.61		195,603.07
0013	610(B) 0400	8" CONCRETE DRIVEWAY (H.E.S.)	588.000	SY	
	Engineer's Estimate		**80.00**		**47,040.00**
1	RUDY CONSTRUCTION CO.		50.00		29,400.00
2	K & R BUILDERS, INC.		87.00		51,156.00
3	PARK CONSTRUCTION COMPANY		98.21		57,747.48
0014	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	295.000	SF	
	Engineer's Estimate		**50.00**		**14,750.00**
1	RUDY CONSTRUCTION CO.		25.00		7,375.00
2	K & R BUILDERS, INC.		35.00		10,325.00
3	PARK CONSTRUCTION COMPANY		22.98		6,779.10
0015	610(I) 4615	(PL)TACTILE WARNING DEVICE-RETROFIT	91.000	SF	
	Engineer's Estimate		**100.00**		**9,100.00**
1	RUDY CONSTRUCTION CO.		30.00		2,730.00
2	K & R BUILDERS, INC.		45.00		4,095.00
3	PARK CONSTRUCTION COMPANY		35.21		3,204.11
0016	612(H) 0648	METER BOXES ADJUST TO GRADE	11.000	EA	
	Engineer's Estimate		**340.20**		**3,742.20**
1	RUDY CONSTRUCTION CO.		200.00		2,200.00
2	K & R BUILDERS, INC.		250.00		2,750.00
3	PARK CONSTRUCTION COMPANY		470.27		5,172.97
0017	613(B) 4504	19" X 30" R.C.PIPE ELLIPTICAL CLASS HE-III	13.000	LF	
	Engineer's Estimate		**135.00**		**1,755.00**
1	RUDY CONSTRUCTION CO.		160.00		2,080.00
2	K & R BUILDERS, INC.		300.00		3,900.00
3	PARK CONSTRUCTION COMPANY		59.64		775.32
0018	613(CC) 7187	TYPE B4 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,250.00**		**1,250.00**
1	RUDY CONSTRUCTION CO.		1,500.00		1,500.00
2	K & R BUILDERS, INC.		2,600.00		2,600.00
3	PARK CONSTRUCTION COMPANY		1,566.13		1,566.13

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 210 **Contract ID:** 100029

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0019	613(S) 1180	TRENCH EXCAVATION		10.000 CY	
	Engineer's Estimate		**17.00**		**170.00**
1	RUDY CONSTRUCTION CO.		12.00		120.00
2	K & R BUILDERS, INC.		25.00		250.00
3	PARK CONSTRUCTION COMPANY		34.84		348.40
0020	613(T) 1181	STANDARD BEDDING MATERIAL		3.000 CY	
	Engineer's Estimate		**40.00**		**120.00**
1	RUDY CONSTRUCTION CO.		75.00		225.00
2	K & R BUILDERS, INC.		500.00		1,500.00
3	PARK CONSTRUCTION COMPANY		70.29		210.87
0021	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT		478.000 SY	
	Engineer's Estimate		**9.90**		**4,732.20**
1	RUDY CONSTRUCTION CO.		6.00		2,868.00
2	K & R BUILDERS, INC.		9.25		4,421.50
3	PARK CONSTRUCTION COMPANY		25.34		12,112.52
0022	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT		67.000 SY	
	Engineer's Estimate		**6.50**		**435.50**
1	RUDY CONSTRUCTION CO.		6.00		402.00
2	K & R BUILDERS, INC.		15.00		1,005.00
3	PARK CONSTRUCTION COMPANY		8.73		584.91
0023	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY		611.000 SY	
	Engineer's Estimate		**8.00**		**4,888.00**
1	RUDY CONSTRUCTION CO.		6.00		3,666.00
2	K & R BUILDERS, INC.		8.00		4,888.00
3	PARK CONSTRUCTION COMPANY		25.34		15,482.74
0024	619(B) 4791	REMOVAL OF CURB		1,573.000 LF	
	Engineer's Estimate		**5.00**		**7,865.00**
1	RUDY CONSTRUCTION CO.		6.00		9,438.00
2	K & R BUILDERS, INC.		6.00		9,438.00
3	PARK CONSTRUCTION COMPANY		5.47		8,604.31
0025	619(B) 4792	REMOVAL OF SIDEWALK		2,408.000 SY	
	Engineer's Estimate		**8.00**		**19,264.00**
1	RUDY CONSTRUCTION CO.		6.00		14,448.00
2	K & R BUILDERS, INC.		6.75		16,254.00
3	PARK CONSTRUCTION COMPANY		17.09		41,152.72
0026	619(B) 5881	REMOVAL OF CONCRETE DITCH LINER		14.000 LF	
	Engineer's Estimate		**7.00**		**98.00**
1	RUDY CONSTRUCTION CO.		30.00		420.00
2	K & R BUILDERS, INC.		25.00		350.00
3	PARK CONSTRUCTION COMPANY		25.03		350.42
0027	619(B) 5918	REMOVAL OF EXISTING PIPE		19.000 LF	
	Engineer's Estimate		**12.50**		**237.50**
1	RUDY CONSTRUCTION CO.		20.00		380.00
2	K & R BUILDERS, INC.		12.50		237.50
3	PARK CONSTRUCTION COMPANY		37.68		715.92

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 210 **Contract ID:** 100029

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0028	619(C) 0924	SAWING PAVEMENT	1,659.000	LF	
	Engineer's Estimate		**3.70**		**6,138.30**
1	RUDY CONSTRUCTION CO.		3.00		4,977.00
2	K & R BUILDERS, INC.		4.00		6,636.00
3	PARK CONSTRUCTION COMPANY		5.47		9,074.73
0029	625(B) 1252	REMOVE AND RECONSTRUCT FENCE	23.000	LF	
	Engineer's Estimate		**50.00**		**1,150.00**
1	RUDY CONSTRUCTION CO.		25.00		575.00
2	K & R BUILDERS, INC.		47.00		1,081.00
3	PARK CONSTRUCTION COMPANY		130.77		3,007.71
0030	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	576.000	LF	
	Engineer's Estimate		**0.47**		**270.72**
1	RUDY CONSTRUCTION CO.		9.00		5,184.00
2	K & R BUILDERS, INC.		4.50		2,592.00
3	PARK CONSTRUCTION COMPANY		5.67		3,265.92
0031	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	96.000	LF	
	Engineer's Estimate		**0.60**		**57.60**
1	RUDY CONSTRUCTION CO.		2.50		240.00
2	K & R BUILDERS, INC.		2.00		192.00
3	PARK CONSTRUCTION COMPANY		3.88		372.48
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**6,000.00**		**6,000.00**
1	RUDY CONSTRUCTION CO.		5,000.00		5,000.00
2	K & R BUILDERS, INC.		8,000.00		8,000.00
3	PARK CONSTRUCTION COMPANY		3,495.60		3,495.60
0033	890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	9.000	EA	
	Engineer's Estimate		**215.10**		**1,935.90**
1	RUDY CONSTRUCTION CO.		125.00		1,125.00
2	K & R BUILDERS, INC.		100.00		900.00
3	PARK CONSTRUCTION COMPANY		399.54		3,595.86

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 STAKING					
0034	642 0098	STAKING	1.000	LSUM	
	Engineer's Estimate		**5,329.37**		**5,329.37**
1	RUDY CONSTRUCTION CO.		6,000.00		6,000.00
2	K & R BUILDERS, INC.		15,000.00		15,000.00
3	PARK CONSTRUCTION COMPANY		14,523.57		14,523.57

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					

Letting Date: January 28, 2010, 10:30 A.M.

Call Order: 210 **Contract ID:** 100029

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0035	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,424.83**	**20,424.83**
1	RUDY CONSTRUCTION CO.	27,000.00	27,000.00
2	K & R BUILDERS, INC.	24,000.00	24,000.00
3	PARK CONSTRUCTION COMPANY	20,225.03	20,225.03