Letting Date: February 25, 2010, 10:30 A.M.

Call Order: 195 **Contract ID:** 100030

J/P No.: 27204(04) **Project No.:** STP-STIM(465)EH **Contract Time:**

County: ELLIS

Description: PEDESTRIAN IMPROVEMENTS US-283: FROM GRAND AVE EXTEND NORTH IN THE TOWN OF SHATTUCK. PROJECT LENGTH = 0.673 MILES PREQUALIFICATION FOR THIS PROJECT HAS BEEN WAIVED.

	VENDORNAME	PROPOSALITEMTO		
1	Redlands Contracting, LLC	604,893.54	72.47	100.00
2	Lopp Construction, LLC	657,255.00	78.75	108.66
3	PARK CONSTRUCTION COMPANY	673,255.35	80.66	111.30
4	SEWELL BROS., INC.	683,506.50	81.89	113.00
5	K & R BUILDERS, INC.	729,343.83	87.38	120.57
6	K & K CONTRACTING, INC.	775,496.68	92.91	128.20
	Engineer's Estimate	834,655.18		
7	MERIDIAN CONTRACTING, INC.	924,516.50	110.77	152.84

Letting Date: February 25, 2010, 10:30 A.M.
Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	1,363.000 CY	
	Engineer's Estimate		**10.90**	**14,856.70**
1	Redlands Contracting, LLC		12.00	16,356.00
2	Lopp Construction, LLC		12.00	16,356.00
3	PARK CONSTRUCTION COMPANY		13.00	17,719.00
4	SEWELL BROS., INC.		12.00	16,356.00
5	K & R BUILDERS, INC.		6.50	8,859.50
6	K & K CONTRACTING, INC.		6.00	8,178.00
7	MERIDIAN CONTRACTING, INC.		23.00	31,349.00
0002	230(A) 2806	SOLID SLAB SODDING	244.000 SY	
	Engineer's Estimate		**4.90**	**1,195.60**
1	Redlands Contracting, LLC		4.00	976.00
2	Lopp Construction, LLC		3.50	854.00
3	PARK CONSTRUCTION COMPANY		3.20	780.80
4	SEWELL BROS., INC.		10.00	2,440.00
5	K & R BUILDERS, INC.		6.00	1,464.00
6	K & K CONTRACTING, INC.		10.00	2,440.00
7	MERIDIAN CONTRACTING, INC.		4.00	976.00
0003	303 0192	AGGREGATE BASE	1,088.000 CY	
	Engineer's Estimate		**43.10**	**46,892.80**
1	Redlands Contracting, LLC		56.09	61,025.92
2	Lopp Construction, LLC		40.00	43,520.00
3	PARK CONSTRUCTION COMPANY		47.00	51,136.00
4	SEWELL BROS., INC.		60.00	65,280.00
5	K & R BUILDERS, INC.		75.00	81,600.00
6	K & K CONTRACTING, INC.		44.00	47,872.00
7	MERIDIAN CONTRACTING, INC.		145.00	157,760.00
0004	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	52.000 TON	
	Engineer's Estimate		**38.30**	**1,991.60**
1	Redlands Contracting, LLC		60.00	3,120.00
2	Lopp Construction, LLC		30.00	1,560.00
3	PARK CONSTRUCTION COMPANY		159.00	8,268.00
4	SEWELL BROS., INC.		36.00	1,872.00
5	K & R BUILDERS, INC.		40.00	2,080.00
6	K & K CONTRACTING, INC.		48.00	2,496.00
7	MERIDIAN CONTRACTING, INC.		200.00	10,400.00
0005	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	25.000 CY	
	Engineer's Estimate		**661.90**	**16,547.50**
1	Redlands Contracting, LLC		300.00	7,500.00
2	Lopp Construction, LLC		750.00	18,750.00
3	PARK CONSTRUCTION COMPANY		1,220.00	30,500.00
4	SEWELL BROS., INC.		500.00	12,500.00
5	K & R BUILDERS, INC.		725.00	18,125.00
6	K & K CONTRACTING, INC.		900.00	22,500.00
7	MERIDIAN CONTRACTING, INC.		1,080.00	27,000.00

Letting Date: February 25, 2010, 10:30 A.M.
Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0006	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	4,917.000 LF	
	Engineer's Estimate		**30.00**	**147,510.00**
1	Redlands Contracting, LLC		22.00	108,174.00
2	Lopp Construction, LLC		21.00	103,257.00
3	PARK CONSTRUCTION COMPANY		27.70	136,200.90
4	SEWELL BROS., INC.		25.00	122,925.00
5	K & R BUILDERS, INC.		22.50	110,632.50
6	K & K CONTRACTING, INC.		34.00	167,178.00
7	MERIDIAN CONTRACTING, INC.		30.00	147,510.00
0007	610(A) 0604	5" CONCRETE SIDEWALK	4,768.000 SY	
	Engineer's Estimate		**75.00**	**357,600.00**
1	Redlands Contracting, LLC		43.90	209,315.20
2	Lopp Construction, LLC		51.00	243,168.00
3	PARK CONSTRUCTION COMPANY		39.00	185,952.00
4	SEWELL BROS., INC.		60.00	286,080.00
5	K & R BUILDERS, INC.		53.00	252,704.00
6	K & K CONTRACTING, INC.		50.00	238,400.00
7	MERIDIAN CONTRACTING, INC.		50.00	238,400.00
0008	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	658.000 SY	
	Engineer's Estimate		**59.10**	**38,887.80**
1	Redlands Contracting, LLC		53.20	35,005.60
2	Lopp Construction, LLC		69.00	45,402.00
3	PARK CONSTRUCTION COMPANY		46.00	30,268.00
4	SEWELL BROS., INC.		55.00	36,190.00
5	K & R BUILDERS, INC.		63.00	41,454.00
6	K & K CONTRACTING, INC.		85.00	55,930.00
7	MERIDIAN CONTRACTING, INC.		80.00	52,640.00
0009	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	256.000 SF	
	Engineer's Estimate		**29.10**	**7,449.60**
1	Redlands Contracting, LLC		30.00	7,680.00
2	Lopp Construction, LLC		25.00	6,400.00
3	PARK CONSTRUCTION COMPANY		25.00	6,400.00
4	SEWELL BROS., INC.		40.00	10,240.00
5	K & R BUILDERS, INC.		29.00	7,424.00
6	K & K CONTRACTING, INC.		32.00	8,192.00
7	MERIDIAN CONTRACTING, INC.		20.00	5,120.00
0010	611(E) 4012	(PL)SPECIAL INLET DRAIN	1.000 EA	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Redlands Contracting, LLC		5,000.00	5,000.00
2	Lopp Construction, LLC		3,500.00	3,500.00
3	PARK CONSTRUCTION COMPANY		2,100.00	2,100.00
4	SEWELL BROS., INC.		3,500.00	3,500.00
5	K & R BUILDERS, INC.		5,200.00	5,200.00
6	K & K CONTRACTING, INC.		7,000.00	7,000.00
7	MERIDIAN CONTRACTING, INC.		5,700.00	5,700.00

Letting Date: February 25, 2010, 10:30 A.M.
Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0011	611(E) 5100	INLET CICI DES. 1 (STD)	4.000 EA	
	Engineer's Estimate		**3,500.00**	**14,000.00**
1	Redlands Contracting, LLC		1,850.00	7,400.00
2	Lopp Construction, LLC		2,400.00	9,600.00
3	PARK CONSTRUCTION COMPANY		2,310.00	9,240.00
4	SEWELL BROS., INC.		2,000.00	8,000.00
5	K & R BUILDERS, INC.		800.00	3,200.00
6	K & K CONTRACTING, INC.		3,000.00	12,000.00
7	MERIDIAN CONTRACTING, INC.		3,100.00	12,400.00
0012	611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	4.000 EA	
	Engineer's Estimate		**400.00**	**1,600.00**
1	Redlands Contracting, LLC		450.00	1,800.00
2	Lopp Construction, LLC		380.00	1,520.00
3	PARK CONSTRUCTION COMPANY		754.00	3,016.00
4	SEWELL BROS., INC.		400.00	1,600.00
5	K & R BUILDERS, INC.		725.00	2,900.00
6	K & K CONTRACTING, INC.		450.00	1,800.00
7	MERIDIAN CONTRACTING, INC.		627.00	2,508.00
0013	611(K) 4488	CAST IRON CURB INLETS	4.000 EA	
	Engineer's Estimate		**572.10**	**2,288.40**
1	Redlands Contracting, LLC		250.00	1,000.00
2	Lopp Construction, LLC		275.00	1,100.00
3	PARK CONSTRUCTION COMPANY		507.00	2,028.00
4	SEWELL BROS., INC.		300.00	1,200.00
5	K & R BUILDERS, INC.		450.00	1,800.00
6	K & K CONTRACTING, INC.		685.00	2,740.00
7	MERIDIAN CONTRACTING, INC.		539.00	2,156.00
0014	612(G) 0647	VALVE BOXES ADJUST TO GRADE	20.000 EA	
	Engineer's Estimate		**127.94**	**2,558.80**
1	Redlands Contracting, LLC		150.00	3,000.00
2	Lopp Construction, LLC		195.00	3,900.00
3	PARK CONSTRUCTION COMPANY		236.00	4,720.00
4	SEWELL BROS., INC.		120.00	2,400.00
5	K & R BUILDERS, INC.		350.00	7,000.00
6	K & K CONTRACTING, INC.		500.00	10,000.00
7	MERIDIAN CONTRACTING, INC.		266.00	5,320.00
0015	612(H) 0648	METER BOXES ADJUST TO GRADE	67.000 EA	
	Engineer's Estimate		**127.94**	**8,571.98**
1	Redlands Contracting, LLC		150.00	10,050.00
2	Lopp Construction, LLC		200.00	13,400.00
3	PARK CONSTRUCTION COMPANY		200.00	13,400.00
4	SEWELL BROS., INC.		120.00	8,040.00
5	K & R BUILDERS, INC.		205.00	13,735.00
6	K & K CONTRACTING, INC.		425.00	28,475.00
7	MERIDIAN CONTRACTING, INC.		153.00	10,251.00

Letting Date: February 25, 2010, 10:30 A.M.
Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0016	619(B) 4726	REMOVAL OF CURB AND GUTTER	4,937.500	LF	
	Engineer's Estimate		**4.40**		**21,725.00**
1	Redlands Contracting, LLC		4.00		19,750.00
2	Lopp Construction, LLC		3.00		14,812.50
3	PARK CONSTRUCTION COMPANY		1.00		4,937.50
4	SEWELL BROS., INC.		3.00		14,812.50
5	K & R BUILDERS, INC.		4.80		23,700.00
6	K & K CONTRACTING, INC.		3.00		14,812.50
7	MERIDIAN CONTRACTING, INC.		5.00		24,687.50
0017	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	579.000	SY	
	Engineer's Estimate		**7.60**		**4,400.40**
1	Redlands Contracting, LLC		6.00		3,474.00
2	Lopp Construction, LLC		7.00		4,053.00
3	PARK CONSTRUCTION COMPANY		5.90		3,416.10
4	SEWELL BROS., INC.		3.00		1,737.00
5	K & R BUILDERS, INC.		5.75		3,329.25
6	K & K CONTRACTING, INC.		9.22		5,338.38
7	MERIDIAN CONTRACTING, INC.		45.00		26,055.00
0018	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	658.000	SY	
	Engineer's Estimate		**7.80**		**5,132.40**
1	Redlands Contracting, LLC		5.50		3,619.00
2	Lopp Construction, LLC		7.00		4,606.00
3	PARK CONSTRUCTION COMPANY		14.30		9,409.40
4	SEWELL BROS., INC.		4.00		2,632.00
5	K & R BUILDERS, INC.		6.25		4,112.50
6	K & K CONTRACTING, INC.		11.50		7,567.00
7	MERIDIAN CONTRACTING, INC.		15.00		9,870.00
0019	619(B) 4792	REMOVAL OF SIDEWALK	4,546.000	SY	
	Engineer's Estimate		**12.00**		**54,552.00**
1	Redlands Contracting, LLC		1.82		8,273.72
2	Lopp Construction, LLC		7.00		31,822.00
3	PARK CONSTRUCTION COMPANY		10.00		45,460.00
4	SEWELL BROS., INC.		2.00		9,092.00
5	K & R BUILDERS, INC.		5.70		25,912.20
6	K & K CONTRACTING, INC.		14.00		63,644.00
7	MERIDIAN CONTRACTING, INC.		12.00		54,552.00
0020	619(C) 0924	SAWING PAVEMENT	5,795.000	LF	
	Engineer's Estimate		**3.80**		**22,021.00**
1	Redlands Contracting, LLC		3.10		17,964.50
2	Lopp Construction, LLC		3.50		20,282.50
3	PARK CONSTRUCTION COMPANY		3.15		18,254.25
4	SEWELL BROS., INC.		4.00		23,180.00
5	K & R BUILDERS, INC.		3.00		17,385.00
6	K & K CONTRACTING, INC.		2.00		11,590.00
7	MERIDIAN CONTRACTING, INC.		2.00		11,590.00

Letting Date: February 25, 2010, 10:30 A.M.
Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0021	629(E) 5048	REMOVE AND RESET MAILBOX	8.000 EA	
	Engineer's Estimate		**119.80**	**958.40**
1	Redlands Contracting, LLC		300.00	2,400.00
2	Lopp Construction, LLC		75.00	600.00
3	PARK CONSTRUCTION COMPANY		208.00	1,664.00
4	SEWELL BROS., INC.		100.00	800.00
5	K & R BUILDERS, INC.		85.00	680.00
6	K & K CONTRACTING, INC.		65.00	520.00
7	MERIDIAN CONTRACTING, INC.		320.00	2,560.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0022	850(A) 8110	SHEET ALUMINUM SIGNS	44.000 SF	
	Engineer's Estimate		**17.30**	**761.20**
1	Redlands Contracting, LLC		22.00	968.00
2	Lopp Construction, LLC		9.00	396.00
3	PARK CONSTRUCTION COMPANY		21.20	932.80
4	SEWELL BROS., INC.		8.50	374.00
5	K & R BUILDERS, INC.		8.80	387.20
6	K & K CONTRACTING, INC.		22.25	979.00
7	MERIDIAN CONTRACTING, INC.		8.00	352.00
0023	851(C) 8327	2 1/4" SQUARE TUBE POST	304.000 LF	
	Engineer's Estimate		**12.70**	**3,860.80**
1	Redlands Contracting, LLC		13.50	4,104.00
2	Lopp Construction, LLC		4.50	1,368.00
3	PARK CONSTRUCTION COMPANY		14.60	4,438.40
4	SEWELL BROS., INC.		4.50	1,368.00
5	K & R BUILDERS, INC.		17.00	5,168.00
6	K & K CONTRACTING, INC.		13.30	4,043.20
7	MERIDIAN CONTRACTING, INC.		10.00	3,040.00
0024	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	864.000 LF	
	Engineer's Estimate		**0.50**	**432.00**
1	Redlands Contracting, LLC		3.40	2,937.60
2	Lopp Construction, LLC		2.00	1,728.00
3	PARK CONSTRUCTION COMPANY		3.30	2,851.20
4	SEWELL BROS., INC.		4.50	3,888.00
5	K & R BUILDERS, INC.		4.62	3,991.68
6	K & K CONTRACTING, INC.		3.15	2,721.60
7	MERIDIAN CONTRACTING, INC.		5.00	4,320.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**6,861.20**	**6,861.20**
1	Redlands Contracting, LLC		4,000.00	4,000.00
2	Lopp Construction, LLC		5,300.00	5,300.00
3	PARK CONSTRUCTION COMPANY		11,500.00	11,500.00
4	SEWELL BROS., INC.		5,000.00	5,000.00
5	K & R BUILDERS, INC.		11,000.00	11,000.00
6	K & K CONTRACTING, INC.		4,080.00	4,080.00
7	MERIDIAN CONTRACTING, INC.		17,000.00	17,000.00

Letting Date: February 25, 2010, 10:30 A.M.

Call Order: 195 **Contract ID:** 100030

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0026	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	Redlands Contracting, LLC	13,500.00	13,500.00
2	Lopp Construction, LLC	2,500.00	2,500.00
3	PARK CONSTRUCTION COMPANY	14,000.00	14,000.00
4	SEWELL BROS., INC.	12,000.00	12,000.00
5	K & R BUILDERS, INC.	15,500.00	15,500.00
6	K & K CONTRACTING, INC.	15,000.00	15,000.00
7	MERIDIAN CONTRACTING, INC.	11,000.00	11,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0027	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	Redlands Contracting, LLC	46,500.00	46,500.00
2	Lopp Construction, LLC	57,500.00	57,500.00
3	PARK CONSTRUCTION COMPANY	54,663.00	54,663.00
4	SEWELL BROS., INC.	30,000.00	30,000.00
5	K & R BUILDERS, INC.	60,000.00	60,000.00
6	K & K CONTRACTING, INC.	30,000.00	30,000.00
7	MERIDIAN CONTRACTING, INC.	50,000.00	50,000.00