Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 160 **Contract ID:** 100031
J/P No.: 27205(04) **Project No.:** STP-STIM(466)EH **Contract Time:**
County: ELLIS
Description: PEDESTRIAN IMPROVEMENTS SH-46: FROM NORTH OF SH-46/SH-15 JCT EXTEND NORTH IN THE CITY OF GAGE. PROJECT LENGTH = 0.229 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Lopp Construction, LLC	118,741.00	77.29	100.00
2	Olivas Construction Company, Inc.	129,430.00	84.25	109.00
3	K & K CONTRACTING, INC.	135,954.90	88.49	114.50
4	RUDY CONSTRUCTION CO.	140,565.00	91.49	118.38

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 160 **Contract ID:** 100031

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	197.000 CY	
	Engineer's Estimate		**13.97**	**2,752.09**
1	Lopp Construction, LLC		15.00	2,955.00
2	Olivas Construction Company, Inc.		20.00	3,940.00
3	K & K CONTRACTING, INC.		12.50	2,462.50
4	RUDY CONSTRUCTION CO.		15.00	2,955.00
0002	230(A) 2806	SOLID SLAB SODDING	16.000 SY	
	Engineer's Estimate		**5.39**	**86.24**
1	Lopp Construction, LLC		3.50	56.00
2	Olivas Construction Company, Inc.		28.00	448.00
3	K & K CONTRACTING, INC.		5.00	80.00
4	RUDY CONSTRUCTION CO.		5.00	80.00
0003	303 0192	AGGREGATE BASE	150.000 CY	
	Engineer's Estimate		**46.68**	**7,002.00**
1	Lopp Construction, LLC		40.00	6,000.00
2	Olivas Construction Company, Inc.		75.00	11,250.00
3	K & K CONTRACTING, INC.		110.00	16,500.00
4	RUDY CONSTRUCTION CO.		65.00	9,750.00
0004	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	13.000 TON	
	Engineer's Estimate		**39.13**	**508.69**
1	Lopp Construction, LLC		40.00	520.00
2	Olivas Construction Company, Inc.		55.00	715.00
3	K & K CONTRACTING, INC.		55.00	715.00
4	RUDY CONSTRUCTION CO.		47.00	611.00
0005	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	10.500 CY	
	Engineer's Estimate		**652.17**	**6,847.79**
1	Lopp Construction, LLC		750.00	7,875.00
2	Olivas Construction Company, Inc.		700.00	7,350.00
3	K & K CONTRACTING, INC.		525.00	5,512.50
4	RUDY CONSTRUCTION CO.		800.00	8,400.00
0006	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	1,187.000 LF	
	Engineer's Estimate		**30.00**	**35,610.00**
1	Lopp Construction, LLC		22.00	26,114.00
2	Olivas Construction Company, Inc.		17.00	20,179.00
3	K & K CONTRACTING, INC.		28.00	33,236.00
4	RUDY CONSTRUCTION CO.		25.00	29,675.00
0007	610(A) 0604	5" CONCRETE SIDEWALK	514.000 SY	
	Engineer's Estimate		**75.00**	**38,550.00**
1	Lopp Construction, LLC		50.00	25,700.00
2	Olivas Construction Company, Inc.		62.00	31,868.00
3	K & K CONTRACTING, INC.		47.00	24,158.00
4	RUDY CONSTRUCTION CO.		60.00	30,840.00
0008	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	121.000 SY	
	Engineer's Estimate		**61.12**	**7,395.52**
1	Lopp Construction, LLC		61.00	7,381.00
2	Olivas Construction Company, Inc.		68.00	8,228.00
3	K & K CONTRACTING, INC.		65.50	7,925.50
4	RUDY CONSTRUCTION CO.		60.00	7,260.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 160 **Contract ID:** 100031

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	56.000 SF	
	Engineer's Estimate		**29.12**	**1,630.72**
1	Lopp Construction, LLC		25.00	1,400.00
2	Olivas Construction Company, Inc.		28.00	1,568.00
3	K & K CONTRACTING, INC.		24.00	1,344.00
4	RUDY CONSTRUCTION CO.		35.00	1,960.00
0010	619(B) 4726	REMOVAL OF CURB AND GUTTER	1,070.000 LF	
	Engineer's Estimate		**4.83**	**5,168.10**
1	Lopp Construction, LLC		3.00	3,210.00
2	Olivas Construction Company, Inc.		5.00	5,350.00
3	K & K CONTRACTING, INC.		4.00	4,280.00
4	RUDY CONSTRUCTION CO.		6.00	6,420.00
0011	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	137.000 SY	
	Engineer's Estimate		**7.89**	**1,080.93**
1	Lopp Construction, LLC		6.00	822.00
2	Olivas Construction Company, Inc.		9.00	1,233.00
3	K & K CONTRACTING, INC.		4.50	616.50
4	RUDY CONSTRUCTION CO.		6.00	822.00
0012	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	121.000 SY	
	Engineer's Estimate		**9.69**	**1,172.49**
1	Lopp Construction, LLC		6.00	726.00
2	Olivas Construction Company, Inc.		11.00	1,331.00
3	K & K CONTRACTING, INC.		6.00	726.00
4	RUDY CONSTRUCTION CO.		6.00	726.00
0013	619(B) 4792	REMOVAL OF SIDEWALK	402.000 SY	
	Engineer's Estimate		**12.00**	**4,824.00**
1	Lopp Construction, LLC		6.00	2,412.00
2	Olivas Construction Company, Inc.		7.00	2,814.00
3	K & K CONTRACTING, INC.		7.00	2,814.00
4	RUDY CONSTRUCTION CO.		6.00	2,412.00
0014	619(C) 0924	SAWING PAVEMENT	1,112.000 LF	
	Engineer's Estimate		**4.36**	**4,848.32**
1	Lopp Construction, LLC		3.00	3,336.00
2	Olivas Construction Company, Inc.		4.25	4,726.00
3	K & K CONTRACTING, INC.		2.50	2,780.00
4	RUDY CONSTRUCTION CO.		4.00	4,448.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0015	850(A) 8110	SHEET ALUMINUM SIGNS	130.000 SF	
	Engineer's Estimate		**20.00**	**2,600.00**
1	Lopp Construction, LLC		17.00	2,210.00
2	Olivas Construction Company, Inc.		15.00	1,950.00
3	K & K CONTRACTING, INC.		16.85	2,190.50
4	RUDY CONSTRUCTION CO.		17.00	2,210.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 160 **Contract ID:** 100031

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0016	851(C) 8327	2 1/4" SQUARE TUBE POST	64.000 LF
	Engineer's Estimate	**11.69**	**748.16**
1	Lopp Construction, LLC	19.00	1,216.00
2	Olivas Construction Company, Inc.	10.00	640.00
3	K & K CONTRACTING, INC.	18.85	1,206.40
4	RUDY CONSTRUCTION CO.	17.00	1,088.00
0017	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	318.000 LF
	Engineer's Estimate	**1.30**	**413.40**
1	Lopp Construction, LLC	6.00	1,908.00
2	Olivas Construction Company, Inc.	5.00	1,590.00
3	K & K CONTRACTING, INC.	6.00	1,908.00
4	RUDY CONSTRUCTION CO.	6.00	1,908.00
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**6,861.19**	**6,861.19**
1	Lopp Construction, LLC	7,400.00	7,400.00
2	Olivas Construction Company, Inc.	4,000.00	4,000.00
3	K & K CONTRACTING, INC.	8,000.00	8,000.00
4	RUDY CONSTRUCTION CO.	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0019	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,269.56**	**5,269.56**
1	Lopp Construction, LLC	7,500.00	7,500.00
2	Olivas Construction Company, Inc.	7,500.00	7,500.00
3	K & K CONTRACTING, INC.	4,500.00	4,500.00
4	RUDY CONSTRUCTION CO.	7,500.00	7,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0020	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,262.95**	**20,262.95**
1	Lopp Construction, LLC	10,000.00	10,000.00
2	Olivas Construction Company, Inc.	12,750.00	12,750.00
3	K & K CONTRACTING, INC.	15,000.00	15,000.00
4	RUDY CONSTRUCTION CO.	14,000.00	14,000.00