Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036
J/P No.: 27196(04) **Project No.:** STP-STIM(457)EH **Contract Time:**
County: KINGFISHER
Description: PEDESTRIAN IMPROVEMENTS US-81: FROM JUST SOUTH OF SH-33, EXTEND NORTH IN THE CITY OF KINGFISHER. PROJECT LENGTH = 0.2205 MILES

	VENDORNAME	PROPOSALITEMTO		
1	RUDY CONSTRUCTION CO.	573,407.50	79.22	100.00
2	Redlands Contracting, LLC	595,739.59	82.30	103.89
3	SAC Services, Inc.	595,809.23	82.31	103.91
4	TMC CONSTRUCTION COMPANY	671,468.03	92.76	117.10
5	NASH CONSTRUCTION COMPANY	722,415.30	99.80	125.99
	Engineer's Estimate	723,855.61		
6	HASKELL LEMON CONSTRUCTION CO.	818,697.20	113.10	142.78

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	250.000 CY	
	Engineer's Estimate		**12.50**	**3,125.00**
1	RUDY CONSTRUCTION CO.		9.00	2,250.00
2	Redlands Contracting, LLC		15.00	3,750.00
3	SAC Services, Inc.		14.00	3,500.00
4	TMC CONSTRUCTION COMPANY		25.00	6,250.00
5	NASH CONSTRUCTION COMPANY		40.00	10,000.00
6	HASKELL LEMON CONSTRUCTION CO.		40.00	10,000.00
0002	202(C) 0184	UNCLASSIFIED BORROW	250.000 CY	
	Engineer's Estimate		**18.00**	**4,500.00**
1	RUDY CONSTRUCTION CO.		15.00	3,750.00
2	Redlands Contracting, LLC		20.00	5,000.00
3	SAC Services, Inc.		24.00	6,000.00
4	TMC CONSTRUCTION COMPANY		25.00	6,250.00
5	NASH CONSTRUCTION COMPANY		40.00	10,000.00
6	HASKELL LEMON CONSTRUCTION CO.		50.00	12,500.00
0003	303 0192	AGGREGATE BASE	743.400 CY	
	Engineer's Estimate		**52.00**	**38,656.80**
1	RUDY CONSTRUCTION CO.		53.00	39,400.20
2	Redlands Contracting, LLC		53.04	39,429.94
3	SAC Services, Inc.		58.59	43,555.81
4	TMC CONSTRUCTION COMPANY		50.00	37,170.00
5	NASH CONSTRUCTION COMPANY		60.00	44,604.00
6	HASKELL LEMON CONSTRUCTION CO.		50.00	37,170.00
0004	414(B) 5072	9" H.E.S. CONCRETE (PATCHING)	805.000 SY	
	Engineer's Estimate		**125.00**	**100,625.00**
1	RUDY CONSTRUCTION CO.		56.00	45,080.00
2	Redlands Contracting, LLC		97.50	78,487.50
3	SAC Services, Inc.		67.32	54,192.60
4	TMC CONSTRUCTION COMPANY		45.00	36,225.00
5	NASH CONSTRUCTION COMPANY		90.00	72,450.00
6	HASKELL LEMON CONSTRUCTION CO.		100.00	80,500.00
0005	509(B) 0321	CLASS A CONCRETE	69.200 CY	
	Engineer's Estimate		**650.00**	**44,980.00**
1	RUDY CONSTRUCTION CO.		800.00	55,360.00
2	Redlands Contracting, LLC		550.00	38,060.00
3	SAC Services, Inc.		620.00	42,904.00
4	TMC CONSTRUCTION COMPANY		500.00	34,600.00
5	NASH CONSTRUCTION COMPANY		900.00	62,280.00
6	HASKELL LEMON CONSTRUCTION CO.		750.00	51,900.00
0006	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	1,227.000 LF	
	Engineer's Estimate		**4.47**	**5,488.21**
1	RUDY CONSTRUCTION CO.		10.00	12,270.00
2	Redlands Contracting, LLC		5.50	6,748.50
3	SAC Services, Inc.		7.20	8,834.40
4	TMC CONSTRUCTION COMPANY		18.00	22,086.00
5	NASH CONSTRUCTION COMPANY		22.00	26,994.00
6	HASKELL LEMON CONSTRUCTION CO.		10.00	12,270.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	609(B) 1524	2'-8" COMB. CURB & GUTTER (6" MNTBLE)	570.800	LF	
	Engineer's Estimate		**4.37**		**2,491.64**
1	RUDY CONSTRUCTION CO.		21.00		11,986.80
2	Redlands Contracting, LLC		22.88		13,059.90
3	SAC Services, Inc.		17.00		9,703.60
4	TMC CONSTRUCTION COMPANY		35.00		19,978.00
5	NASH CONSTRUCTION COMPANY		22.00		12,557.60
6	HASKELL LEMON CONSTRUCTION CO.		20.00		11,416.00
0008	609(B) 1526	2'-8" COMB. CURB & GUTTER (8" BARRIER)	1,495.500	LF	
	Engineer's Estimate		**26.51**		**39,641.01**
1	RUDY CONSTRUCTION CO.		21.00		31,405.50
2	Redlands Contracting, LLC		24.00		35,892.00
3	SAC Services, Inc.		20.15		30,134.33
4	TMC CONSTRUCTION COMPANY		26.00		38,883.00
5	NASH CONSTRUCTION COMPANY		24.00		35,892.00
6	HASKELL LEMON CONSTRUCTION CO.		20.00		29,910.00
0009	610(A) 0602	4" CONCRETE SIDEWALK	3,250.400	SY	
	Engineer's Estimate		**68.00**		**221,027.20**
1	RUDY CONSTRUCTION CO.		45.00		146,268.00
2	Redlands Contracting, LLC		42.50		138,142.00
3	SAC Services, Inc.		49.65		161,382.36
4	TMC CONSTRUCTION COMPANY		42.00		136,516.80
5	NASH CONSTRUCTION COMPANY		65.00		211,276.00
6	HASKELL LEMON CONSTRUCTION CO.		75.00		243,780.00
0010	610(A) 0652	(PL)5" DECORATIVE CONCRETE SIDEWALK	71.100	SY	
	Engineer's Estimate		**173.49**		**12,335.23**
1	RUDY CONSTRUCTION CO.		70.00		4,977.00
2	Redlands Contracting, LLC		155.00		11,020.50
3	SAC Services, Inc.		85.00		6,043.50
4	TMC CONSTRUCTION COMPANY		180.00		12,798.00
5	NASH CONSTRUCTION COMPANY		150.00		10,665.00
6	HASKELL LEMON CONSTRUCTION CO.		120.00		8,532.00
0011	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	51.300	SY	
	Engineer's Estimate		**131.61**		**6,751.62**
1	RUDY CONSTRUCTION CO.		60.00		3,078.00
2	Redlands Contracting, LLC		90.00		4,617.00
3	SAC Services, Inc.		56.00		2,872.80
4	TMC CONSTRUCTION COMPANY		50.00		2,565.00
5	NASH CONSTRUCTION COMPANY		85.00		4,360.50
6	HASKELL LEMON CONSTRUCTION CO.		100.00		5,130.00
0012	610(D) 2679	REMOVE & RELAY BRICK/STONE SIDEWALK	35.600	SY	
	Engineer's Estimate		**130.00**		**4,628.00**
1	RUDY CONSTRUCTION CO.		90.00		3,204.00
2	Redlands Contracting, LLC		117.15		4,170.54
3	SAC Services, Inc.		70.00		2,492.00
4	TMC CONSTRUCTION COMPANY		180.00		6,408.00
5	NASH CONSTRUCTION COMPANY		200.00		7,120.00
6	HASKELL LEMON CONSTRUCTION CO.		200.00		7,120.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0013	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	252.800	SF	
	Engineer's Estimate		**40.00**		**10,112.00**
1	RUDY CONSTRUCTION CO.		40.00		10,112.00
2	Redlands Contracting, LLC		30.00		7,584.00
3	SAC Services, Inc.		25.75		6,509.60
4	TMC CONSTRUCTION COMPANY		18.00		4,550.40
5	NASH CONSTRUCTION COMPANY		25.00		6,320.00
6	HASKELL LEMON CONSTRUCTION CO.		20.00		5,056.00
0014	611(E) 5112	INLET CICI DES. 2 (STD)	4.000	EA	
	Engineer's Estimate		**1,409.48**		**5,637.91**
1	RUDY CONSTRUCTION CO.		2,750.00		11,000.00
2	Redlands Contracting, LLC		2,800.00		11,200.00
3	SAC Services, Inc.		2,000.00		8,000.00
4	TMC CONSTRUCTION COMPANY		2,800.00		11,200.00
5	NASH CONSTRUCTION COMPANY		3,000.00		12,000.00
6	HASKELL LEMON CONSTRUCTION CO.		2,000.00		8,000.00
0015	611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	8.000	EA	
	Engineer's Estimate		**1,016.10**		**8,128.81**
1	RUDY CONSTRUCTION CO.		400.00		3,200.00
2	Redlands Contracting, LLC		450.00		3,600.00
3	SAC Services, Inc.		385.00		3,080.00
4	TMC CONSTRUCTION COMPANY		350.00		2,800.00
5	NASH CONSTRUCTION COMPANY		300.00		2,400.00
6	HASKELL LEMON CONSTRUCTION CO.		500.00		4,000.00
0016	611(K) 4488	CAST IRON CURB INLETS	8.000	EA	
	Engineer's Estimate		**384.31**		**3,074.50**
1	RUDY CONSTRUCTION CO.		300.00		2,400.00
2	Redlands Contracting, LLC		250.00		2,000.00
3	SAC Services, Inc.		240.00		1,920.00
4	TMC CONSTRUCTION COMPANY		220.00		1,760.00
5	NASH CONSTRUCTION COMPANY		300.00		2,400.00
6	HASKELL LEMON CONSTRUCTION CO.		300.00		2,400.00
0017	612(A) 0641	MANHOLES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**561.51**		**1,123.02**
1	RUDY CONSTRUCTION CO.		900.00		1,800.00
2	Redlands Contracting, LLC		800.00		1,600.00
3	SAC Services, Inc.		100.00		200.00
4	TMC CONSTRUCTION COMPANY		2,300.00		4,600.00
5	NASH CONSTRUCTION COMPANY		300.00		600.00
6	HASKELL LEMON CONSTRUCTION CO.		1,000.00		2,000.00
0018	612(J) 0650	FIRE HYDRANT RESET	3.000	EA	
	Engineer's Estimate		**2,772.60**		**8,317.79**
1	RUDY CONSTRUCTION CO.		3,000.00		9,000.00
2	Redlands Contracting, LLC		3,300.00		9,900.00
3	SAC Services, Inc.		1,500.00		4,500.00
4	TMC CONSTRUCTION COMPANY		3,000.00		9,000.00
5	NASH CONSTRUCTION COMPANY		1,500.00		4,500.00
6	HASKELL LEMON CONSTRUCTION CO.		2,000.00		6,000.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0019	612(L) 0652	WATER METERS RESET	62.000 EA	
	Engineer's Estimate		**350.00**	**21,700.00**
1	RUDY CONSTRUCTION CO.		350.00	21,700.00
2	Redlands Contracting, LLC		500.00	31,000.00
3	SAC Services, Inc.		100.00	6,200.00
4	TMC CONSTRUCTION COMPANY		750.00	46,500.00
5	NASH CONSTRUCTION COMPANY		250.00	15,500.00
6	HASKELL LEMON CONSTRUCTION CO.		1,000.00	62,000.00
0020	613(B) 4495	22" X 13" R.C.PIPE ARCH CLASS A-III	66.700 LF	
	Engineer's Estimate		**85.00**	**5,669.50**
1	RUDY CONSTRUCTION CO.		140.00	9,338.00
2	Redlands Contracting, LLC		97.55	6,506.59
3	SAC Services, Inc.		95.00	6,336.50
4	TMC CONSTRUCTION COMPANY		130.00	8,671.00
5	NASH CONSTRUCTION COMPANY		125.00	8,337.50
6	HASKELL LEMON CONSTRUCTION CO.		100.00	6,670.00
0021	616(C) 0868	3/4" COPPER WATER SERVICE PIPE	795.700 LF	
	Engineer's Estimate		**22.00**	**17,505.40**
1	RUDY CONSTRUCTION CO.		20.00	15,914.00
2	Redlands Contracting, LLC		18.00	14,322.60
3	SAC Services, Inc.		12.50	9,946.25
4	TMC CONSTRUCTION COMPANY		15.00	11,935.50
5	NASH CONSTRUCTION COMPANY		25.00	19,892.50
6	HASKELL LEMON CONSTRUCTION CO.		50.00	39,785.00
0022	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**2,750.00**	**2,750.00**
1	RUDY CONSTRUCTION CO.		12,750.00	12,750.00
2	Redlands Contracting, LLC		7,500.00	7,500.00
3	SAC Services, Inc.		13,575.00	13,575.00
4	TMC CONSTRUCTION COMPANY		20,400.00	20,400.00
5	NASH CONSTRUCTION COMPANY		5,000.00	5,000.00
6	HASKELL LEMON CONSTRUCTION CO.		20,000.00	20,000.00
0023	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	2,168.400 SY	
	Engineer's Estimate		**11.00**	**23,852.40**
1	RUDY CONSTRUCTION CO.		5.00	10,842.00
2	Redlands Contracting, LLC		5.75	12,468.30
3	SAC Services, Inc.		8.10	17,564.04
4	TMC CONSTRUCTION COMPANY		15.00	32,526.00
5	NASH CONSTRUCTION COMPANY		6.00	13,010.40
6	HASKELL LEMON CONSTRUCTION CO.		8.00	17,347.20
0024	619(B) 4791	REMOVAL OF CURB	2,041.500 LF	
	Engineer's Estimate		**6.00**	**12,249.00**
1	RUDY CONSTRUCTION CO.		5.00	10,207.50
2	Redlands Contracting, LLC		4.00	8,166.00
3	SAC Services, Inc.		5.00	10,207.50
4	TMC CONSTRUCTION COMPANY		12.00	24,498.00
5	NASH CONSTRUCTION COMPANY		6.00	12,249.00
6	HASKELL LEMON CONSTRUCTION CO.		5.00	10,207.50

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0025	619(B) 4792	REMOVAL OF SIDEWALK	3,276.600 SY	
	Engineer's Estimate		**8.00**	**26,212.80**
1	RUDY CONSTRUCTION CO.		5.00	16,383.00
2	Redlands Contracting, LLC		6.50	21,297.90
3	SAC Services, Inc.		6.95	22,772.37
4	TMC CONSTRUCTION COMPANY		11.25	36,861.75
5	NASH CONSTRUCTION COMPANY		6.00	19,659.60
6	HASKELL LEMON CONSTRUCTION CO.		8.00	26,212.80
0026	622(A) 4746	PIPE RAILING	252.700 LF	
	Engineer's Estimate		**85.00**	**21,479.50**
1	RUDY CONSTRUCTION CO.		70.00	17,689.00
2	Redlands Contracting, LLC		70.00	17,689.00
3	SAC Services, Inc.		95.75	24,196.03
4	TMC CONSTRUCTION COMPANY		70.00	17,689.00
5	NASH CONSTRUCTION COMPANY		140.00	35,378.00
6	HASKELL LEMON CONSTRUCTION CO.		100.00	25,270.00
0027	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**128.41**	**128.41**
1	RUDY CONSTRUCTION CO.		250.00	250.00
2	Redlands Contracting, LLC		200.00	200.00
3	SAC Services, Inc.		500.00	500.00
4	TMC CONSTRUCTION COMPANY		500.00	500.00
5	NASH CONSTRUCTION COMPANY		200.00	200.00
6	HASKELL LEMON CONSTRUCTION CO.		500.00	500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0028	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,986.500 LF	
	Engineer's Estimate		**1.75**	**6,976.38**
1	RUDY CONSTRUCTION CO.		1.00	3,986.50
2	Redlands Contracting, LLC		0.75	2,989.88
3	SAC Services, Inc.		3.15	12,557.48
4	TMC CONSTRUCTION COMPANY		2.55	10,165.58
5	NASH CONSTRUCTION COMPANY		2.00	7,973.00
6	HASKELL LEMON CONSTRUCTION CO.		3.00	11,959.50
0029	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	276.400 LF	
	Engineer's Estimate		**2.00**	**552.80**
1	RUDY CONSTRUCTION CO.		1.60	442.24
2	Redlands Contracting, LLC		1.54	425.66
3	SAC Services, Inc.		4.65	1,285.26
4	TMC CONSTRUCTION COMPANY		5.00	1,382.00
5	NASH CONSTRUCTION COMPANY		1.00	276.40
6	HASKELL LEMON CONSTRUCTION CO.		5.00	1,382.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0030	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,439.600 LF
	Engineer's Estimate	**0.27**	**382.47**
1	RUDY CONSTRUCTION CO.	0.60	863.76
2	Redlands Contracting, LLC	0.55	791.78
3	SAC Services, Inc.	3.00	4,318.80
4	TMC CONSTRUCTION COMPANY	2.50	3,599.00
5	NASH CONSTRUCTION COMPANY	0.50	719.80
6	HASKELL LEMON CONSTRUCTION CO.	2.00	2,879.20
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**12,500.00**	**12,500.00**
1	RUDY CONSTRUCTION CO.	7,000.00	7,000.00
2	Redlands Contracting, LLC	2,500.00	2,500.00
3	SAC Services, Inc.	13,975.00	13,975.00
4	TMC CONSTRUCTION COMPANY	24,000.00	24,000.00
5	NASH CONSTRUCTION COMPANY	4,000.00	4,000.00
6	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00
0032	890(B) 8728	(PL)RESET OF PULL BOX	2.000 EA
	Engineer's Estimate	**105.83**	**211.66**
1	RUDY CONSTRUCTION CO.	750.00	1,500.00
2	Redlands Contracting, LLC	660.00	1,320.00
3	SAC Services, Inc.	350.00	700.00
4	TMC CONSTRUCTION COMPANY	800.00	1,600.00
5	NASH CONSTRUCTION COMPANY	300.00	600.00
6	HASKELL LEMON CONSTRUCTION CO.	1,000.00	2,000.00
0033	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	16.000 EA
	Engineer's Estimate	**315.10**	**5,041.54**
1	RUDY CONSTRUCTION CO.	125.00	2,000.00
2	Redlands Contracting, LLC	300.00	4,800.00
3	SAC Services, Inc.	350.00	5,600.00
4	TMC CONSTRUCTION COMPANY	500.00	8,000.00
5	NASH CONSTRUCTION COMPANY	200.00	3,200.00
6	HASKELL LEMON CONSTRUCTION CO.	300.00	4,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0034	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	RUDY CONSTRUCTION CO.	15,000.00	15,000.00
2	Redlands Contracting, LLC	12,000.00	12,000.00
3	SAC Services, Inc.	14,150.00	14,150.00
4	TMC CONSTRUCTION COMPANY	5,000.00	5,000.00
5	NASH CONSTRUCTION COMPANY	4,000.00	4,000.00
6	HASKELL LEMON CONSTRUCTION CO.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			

Letting Date: January 28, 2010, 10:30 A.M.

Call Order: 360 **Contract ID:** 100036

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0035	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	RUDY CONSTRUCTION CO.	1,000.00	1,000.00
2	Redlands Contracting, LLC	2,500.00	2,500.00
3	SAC Services, Inc.	3,200.00	3,200.00
4	TMC CONSTRUCTION COMPANY	3,000.00	3,000.00
5	NASH CONSTRUCTION COMPANY	1,000.00	1,000.00
6	HASKELL LEMON CONSTRUCTION CO.	5,000.00	5,000.00
0036	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**31,000.00**	**31,000.00**
1	RUDY CONSTRUCTION CO.	30,000.00	30,000.00
2	Redlands Contracting, LLC	35,000.00	35,000.00
3	SAC Services, Inc.	32,900.00	32,900.00
4	TMC CONSTRUCTION COMPANY	21,500.00	21,500.00
5	NASH CONSTRUCTION COMPANY	35,000.00	35,000.00
6	HASKELL LEMON CONSTRUCTION CO.	25,000.00	25,000.00