Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058
J/P No.: 22927(04) **Project No.:** STPY-119A(201)TR **Contract Time:**
County: CREEK
Description: INTERSECTION MODIFICATION AND TRAFFIC SIGNALS SH-97: AT THE TURNER TURNPIKE RAMPS.

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	132,556.65		
1	TRAFFIC & LIGHTING SYSTEMS, LLC	155,553.60	117.35	100.00
2	APAC-CENTRAL, INC.	171,081.25	129.06	109.98
3	TRAFFIC SIGNALS, INC.	178,510.27	134.67	114.76
4	Midstate Traffic Control, Inc.	195,270.40	147.31	125.53

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	180.000	CY	
	Engineer's Estimate		**15.00**		**2,700.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		22.00		3,960.00
2	APAC-CENTRAL, INC.		23.71		4,267.80
3	TRAFFIC SIGNALS, INC.		25.00		4,500.00
4	Midstate Traffic Control, Inc.		30.00		5,400.00
0002	230(A) 2806	SOLID SLAB SODDING	3,500.000	SY	
	Engineer's Estimate		**1.50**		**5,250.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		3.03		10,605.00
2	APAC-CENTRAL, INC.		2.12		7,420.00
3	TRAFFIC SIGNALS, INC.		3.20		11,200.00
4	Midstate Traffic Control, Inc.		4.00		14,000.00
0003	303 5912	AGGREGATE BASE	106.000	TON	
	Engineer's Estimate		**25.00**		**2,650.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		46.20		4,897.20
2	APAC-CENTRAL, INC.		40.17		4,258.02
3	TRAFFIC SIGNALS, INC.		40.00		4,240.00
4	Midstate Traffic Control, Inc.		44.00		4,664.00
0004	319 5190	OPEN GRADED BITUMINOUS BASE	47.000	TON	
	Engineer's Estimate		**45.00**		**2,115.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		61.60		2,895.20
2	APAC-CENTRAL, INC.		129.94		6,107.18
3	TRAFFIC SIGNALS, INC.		111.00		5,217.00
4	Midstate Traffic Control, Inc.		132.00		6,204.00
0005	414(B) 0302	10" H.E.S. CONCRETE PAVEMENT	205.000	SY	
	Engineer's Estimate		**90.00**		**18,450.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		93.50		19,167.50
2	APAC-CENTRAL, INC.		114.10		23,390.50
3	TRAFFIC SIGNALS, INC.		151.00		30,955.00
4	Midstate Traffic Control, Inc.		180.00		36,900.00
0006	501(E) 6354	SELECT BACKFILL	40.000	CY	
	Engineer's Estimate		**30.00**		**1,200.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		19.80		792.00
2	APAC-CENTRAL, INC.		33.99		1,359.60
3	TRAFFIC SIGNALS, INC.		60.00		2,400.00
4	Midstate Traffic Control, Inc.		66.00		2,640.00
0007	609(A) 0380	CONCRETE CURB (8" BARRIER-INTEGRAL)	208.000	LF	
	Engineer's Estimate		**3.75**		**780.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		9.90		2,059.20
2	APAC-CENTRAL, INC.		4.31		896.48
3	TRAFFIC SIGNALS, INC.		8.20		1,705.60
4	Midstate Traffic Control, Inc.		10.00		2,080.00
0008	610(A) 0602	4" CONCRETE SIDEWALK	90.000	SY	
	Engineer's Estimate		**35.00**		**3,150.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		62.15		5,593.50
2	APAC-CENTRAL, INC.		108.09		9,728.10
3	TRAFFIC SIGNALS, INC.		70.00		6,300.00
4	Midstate Traffic Control, Inc.		80.00		7,200.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	619(B) 4726	REMOVAL OF CURB AND GUTTER	186.000 LF	
	Engineer's Estimate		**3.50**	**651.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		4.40	818.40
2	APAC-CENTRAL, INC.		5.51	1,024.86
3	TRAFFIC SIGNALS, INC.		5.00	930.00
4	Midstate Traffic Control, Inc.		6.00	1,116.00
0010	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	55.000 SY	
	Engineer's Estimate		**10.00**	**550.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		7.04	387.20
2	APAC-CENTRAL, INC.		18.61	1,023.55
3	TRAFFIC SIGNALS, INC.		12.00	660.00
4	Midstate Traffic Control, Inc.		12.00	660.00
0011	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,760.000 SY	
	Engineer's Estimate		**3.00**	**5,280.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		5.78	10,172.80
2	APAC-CENTRAL, INC.		4.86	8,553.60
3	TRAFFIC SIGNALS, INC.		8.00	14,080.00
4	Midstate Traffic Control, Inc.		10.00	17,600.00
0012	619(C) 0924	SAWING PAVEMENT	235.000 LF	
	Engineer's Estimate		**5.00**	**1,175.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.48	582.80
2	APAC-CENTRAL, INC.		2.38	559.30
3	TRAFFIC SIGNALS, INC.		3.40	799.00
4	Midstate Traffic Control, Inc.		4.00	940.00
0013	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	250.000 LF	
	Engineer's Estimate		**20.00**	**5,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		27.50	6,875.00
2	APAC-CENTRAL, INC.		46.36	11,590.00
3	TRAFFIC SIGNALS, INC.		50.00	12,500.00
4	Midstate Traffic Control, Inc.		50.00	12,500.00
0014	871 8705	(PL)CONST.ZONE IMPACT ATTEN.	20.000 SD	
	Engineer's Estimate		**15.00**	**300.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		16.50	330.00
2	APAC-CENTRAL, INC.		16.75	335.00
3	TRAFFIC SIGNALS, INC.		15.00	300.00
4	Midstate Traffic Control, Inc.		40.00	800.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		7,425.00	7,425.00
2	APAC-CENTRAL, INC.		7,539.34	7,539.34
3	TRAFFIC SIGNALS, INC.		6,850.00	6,850.00
4	Midstate Traffic Control, Inc.		6,500.00	6,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNALS**			

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNALS**				
0016	802(B) 8342	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	55.000	LF	
	Engineer's Estimate		**4.60**		**253.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		7.30		401.50
2	APAC-CENTRAL, INC.		8.15		448.25
3	TRAFFIC SIGNALS, INC.		3.80		209.00
4	Midstate Traffic Control, Inc.		4.00		220.00
0017	802(B) 8344	3" PVC SCH.40 PLASTIC CONDUIT BORED	100.000	LF	
	Engineer's Estimate		**19.00**		**1,900.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		17.53		1,753.00
2	APAC-CENTRAL, INC.		19.58		1,958.00
3	TRAFFIC SIGNALS, INC.		19.00		1,900.00
4	Midstate Traffic Control, Inc.		18.00		1,800.00
0018	802(B) 8346	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	195.000	LF	
	Engineer's Estimate		**8.00**		**1,560.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		14.00		2,730.00
2	APAC-CENTRAL, INC.		15.64		3,049.80
3	TRAFFIC SIGNALS, INC.		4.70		916.50
4	Midstate Traffic Control, Inc.		10.00		1,950.00
0019	802(B) 8350	4" PVC SCH.40 PLASTIC CONDUIT TRENCHED	50.000	LF	
	Engineer's Estimate		**10.00**		**500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		15.20		760.00
2	APAC-CENTRAL, INC.		16.98		849.00
3	TRAFFIC SIGNALS, INC.		8.00		400.00
4	Midstate Traffic Control, Inc.		12.00		600.00
0020	803 8065	PULL BOX(SIZE I)	3.000	EA	
	Engineer's Estimate		**200.00**		**600.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		262.50		787.50
2	APAC-CENTRAL, INC.		293.20		879.60
3	TRAFFIC SIGNALS, INC.		265.00		795.00
4	Midstate Traffic Control, Inc.		225.00		675.00
0021	803 8066	PULL BOX(SIZE II)	1.000	EA	
	Engineer's Estimate		**250.00**		**250.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		725.00		725.00
2	APAC-CENTRAL, INC.		809.79		809.79
3	TRAFFIC SIGNALS, INC.		290.00		290.00
4	Midstate Traffic Control, Inc.		250.00		250.00
0022	804(A) 2915	STRUCTURAL CONCRETE	8.600	CY	
	Engineer's Estimate		**350.00**		**3,010.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		412.50		3,547.50
2	APAC-CENTRAL, INC.		460.74		3,962.36
3	TRAFFIC SIGNALS, INC.		520.00		4,472.00
4	Midstate Traffic Control, Inc.		400.00		3,440.00
0023	804(B) 2916	REINFORCING STEEL	1,270.900	LB	
	Engineer's Estimate		**1.00**		**1,270.90**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1.29		1,639.46
2	APAC-CENTRAL, INC.		1.44		1,830.10
3	TRAFFIC SIGNALS, INC.		1.30		1,652.17
4	Midstate Traffic Control, Inc.		1.00		1,270.90

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNALS**			
0024	806(A) 8312	32'MH POLE 40'TS & 10'LMA(G.STL.)	1.000 EA	
	Engineer's Estimate		**5,800.00**	**5,800.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		5,274.40	5,274.40
2	APAC-CENTRAL, INC.		5,890.74	5,890.74
3	TRAFFIC SIGNALS, INC.		6,712.00	6,712.00
4	Midstate Traffic Control, Inc.		5,640.00	5,640.00
0025	806(A) 8726	POLE & 25' TS MST.ARM(G.STL.)	1.000 EA	
	Engineer's Estimate		**2,800.00**	**2,800.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2,722.00	2,722.00
2	APAC-CENTRAL, INC.		3,040.31	3,040.31
3	TRAFFIC SIGNALS, INC.		4,925.00	4,925.00
4	Midstate Traffic Control, Inc.		2,830.00	2,830.00
0026	806(A) 8732	POLE & 40' TS MST.ARM(G.STL.)	1.000 EA	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2,425.60	2,425.60
2	APAC-CENTRAL, INC.		2,709.25	2,709.25
3	TRAFFIC SIGNALS, INC.		4,673.00	4,673.00
4	Midstate Traffic Control, Inc.		4,825.00	4,825.00
0027	806(B) 8894	10' MTG.HT.TS PED.POLE(G.STL.)	1.000 EA	
	Engineer's Estimate		**400.00**	**400.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		928.00	928.00
2	APAC-CENTRAL, INC.		1,036.52	1,036.52
3	TRAFFIC SIGNALS, INC.		980.00	980.00
4	Midstate Traffic Control, Inc.		600.00	600.00
0028	809(A) 8090	(PL)ROADWAY LUMINAIRE	1.000 EA	
	Engineer's Estimate		**250.00**	**250.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		389.30	389.30
2	APAC-CENTRAL, INC.		434.83	434.83
3	TRAFFIC SIGNALS, INC.		355.00	355.00
4	Midstate Traffic Control, Inc.		365.00	365.00
0029	810(A) 3118	SERVICE POLE	1.000 EA	
	Engineer's Estimate		**1,200.00**	**1,200.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		660.00	660.00
2	APAC-CENTRAL, INC.		737.18	737.18
3	TRAFFIC SIGNALS, INC.		910.00	910.00
4	Midstate Traffic Control, Inc.		250.00	250.00
0030	811 8040	1/C NO.6 ELECTRICAL CONDUCTOR	200.000 LF	
	Engineer's Estimate		**1.00**	**200.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1.45	290.00
2	APAC-CENTRAL, INC.		1.62	324.00
3	TRAFFIC SIGNALS, INC.		1.60	320.00
4	Midstate Traffic Control, Inc.		1.00	200.00
0031	811 8044	1/C NO.10 ELECTRICAL CONDUCTOR	570.000 LF	
	Engineer's Estimate		**0.50**	**285.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		0.69	393.30
2	APAC-CENTRAL, INC.		0.77	438.90
3	TRAFFIC SIGNALS, INC.		0.70	399.00
4	Midstate Traffic Control, Inc.		0.40	228.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNALS**		
0032	825 8550	VEH.ACT.SOL.ST.TRAF.SIG.CON.ASM	1.000 EA
	Engineer's Estimate	**11,500.00**	**11,500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	8,668.75	8,668.75
2	APAC-CENTRAL, INC.	9,682.47	9,682.47
3	TRAFFIC SIGNALS, INC.	11,340.00	11,340.00
4	Midstate Traffic Control, Inc.	9,100.00	9,100.00
0033	828 8132	(PL)DETECTION SYSTEM (VIDEO)	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	16,358.75	16,358.75
2	APAC-CENTRAL, INC.	18,271.73	18,271.73
3	TRAFFIC SIGNALS, INC.	15,880.00	15,880.00
4	Midstate Traffic Control, Inc.	16,170.00	16,170.00
0034	830 8000	PEDESTRIAN PUSH BUTTON	4.000 EA
	Engineer's Estimate	**125.00**	**500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	174.00	696.00
2	APAC-CENTRAL, INC.	194.35	777.40
3	TRAFFIC SIGNALS, INC.	335.00	1,340.00
4	Midstate Traffic Control, Inc.	200.00	800.00
0035	831 8231	1WAY 3SEC. ADJ. SIG. HD. S-6	5.000 EA
	Engineer's Estimate	**550.00**	**2,750.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	590.00	2,950.00
2	APAC-CENTRAL, INC.	658.99	3,294.95
3	TRAFFIC SIGNALS, INC.	525.00	2,625.00
4	Midstate Traffic Control, Inc.	544.00	2,720.00
0036	831 8286	1WAY 5SEC. ADJ. SIG. HD. S-19	2.000 EA
	Engineer's Estimate	**850.00**	**1,700.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	1,000.10	2,000.20
2	APAC-CENTRAL, INC.	1,117.05	2,234.10
3	TRAFFIC SIGNALS, INC.	870.00	1,740.00
4	Midstate Traffic Control, Inc.	905.00	1,810.00
0037	831 8295	1WAY 2SEC. ADJ. PED. SIG. HD. S-20	4.000 EA
	Engineer's Estimate	**400.00**	**1,600.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	440.50	1,762.00
2	APAC-CENTRAL, INC.	492.01	1,968.04
3	TRAFFIC SIGNALS, INC.	355.00	1,420.00
4	Midstate Traffic Control, Inc.	400.00	1,600.00
0038	833 3030	BACKPLATE	7.000 EA
	Engineer's Estimate	**70.00**	**490.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	85.25	596.75
2	APAC-CENTRAL, INC.	95.22	666.54
3	TRAFFIC SIGNALS, INC.	101.00	707.00
4	Midstate Traffic Control, Inc.	70.00	490.00
0039	834(A) 8207	5/C TRAF.SIG.ELECT.CABLE	760.000 LF
	Engineer's Estimate	**0.75**	**570.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	1.15	874.00
2	APAC-CENTRAL, INC.	1.28	972.80
3	TRAFFIC SIGNALS, INC.	1.05	798.00
4	Midstate Traffic Control, Inc.	1.00	760.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNALS**				
0040	834(A) 8208	7/C TRAF.SIG.ELECT.CABLE	105.000	LF	
	Engineer's Estimate		**1.00**		**105.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1.38		144.90
2	APAC-CENTRAL, INC.		1.54		161.70
3	TRAFFIC SIGNALS, INC.		1.20		126.00
4	Midstate Traffic Control, Inc.		1.25		131.25
0041	834(A) 8213	21/C TRAF.SIG.EL.CABLE	590.000	LF	
	Engineer's Estimate		**2.75**		**1,622.50**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		3.34		1,970.60
2	APAC-CENTRAL, INC.		3.73		2,200.70
3	TRAFFIC SIGNALS, INC.		2.55		1,504.50
4	Midstate Traffic Control, Inc.		2.50		1,475.00
0042	834(B) 8220	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	25.000	LF	
	Engineer's Estimate		**0.75**		**18.75**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		0.73		18.25
2	APAC-CENTRAL, INC.		0.82		20.50
3	TRAFFIC SIGNALS, INC.		0.80		20.00
4	Midstate Traffic Control, Inc.		1.00		25.00
0043	850(A) 8110	SHEET ALUMINUM SIGNS	9.000	SF	
	Engineer's Estimate		**15.00**		**135.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		16.50		148.50
2	APAC-CENTRAL, INC.		16.75		150.75
3	TRAFFIC SIGNALS, INC.		15.00		135.00
4	Midstate Traffic Control, Inc.		35.00		315.00
0044	850(C) 8118	MAST ARM MOUNTED SIGNS(ALUMINUM)	30.750	SF	
	Engineer's Estimate		**26.00**		**799.50**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		32.05		985.54
2	APAC-CENTRAL, INC.		35.80		1,100.85
3	TRAFFIC SIGNALS, INC.		26.00		799.50
4	Midstate Traffic Control, Inc.		35.00		1,076.25
0045	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,290.000	LF	
	Engineer's Estimate		**0.50**		**645.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		1.10		1,419.00
2	APAC-CENTRAL, INC.		1.12		1,444.80
3	TRAFFIC SIGNALS, INC.		1.00		1,290.00
4	Midstate Traffic Control, Inc.		1.00		1,290.00
0046	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	60.000	LF	
	Engineer's Estimate		**1.10**		**66.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.20		132.00
2	APAC-CENTRAL, INC.		2.23		133.80
3	TRAFFIC SIGNALS, INC.		2.00		120.00
4	Midstate Traffic Control, Inc.		1.75		105.00
0047	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	345.000	LF	
	Engineer's Estimate		**4.00**		**1,380.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC		2.20		759.00
2	APAC-CENTRAL, INC.		2.23		769.35
3	TRAFFIC SIGNALS, INC.		2.00		690.00
4	Midstate Traffic Control, Inc.		6.00		2,070.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNALS**		
0048	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	4.000 EA
	Engineer's Estimate	**75.00**	**300.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	93.50	374.00
2	APAC-CENTRAL, INC.	94.94	379.76
3	TRAFFIC SIGNALS, INC.	90.00	360.00
4	Midstate Traffic Control, Inc.	85.00	340.00
0049	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	700.000 LF
	Engineer's Estimate	**0.20**	**140.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	0.39	273.00
2	APAC-CENTRAL, INC.	0.39	273.00
3	TRAFFIC SIGNALS, INC.	0.40	280.00
4	Midstate Traffic Control, Inc.	0.35	245.00
0050	890(A) 8704	(PL)REMOVAL OF PULL BOX	3.000 EA
	Engineer's Estimate	**150.00**	**450.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	30.00	90.00
2	APAC-CENTRAL, INC.	33.51	100.53
3	TRAFFIC SIGNALS, INC.	80.00	240.00
4	Midstate Traffic Control, Inc.	50.00	150.00
0051	890(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**30.00**	**60.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	55.00	110.00
2	APAC-CENTRAL, INC.	55.85	111.70
3	TRAFFIC SIGNALS, INC.	50.00	100.00
4	Midstate Traffic Control, Inc.	25.00	50.00
0052	890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	1.000 EA
	Engineer's Estimate	**195.00**	**195.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	1,100.00	1,100.00
2	APAC-CENTRAL, INC.	1,116.94	1,116.94
3	TRAFFIC SIGNALS, INC.	1,100.00	1,100.00
4	Midstate Traffic Control, Inc.	1,200.00	1,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0053	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**500.00**	**500.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	5,135.00	5,135.00
2	APAC-CENTRAL, INC.	4,378.40	4,378.40
3	TRAFFIC SIGNALS, INC.	850.00	850.00
4	Midstate Traffic Control, Inc.	3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**MOBILIZATION**		

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 110 **Contract ID:** 100058

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**MOBILIZATION**	
0054	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	TRAFFIC & LIGHTING SYSTEMS, LLC	7,000.00	7,000.00
2	APAC-CENTRAL, INC.	4,418.48	4,418.48
3	TRAFFIC SIGNALS, INC.	2,500.00	2,500.00
4	Midstate Traffic Control, Inc.	6,000.00	6,000.00