Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061
J/P No.: 26239(04) **Project No.:** IMY-0040-1(094)000SS **Contract Time:**
County: BECKHAM
Description: PAVEMENT REHABILITATION (ASPHALT) I-40: FROM THE OKLAHOMA STATE LINE, EXTEND EAST. PROJECT LENGTH = 3.499 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	3,168,769.50		
1	THE CUMMINS CONSTRUCTION CO., INC.	3,485,949.53	110.01	100.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	209 0120	MACHINE GRADING	20.000	STA
	Engineer's Estimate		**350.00**	**7,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		850.00	17,000.00
0002	223 2801	TEMPORARY SILT FENCE	2,000.000	LF
	Engineer's Estimate		**2.75**	**5,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.32	4,640.00
0003	227 0100	TEMPORARY SILT DIKE	196.000	LF
	Engineer's Estimate		**7.00**	**1,372.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		8.45	1,656.20
0004	241 2832	MOWING	120.490	AC
	Engineer's Estimate		**80.00**	**9,639.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		51.50	6,205.24
0005	406 5200	(SP)PERMEABLE FRICTION COURSE	7,028.000	TON
	Engineer's Estimate		**95.00**	**667,660.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		115.40	811,031.20
0006	407 0250	TACK COAT	4,619.000	GAL
	Engineer's Estimate		**3.00**	**13,857.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.85	13,164.15
0007	407 1000	POLYMER MODIFIED CATIONIC RAPID SET - 1S	15,244.020	GAL
	Engineer's Estimate		**5.00**	**76,220.10**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.00	45,732.06
0008	408 5774	PRIME COAT	227.000	GAL
	Engineer's Estimate		**6.00**	**1,362.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		9.25	2,099.75
0009	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	12,935.000	TON
	Engineer's Estimate		**68.00**	**879,580.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		92.00	1,190,020.00
0010	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	6,585.000	TON
	Engineer's Estimate		**63.00**	**414,855.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		77.00	507,045.00
0011	413(A) 4861	RUMBLE STRIP-METHOD AC-CON	73,498.000	LF
	Engineer's Estimate		**0.35**	**25,724.30**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.10	7,349.80
0012	417 5267	COLD MILLING PAVEMENT	151,366.000	SY
	Engineer's Estimate		**3.00**	**454,098.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.65	249,753.90
0013	619(B) 4780	REMOVAL OF GUARD RAIL	1,575.000	LF
	Engineer's Estimate		**2.50**	**3,937.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.55	2,441.25
0014	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	1,325.000	LF
	Engineer's Estimate		**19.00**	**25,175.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		17.50	23,187.50

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0015	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,855.00		7,420.00
0016	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2,165.00		8,660.00
0017	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	300.000	LF	
	Engineer's Estimate		**40.00**		**12,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.75		7,725.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A'**			
0018	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	565.000	SY	
	Engineer's Estimate		**20.00**		**11,300.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.45		4,209.25
0019	504 6179	(PL)BRIDGE TRAFFIC RAIL	255.000	LF	
	Engineer's Estimate		**150.00**		**38,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		158.70		40,468.50
0020	504(H) 6390	RAPID CURE JOINT SEALANT	80.000	LF	
	Engineer's Estimate		**20.00**		**1,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.75		2,060.00
0021	505 6139	(PL)MEMBRANE	575.000	SY	
	Engineer's Estimate		**25.00**		**14,375.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.85		6,813.75
0022	505(B) 6019	CLASS B BRIDGE DECK REPAIR	35.000	SY	
	Engineer's Estimate		**500.00**		**17,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		309.00		10,815.00
0023	509(D) 1331	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**700.00**		**3,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,391.00		6,955.00
0024	521(A) 6210	PNEUMATICALLY PLACED MORTAR	20.000	SY	
	Engineer's Estimate		**700.00**		**14,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		412.00		8,240.00
0025	619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20,505.00		20,505.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**BRIDGE 'B'**			

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**BRIDGE 'B'**				
0026	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	565.000	SY	
	Engineer's Estimate		**20.00**		**11,300.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		7.45		4,209.25
0027	504 6179	(PL)BRIDGE TRAFFIC RAIL	255.000	LF	
	Engineer's Estimate		**150.00**		**38,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		158.70		40,468.50
0028	504(H) 6390	RAPID CURE JOINT SEALANT	80.000	LF	
	Engineer's Estimate		**20.00**		**1,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30.90		2,472.00
0029	505 6139	(PL)MEMBRANE	575.000	SY	
	Engineer's Estimate		**25.00**		**14,375.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		11.85		6,813.75
0030	505(B) 6019	CLASS B BRIDGE DECK REPAIR	35.000	SY	
	Engineer's Estimate		**500.00**		**17,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		309.00		10,815.00
0031	509(D) 1331	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**700.00**		**3,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,391.00		6,955.00
0032	521(A) 6210	PNEUMATICALLY PLACED MORTAR	20.000	SY	
	Engineer's Estimate		**700.00**		**14,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		412.00		8,240.00
0033	619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20,505.00		20,505.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC SIGNING & STRIPING**				
0034	853 9024	DELINEATORS(TYPE 1, CODE 1)	38.000	EA	
	Engineer's Estimate		**21.00**		**798.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		16.50		627.00
0035	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	73,884.000	LF	
	Engineer's Estimate		**0.40**		**29,553.60**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.80		59,107.20
0036	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	7,140.000	LF	
	Engineer's Estimate		**0.61**		**4,355.40**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.90		6,426.00
0037	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	2,274.000	LF	
	Engineer's Estimate		**1.05**		**2,387.70**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.32		727.68

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**TRAFFIC SIGNING & STRIPING**				
0038	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	72.000	LF	
	Engineer's Estimate		**4.60**		**331.20**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.55		39.60
0039	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	6.000	EA	
	Engineer's Estimate		**180.25**		**1,081.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		248.00		1,488.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC CONTROL**				
0040	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	131,000.000	LF	
	Engineer's Estimate		**0.12**		**15,720.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.10		13,100.00
0041	856(G) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	5,000.000	EA	
	Engineer's Estimate		**0.66**		**3,300.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.55		2,750.00
0042	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	66,000.000	LF	
	Engineer's Estimate		**0.12**		**7,920.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		1,980.00
0043	880(A) 8812	ARROW DISPLAY(TYPE C)	400.000	SD	
	Engineer's Estimate		**7.00**		**2,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.05		420.00
0044	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	28,000.000	SD	
	Engineer's Estimate		**0.30**		**8,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		840.00
0045	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,000.000	SD	
	Engineer's Estimate		**0.50**		**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		120.00
0046	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	9,400.000	SD	
	Engineer's Estimate		**2.00**		**18,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		282.00
0047	880(C) 8842	BARRICADES(TYPE III)	5,200.000	SD	
	Engineer's Estimate		**0.35**		**1,820.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		156.00
0048	880(C) 8848	WING BARRICADES	800.000	SD	
	Engineer's Estimate		**0.85**		**680.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		24.00
0049	880(E) 8860	WARNING LIGHTS(TYPE A)	12,400.000	SD	
	Engineer's Estimate		**0.09**		**1,116.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		372.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 046 **Contract ID:** 100061

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**TRAFFIC CONTROL**			
0050	880(E) 8872	WARNING LIGHTS(TYPE C)	28,000.000 SD	
	Engineer's Estimate		**0.06**	**1,680.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03	840.00
0051	880(F) 8878	DRUMS	28,000.000 SD	
	Engineer's Estimate		**0.20**	**5,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03	840.00
0052	880(G) 8890	CHANNELIZER CONES	123,800.000 SD	
	Engineer's Estimate		**0.22**	**27,236.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03	3,714.00
0053	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	500.000 HOUR	
	Engineer's Estimate		**55.00**	**27,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		62.00	31,000.00
0054	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	400.000 SD	
	Engineer's Estimate		**16.00**	**6,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.05	420.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**STAKING**			
0055	642 0098	STAKING	1.000 LSUM	
	Engineer's Estimate		**28,628.00**	**28,628.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		30,000.00	30,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**CONSTRUCTION**			
0056	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10,000.00	10,000.00
0057	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**95,000.00**	**95,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		190,000.00	190,000.00
0058	643 0087	(SP)CONTRACTORS QUALITY CONTROL	1.000 LSUM	
	Engineer's Estimate		**11,632.00**	**11,632.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25,000.00	25,000.00