**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069
**J/P No.:** 24692(04) **Project No.:** STP-132C(107)CO **Contract Time:**
**County:** HUGHES
**Description:** GRADE, DRAIN AND SURFACE COUNTY ROAD (EW-375): FROM EW-147, EXTEND NORTH TO THE SH-1/SH-48 JCT. PROJECT LENGTH = 5.00 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | GLOVER & ASSOCIATES, INC. | 1,380,352.40 | 82.69 | 100.00 |
| 2 | JOB CONSTRUCTION CO., INC. | 1,542,844.70 | 92.43 | 111.77 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | 1,627,448.92 | 97.50 | 117.90 |
| 4 | R. K. Hall, LLC | 1,641,032.38 | 98.31 | 118.89 |
| | Engineer's Estimate | 1,669,211.35 | | |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | 1,688,540.16 | 101.16 | 122.33 |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201 0102 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 7,500.00 | 7,500.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 45,000.00 | 45,000.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 16,000.00 | 16,000.00 |
| 4 | R. K. Hall, LLC | | 7,120.27 | 7,120.27 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 14,500.00 | 14,500.00 |
| 0002 | 202(D) 0186 | SELECT BORROW | 1,000.000 CY | |
| | **Engineer's Estimate** | | **12.00** | **12,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 4.73 | 4,730.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 10.00 | 10,000.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | 5,000.00 |
| 4 | R. K. Hall, LLC | | 10.37 | 10,370.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 21.55 | 21,550.00 |
| 0003 | 223 2801 | TEMPORARY SILT FENCE | 12,400.000 LF | |
| | **Engineer's Estimate** | | **2.80** | **34,720.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 1.49 | 18,476.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 1.50 | 18,600.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.00 | 12,400.00 |
| 4 | R. K. Hall, LLC | | 1.25 | 15,500.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.00 | 37,200.00 |
| 0004 | 230(A) 2806 | SOLID SLAB SODDING | 4,200.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **16,800.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 1.82 | 7,644.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 1.95 | 8,190.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | 8,400.00 |
| 4 | R. K. Hall, LLC | | 1.73 | 7,266.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.40 | 14,280.00 |
| 0005 | 303 0192 | AGGREGATE BASE | 6,747.000 CY | |
| | **Engineer's Estimate** | | **40.00** | **269,880.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 39.95 | 269,542.65 |
| 2 | JOB CONSTRUCTION CO., INC. | | 47.53 | 320,684.91 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 44.00 | 296,868.00 |
| 4 | R. K. Hall, LLC | | 41.87 | 282,496.89 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 44.20 | 298,217.40 |
| 0006 | 325 5271 | SEPARATOR FABRIC | 24,835.000 SY | |
| | **Engineer's Estimate** | | **1.50** | **37,252.50** |
| 1 | GLOVER & ASSOCIATES, INC. | | 0.90 | 22,351.50 |
| 2 | JOB CONSTRUCTION CO., INC. | | 1.97 | 48,924.95 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.30 | 32,285.50 |
| 4 | R. K. Hall, LLC | | 1.31 | 32,533.85 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.40 | 34,769.00 |
| 0007 | 407 0250 | TACK COAT | 3,412.000 GAL | |
| | **Engineer's Estimate** | | **3.75** | **12,795.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 2.25 | 7,677.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 3.22 | 10,986.64 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | 6,824.00 |
| 4 | R. K. Hall, LLC | | 4.35 | 14,842.20 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.05 | 10,406.60 |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0008 | 408 5774 | PRIME COAT | 4,777.000 GAL | |
| | **Engineer's Estimate** | | **10.00** | **47,770.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 2.93 | 13,996.61 |
| 2 | JOB CONSTRUCTION CO., INC. | | 6.47 | 30,907.19 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 5.40 | 25,795.80 |
| 4 | R. K. Hall, LLC | | 5.38 | 25,700.26 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.90 | 23,407.30 |
| 0009 | 411 4285 | (PL)CRACK SEALING ASPHALT PAVEMENT | 1,325.000 LF | |
| | **Engineer's Estimate** | | **1.00** | **1,325.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 1.93 | 2,557.25 |
| 2 | JOB CONSTRUCTION CO., INC. | | 3.50 | 4,637.50 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 5.00 | 6,625.00 |
| 4 | R. K. Hall, LLC | | 2.00 | 2,650.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.05 | 4,041.25 |
| 0010 | 411(S3) 5945 | (SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK) | 915.000 TON | |
| | **Engineer's Estimate** | | **75.00** | **68,625.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 74.30 | 67,984.50 |
| 2 | JOB CONSTRUCTION CO., INC. | | 63.44 | 58,047.60 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 77.00 | 70,455.00 |
| 4 | R. K. Hall, LLC | | 76.52 | 70,015.80 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 86.00 | 78,690.00 |
| 0011 | 411(S3) 6210 | (SP)ASPHALT CONCRETE TYPE S3(PATCHING)(PG 64-22 OK) | 3,337.000 TON | |
| | **Engineer's Estimate** | | **70.00** | **233,590.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 67.95 | 226,749.15 |
| 2 | JOB CONSTRUCTION CO., INC. | | 63.69 | 212,533.53 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 77.00 | 256,949.00 |
| 4 | R. K. Hall, LLC | | 90.04 | 300,463.48 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 88.85 | 296,492.45 |
| 0012 | 411(S4) 5960 | (SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK) | 7,350.000 TON | |
| | **Engineer's Estimate** | | **85.00** | **624,750.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 72.00 | 529,200.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 68.78 | 505,533.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 82.00 | 602,700.00 |
| 4 | R. K. Hall, LLC | | 84.21 | 618,943.50 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 69.10 | 507,885.00 |
| 0013 | 417 5267 | COLD MILLING PAVEMENT | 3,422.000 SY | |
| | **Engineer's Estimate** | | **15.00** | **51,330.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 2.25 | 7,699.50 |
| 2 | JOB CONSTRUCTION CO., INC. | | 3.45 | 11,805.90 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.00 | 3,422.00 |
| 4 | R. K. Hall, LLC | | 3.03 | 10,368.66 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 12.05 | 41,235.10 |
| 0014 | 420(A) 4246 | (PL)SELF ADHESIVE STRESS RELIEF FABRIC INTERLAYER | 585.000 SY | |
| | **Engineer's Estimate** | | **14.00** | **8,190.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 11.22 | 6,563.70 |
| 2 | JOB CONSTRUCTION CO., INC. | | 15.00 | 8,775.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 16.00 | 9,360.00 |
| 4 | R. K. Hall, LLC | | 7.88 | 4,609.80 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 19.85 | 11,612.25 |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0015 | 509(B) 1328 | CLASS A CONCRETE | 35.000 CY | |
| | **Engineer's Estimate** | | **600.00** | **21,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 357.50 | 12,512.50 |
| 2 | JOB CONSTRUCTION CO., INC. | | 880.00 | 30,800.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1,200.00 | 42,000.00 |
| 4 | R. K. Hall, LLC | | 892.50 | 31,237.50 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 377.50 | 13,212.50 |
| 0016 | 509(C) 0322 | CLASS A CONCRETE FOR SMALL STRUCTURES | 3.000 CY | |
| | **Engineer's Estimate** | | **800.00** | **2,400.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 324.50 | 973.50 |
| 2 | JOB CONSTRUCTION CO., INC. | | 1,000.00 | 3,000.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2,000.00 | 6,000.00 |
| 4 | R. K. Hall, LLC | | 1,050.00 | 3,150.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,075.00 | 3,225.00 |
| 0017 | 509(D) 0325 | CLASS C CONCRETE | 10.000 CY | |
| | **Engineer's Estimate** | | **350.00** | **3,500.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 220.00 | 2,200.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 325.00 | 3,250.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 300.00 | 3,000.00 |
| 4 | R. K. Hall, LLC | | 315.00 | 3,150.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 269.00 | 2,690.00 |
| 0018 | 511(A) 0332 | REINFORCING STEEL | 2,092.000 LB | |
| | **Engineer's Estimate** | | **1.50** | **3,138.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 0.66 | 1,380.72 |
| 2 | JOB CONSTRUCTION CO., INC. | | 1.00 | 2,092.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 1.00 | 2,092.00 |
| 4 | R. K. Hall, LLC | | 1.05 | 2,196.60 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.10 | 2,301.20 |
| 0019 | 613(B) 0492 | 24" R.C.PIPE CLASS III | 6.000 LF | |
| | **Engineer's Estimate** | | **80.00** | **480.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 140.00 | 840.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 65.00 | 390.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 300.00 | 1,800.00 |
| 4 | R. K. Hall, LLC | | 52.46 | 314.76 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 351.75 | 2,110.50 |
| 0020 | 613(CC) 7186 | TYPE A4 CULVERT END TREATMENT | 2.000 EA | |
| | **Engineer's Estimate** | | **850.00** | **1,700.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 605.00 | 1,210.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 600.00 | 1,200.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2,000.00 | 4,000.00 |
| 4 | R. K. Hall, LLC | | 525.00 | 1,050.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,076.00 | 2,152.00 |
| 0021 | 613(P) 1092 | 8" PERFORATED PIPE UNDERDRAIN ROUND | 1,000.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **15,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 8.06 | 8,060.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 22.40 | 22,400.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 10.00 | 10,000.00 |
| 4 | R. K. Hall, LLC | | 22.66 | 22,660.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 20.35 | 20,350.00 |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0022 | 613(Q) 1097 | 8" NON-PERF.PIPE UNDERDRAIN RND. | 200.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **3,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 7.00 | | 1,400.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 13.60 | | 2,720.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 8.00 | | 1,600.00 |
| 4 | R. K. Hall, LLC | | 22.66 | | 4,532.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 20.45 | | 4,090.00 |
| 0023 | 619(B) 0291 | REMOVAL OF HEADWALL | 4.000 | EA | |
| | **Engineer's Estimate** | | **550.00** | | **2,200.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 935.00 | | 3,740.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 800.00 | | 3,200.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 500.00 | | 2,000.00 |
| 4 | R. K. Hall, LLC | | 787.50 | | 3,150.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 860.60 | | 3,442.40 |
| 0024 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 3,422.000 | SY | |
| | **Engineer's Estimate** | | **5.00** | | **17,110.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 6.84 | | 23,406.48 |
| 2 | JOB CONSTRUCTION CO., INC. | | 3.50 | | 11,977.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2.50 | | 8,555.00 |
| 4 | R. K. Hall, LLC | | 7.58 | | 25,938.76 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 9.70 | | 33,193.40 |
| 0025 | 653(C) 5946 | OUTLET LATERAL HEADWALL | 4.000 | EA | |
| | **Engineer's Estimate** | | **600.00** | | **2,400.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 495.00 | | 1,980.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 350.00 | | 1,400.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2,000.00 | | 8,000.00 |
| 4 | R. K. Hall, LLC | | 367.50 | | 1,470.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 753.00 | | 3,012.00 |
| 0026 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 64.360 | SF | |
| | **Engineer's Estimate** | | **17.00** | | **1,094.12** |
| 1 | GLOVER & ASSOCIATES, INC. | | 17.60 | | 1,132.74 |
| 2 | JOB CONSTRUCTION CO., INC. | | 18.00 | | 1,158.48 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 17.00 | | 1,094.12 |
| 4 | R. K. Hall, LLC | | 16.80 | | 1,081.25 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 16.15 | | 1,039.41 |
| 0027 | 851(C) 8327 | 2 1/4" SQUARE TUBE POST | 123.000 | LF | |
| | **Engineer's Estimate** | | **11.00** | | **1,353.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 13.00 | | 1,599.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 25.00 | | 3,075.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 12.50 | | 1,537.50 |
| 4 | R. K. Hall, LLC | | 12.60 | | 1,549.80 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 26.00 | | 3,198.00 |
| 0028 | 853 9039 | DELINEATORS(TYPE 2, CODE 3) | 42.000 | EA | |
| | **Engineer's Estimate** | | **19.00** | | **798.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 22.00 | | 924.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 27.00 | | 1,134.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 21.00 | | 882.00 |
| 4 | R. K. Hall, LLC | | 21.00 | | 882.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 20.45 | | 858.90 |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **ROADWAY** | | |
| 0029 | 855(A) 8815 | TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4" WIDE) | 92,400.000 LF | |
| | **Engineer's Estimate** | | **0.40** | **36,960.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 0.30 | 27,720.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 0.28 | 25,872.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 0.30 | 27,720.00 |
| 4 | R. K. Hall, LLC | | 0.28 | 25,872.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.30 | 27,720.00 |
| 0030 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 11,500.00 | 11,500.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 15,000.00 | 15,000.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 11,000.00 | 11,000.00 |
| 4 | R. K. Hall, LLC | | 11,025.00 | 11,025.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 7,855.00 | 7,855.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A'** | | |
| 0031 | 623(F) 6033 | GUARD RAIL ANCHOR UNIT (TYPE II) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **10,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 1,974.00 | 7,896.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 2,200.00 | 8,800.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 2,500.00 | 10,000.00 |
| 4 | R. K. Hall, LLC | | 2,100.00 | 8,400.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,012.00 | 8,048.00 |
| 0032 | 884(B) 8421 | (PL)CONC.BRIDGE PARAPET RETROFIT | 242.000 LF | |
| | **Engineer's Estimate** | | **125.00** | **30,250.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 55.00 | 13,310.00 |
| 2 | JOB CONSTRUCTION CO., INC. | | 80.00 | 19,360.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 260.00 | 62,920.00 |
| 4 | R. K. Hall, LLC | | 78.75 | 19,057.50 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 107.60 | 26,039.20 |
| 0033 | 884(C) 8424 | REMOVE BRIDGE RAIL & POSTS(CONC.) | 242.000 LF | |
| | **Engineer's Estimate** | | **80.00** | **19,360.00** |
| 1 | GLOVER & ASSOCIATES, INC. | | 41.80 | 10,115.60 |
| 2 | JOB CONSTRUCTION CO., INC. | | 45.00 | 10,890.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | | 42.00 | 10,164.00 |
| 4 | R. K. Hall, LLC | | 47.25 | 11,434.50 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | | 30.15 | 7,296.30 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |

**Letting Date:** March 18, 2010, 10:30 A.M.
**Call Order:** 080 **Contract ID:** 100069

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **STAKING** | | |
| 0034 | 642 0098 | STAKING | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | GLOVER & ASSOCIATES, INC. | 10,780.00 | 10,780.00 |
| 2 | JOB CONSTRUCTION CO., INC. | 26,000.00 | 26,000.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | 15,000.00 | 15,000.00 |
| 4 | R. K. Hall, LLC | 10,000.00 | 10,000.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | 23,560.00 | 23,560.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **CONSTRUCTION** | | |
| 0035 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **53,440.73** | **53,440.73** |
| 1 | GLOVER & ASSOCIATES, INC. | 45,000.00 | 45,000.00 |
| 2 | JOB CONSTRUCTION CO., INC. | 54,500.00 | 54,500.00 |
| 3 | HASKELL LEMON CONSTRUCTION CO. | 45,000.00 | 45,000.00 |
| 4 | R. K. Hall, LLC | 50,000.00 | 50,000.00 |
| 5 | THE CUMMINS CONSTRUCTION CO., INC. | 98,860.00 | 98,860.00 |