Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 090 **Contract ID:** 100072

J/P No.: 27210(04) **Project No.:** STP-STIM(471)EH **Contract Time:**

27210(06) STP-STIM(471) PART 3 EH

County: COTTON

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) SH-65: FROM OREGON STREET, EXTEND SOUTH TO OKLAHOMA STREET IN THE CITY OF TEMPLE. PROJECT LENGTH = 0.719 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	463,962.76	81.62	100.00
2	K & K CONTRACTING, INC.	525,952.73	92.53	113.36
3	Overland Corporation	532,994.71	93.77	114.88
	Engineer's Estimate	568,436.08		
4	MERIDIAN CONTRACTING, INC.	611,561.75	107.59	131.81
5	RUDY CONSTRUCTION CO.	667,137.30	117.36	143.79

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-STIM(471) EH**				
0001	223 2801	TEMPORARY SILT FENCE	1,407.000	LF	
	Engineer's Estimate		**3.50**		**4,924.50**
1	T & G CONSTRUCTION, INC.		2.20		3,095.40
2	K & K CONTRACTING, INC.		2.50		3,517.50
3	Overland Corporation		2.00		2,814.00
4	MERIDIAN CONTRACTING, INC.		8.00		11,256.00
5	RUDY CONSTRUCTION CO.		2.00		2,814.00
0002	227 0100	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**8.80**		**1,760.00**
1	T & G CONSTRUCTION, INC.		10.00		2,000.00
2	K & K CONTRACTING, INC.		5.50		1,100.00
3	Overland Corporation		9.50		1,900.00
4	MERIDIAN CONTRACTING, INC.		12.00		2,400.00
5	RUDY CONSTRUCTION CO.		3.00		600.00
0003	230(A) 2806	SOLID SLAB SODDING	541.000	SY	
	Engineer's Estimate		**10.77**		**5,826.57**
1	T & G CONSTRUCTION, INC.		3.40		1,839.40
2	K & K CONTRACTING, INC.		3.45		1,866.45
3	Overland Corporation		5.50		2,975.50
4	MERIDIAN CONTRACTING, INC.		6.00		3,246.00
5	RUDY CONSTRUCTION CO.		2.50		1,352.50
0004	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	60.000	TON	
	Engineer's Estimate		**34.50**		**2,070.00**
1	T & G CONSTRUCTION, INC.		30.00		1,800.00
2	K & K CONTRACTING, INC.		44.00		2,640.00
3	Overland Corporation		40.00		2,400.00
4	MERIDIAN CONTRACTING, INC.		65.00		3,900.00
5	RUDY CONSTRUCTION CO.		30.00		1,800.00
0005	504(G) 6006	HANDRAILING	113.000	LF	
	Engineer's Estimate		**50.00**		**5,650.00**
1	T & G CONSTRUCTION, INC.		75.00		8,475.00
2	K & K CONTRACTING, INC.		175.00		19,775.00
3	Overland Corporation		108.00		12,204.00
4	MERIDIAN CONTRACTING, INC.		100.00		11,300.00
5	RUDY CONSTRUCTION CO.		60.00		6,780.00
0006	509(B) 0321	CLASS A CONCRETE	6.000	CY	
	Engineer's Estimate		**1,100.00**		**6,600.00**
1	T & G CONSTRUCTION, INC.		900.00		5,400.00
2	K & K CONTRACTING, INC.		600.00		3,600.00
3	Overland Corporation		1,100.00		6,600.00
4	MERIDIAN CONTRACTING, INC.		1,500.00		9,000.00
5	RUDY CONSTRUCTION CO.		700.00		4,200.00
0007	511(A) 0332	REINFORCING STEEL	483.000	LB	
	Engineer's Estimate		**2.50**		**1,207.50**
1	T & G CONSTRUCTION, INC.		1.25		603.75
2	K & K CONTRACTING, INC.		2.00		966.00
3	Overland Corporation		2.30		1,110.90
4	MERIDIAN CONTRACTING, INC.		1.50		724.50
5	RUDY CONSTRUCTION CO.		2.00		966.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-STIM(471) EH**			
0008	535 6785	PREFABRICATED PEDESTRIAN BRIDGE	7.000 EA	
	Engineer's Estimate		**2,000.00**	**14,000.00**
1	T & G CONSTRUCTION, INC.		4,500.00	31,500.00
2	K & K CONTRACTING, INC.		4,500.00	31,500.00
3	Overland Corporation		5,200.00	36,400.00
4	MERIDIAN CONTRACTING, INC.		16,000.00	112,000.00
5	RUDY CONSTRUCTION CO.		18,000.00	126,000.00
0009	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	1,164.000 LF	
	Engineer's Estimate		**20.00**	**23,280.00**
1	T & G CONSTRUCTION, INC.		8.00	9,312.00
2	K & K CONTRACTING, INC.		24.00	27,936.00
3	Overland Corporation		11.00	12,804.00
4	MERIDIAN CONTRACTING, INC.		26.00	30,264.00
5	RUDY CONSTRUCTION CO.		8.00	9,312.00
0010	610(A) 0602	4" CONCRETE SIDEWALK	2,480.000 SY	
	Engineer's Estimate		**40.00**	**99,200.00**
1	T & G CONSTRUCTION, INC.		38.97	96,645.60
2	K & K CONTRACTING, INC.		42.00	104,160.00
3	Overland Corporation		52.00	128,960.00
4	MERIDIAN CONTRACTING, INC.		54.00	133,920.00
5	RUDY CONSTRUCTION CO.		55.00	136,400.00
0011	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	54.000 SY	
	Engineer's Estimate		**70.00**	**3,780.00**
1	T & G CONSTRUCTION, INC.		43.65	2,357.10
2	K & K CONTRACTING, INC.		60.00	3,240.00
3	Overland Corporation		80.00	4,320.00
4	MERIDIAN CONTRACTING, INC.		73.00	3,942.00
5	RUDY CONSTRUCTION CO.		55.00	2,970.00
0012	610(B) 0400	8" CONCRETE DRIVEWAY (H.E.S.)	327.000 SY	
	Engineer's Estimate		**80.00**	**26,160.00**
1	T & G CONSTRUCTION, INC.		49.00	16,023.00
2	K & K CONTRACTING, INC.		74.00	24,198.00
3	Overland Corporation		95.00	31,065.00
4	MERIDIAN CONTRACTING, INC.		95.00	31,065.00
5	RUDY CONSTRUCTION CO.		60.00	19,620.00
0013	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	296.000 SF	
	Engineer's Estimate		**40.00**	**11,840.00**
1	T & G CONSTRUCTION, INC.		45.00	13,320.00
2	K & K CONTRACTING, INC.		21.00	6,216.00
3	Overland Corporation		40.00	11,840.00
4	MERIDIAN CONTRACTING, INC.		15.00	4,440.00
5	RUDY CONSTRUCTION CO.		30.00	8,880.00
0014	610(I) 4615	(PL)TACTILE WARNING DEVICE-RETROFIT	8.000 SF	
	Engineer's Estimate		**550.00**	**4,400.00**
1	T & G CONSTRUCTION, INC.		300.00	2,400.00
2	K & K CONTRACTING, INC.		22.00	176.00
3	Overland Corporation		100.00	800.00
4	MERIDIAN CONTRACTING, INC.		100.00	800.00
5	RUDY CONSTRUCTION CO.		30.00	240.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-STIM(471) EH**				
0015	612(G) 0647	VALVE BOXES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**257.76**		**257.76**
1	T & G CONSTRUCTION, INC.		300.00		300.00
2	K & K CONTRACTING, INC.		300.00		300.00
3	Overland Corporation		350.00		350.00
4	MERIDIAN CONTRACTING, INC.		250.00		250.00
5	RUDY CONSTRUCTION CO.		150.00		150.00
0016	612(H) 0648	METER BOXES ADJUST TO GRADE	2.000	EA	
	Engineer's Estimate		**341.29**		**682.58**
1	T & G CONSTRUCTION, INC.		400.00		800.00
2	K & K CONTRACTING, INC.		300.00		600.00
3	Overland Corporation		400.00		800.00
4	MERIDIAN CONTRACTING, INC.		250.00		500.00
5	RUDY CONSTRUCTION CO.		150.00		300.00
0017	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	T & G CONSTRUCTION, INC.		4,000.00		4,000.00
2	K & K CONTRACTING, INC.		1,000.00		1,000.00
3	Overland Corporation		4,000.00		4,000.00
4	MERIDIAN CONTRACTING, INC.		2,000.00		2,000.00
5	RUDY CONSTRUCTION CO.		7,500.00		7,500.00
0018	619(B) 0291	REMOVAL OF HEADWALL	1.000	EA	
	Engineer's Estimate		**1,108.57**		**1,108.57**
1	T & G CONSTRUCTION, INC.		2,000.00		2,000.00
2	K & K CONTRACTING, INC.		1,000.00		1,000.00
3	Overland Corporation		1,800.00		1,800.00
4	MERIDIAN CONTRACTING, INC.		600.00		600.00
5	RUDY CONSTRUCTION CO.		1,000.00		1,000.00
0019	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	72.000	SY	
	Engineer's Estimate		**10.20**		**734.40**
1	T & G CONSTRUCTION, INC.		8.00		576.00
2	K & K CONTRACTING, INC.		8.00		576.00
3	Overland Corporation		15.00		1,080.00
4	MERIDIAN CONTRACTING, INC.		12.00		864.00
5	RUDY CONSTRUCTION CO.		6.00		432.00
0020	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	115.000	SY	
	Engineer's Estimate		**10.00**		**1,150.00**
1	T & G CONSTRUCTION, INC.		8.00		920.00
2	K & K CONTRACTING, INC.		8.00		920.00
3	Overland Corporation		8.00		920.00
4	MERIDIAN CONTRACTING, INC.		40.00		4,600.00
5	RUDY CONSTRUCTION CO.		6.00		690.00
0021	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	104.000	SY	
	Engineer's Estimate		**15.00**		**1,560.00**
1	T & G CONSTRUCTION, INC.		12.00		1,248.00
2	K & K CONTRACTING, INC.		10.00		1,040.00
3	Overland Corporation		15.00		1,560.00
4	MERIDIAN CONTRACTING, INC.		17.00		1,768.00
5	RUDY CONSTRUCTION CO.		6.00		624.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-STIM(471) EH**			
0022	619(B) 4791	REMOVAL OF CURB	784.000 LF	
	Engineer's Estimate		**6.50**	**5,096.00**
1	T & G CONSTRUCTION, INC.		5.00	3,920.00
2	K & K CONTRACTING, INC.		4.00	3,136.00
3	Overland Corporation		6.50	5,096.00
4	MERIDIAN CONTRACTING, INC.		5.00	3,920.00
5	RUDY CONSTRUCTION CO.		6.00	4,704.00
0023	619(B) 4792	REMOVAL OF SIDEWALK	2,066.000 SY	
	Engineer's Estimate		**15.00**	**30,990.00**
1	T & G CONSTRUCTION, INC.		10.00	20,660.00
2	K & K CONTRACTING, INC.		6.00	12,396.00
3	Overland Corporation		5.50	11,363.00
4	MERIDIAN CONTRACTING, INC.		9.00	18,594.00
5	RUDY CONSTRUCTION CO.		6.00	12,396.00
0024	619(C) 0924	SAWING PAVEMENT	2,946.000 LF	
	Engineer's Estimate		**3.60**	**10,605.60**
1	T & G CONSTRUCTION, INC.		5.00	14,730.00
2	K & K CONTRACTING, INC.		3.00	8,838.00
3	Overland Corporation		3.00	8,838.00
4	MERIDIAN CONTRACTING, INC.		5.00	14,730.00
5	RUDY CONSTRUCTION CO.		3.00	8,838.00
0025	629(E) 5048	REMOVE AND RESET MAILBOX	2.000 EA	
	Engineer's Estimate		**152.76**	**305.52**
1	T & G CONSTRUCTION, INC.		200.00	400.00
2	K & K CONTRACTING, INC.		150.00	300.00
3	Overland Corporation		50.00	100.00
4	MERIDIAN CONTRACTING, INC.		400.00	800.00
5	RUDY CONSTRUCTION CO.		150.00	300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-STIM(471) EH**			
0026	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	129.000 LF	
	Engineer's Estimate		**2.50**	**322.50**
1	T & G CONSTRUCTION, INC.		0.85	109.65
2	K & K CONTRACTING, INC.		0.90	116.10
3	Overland Corporation		0.82	105.78
4	MERIDIAN CONTRACTING, INC.		1.00	129.00
5	RUDY CONSTRUCTION CO.		1.00	129.00
0027	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	129.000 LF	
	Engineer's Estimate		**2.50**	**322.50**
1	T & G CONSTRUCTION, INC.		0.32	41.28
2	K & K CONTRACTING, INC.		1.12	144.48
3	Overland Corporation		1.05	135.45
4	MERIDIAN CONTRACTING, INC.		1.25	161.25
5	RUDY CONSTRUCTION CO.		1.20	154.80

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - STP-STIM(471) EH**	
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**8,159.35**	**8,159.35**
1	T & G CONSTRUCTION, INC.	6,600.00	6,600.00
2	K & K CONTRACTING, INC.	7,675.00	7,675.00
3	Overland Corporation	12,000.00	12,000.00
4	MERIDIAN CONTRACTING, INC.	10,000.00	10,000.00
5	RUDY CONSTRUCTION CO.	12,500.00	12,500.00
0029	890(A) 8720	(PL)REMOVAL OF GROUND MOUNTED SIGNS	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	T & G CONSTRUCTION, INC.	1,000.00	1,000.00
2	K & K CONTRACTING, INC.	100.00	100.00
3	Overland Corporation	500.00	500.00
4	MERIDIAN CONTRACTING, INC.	400.00	400.00
5	RUDY CONSTRUCTION CO.	3,000.00	3,000.00
0030	890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	12.000 EA
	Engineer's Estimate	**215.10**	**2,581.20**
1	T & G CONSTRUCTION, INC.	200.00	2,400.00
2	K & K CONTRACTING, INC.	212.50	2,550.00
3	Overland Corporation	200.00	2,400.00
4	MERIDIAN CONTRACTING, INC.	400.00	4,800.00
5	RUDY CONSTRUCTION CO.	150.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING - STP-STIM(471) EH**	
0031	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**10,781.92**	**10,781.92**
1	T & G CONSTRUCTION, INC.	6,850.00	6,850.00
2	K & K CONTRACTING, INC.	10,750.00	10,750.00
3	Overland Corporation	5,000.00	5,000.00
4	MERIDIAN CONTRACTING, INC.	12,000.00	12,000.00
5	RUDY CONSTRUCTION CO.	12,500.00	12,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION - STP-STIM(471) EH**	
0032	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**87,743.31**	**87,743.31**
1	T & G CONSTRUCTION, INC.	30,000.00	30,000.00
2	K & K CONTRACTING, INC.	27,500.00	27,500.00
3	Overland Corporation	23,575.00	23,575.00
4	MERIDIAN CONTRACTING, INC.	30,000.00	30,000.00
5	RUDY CONSTRUCTION CO.	50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**ROADWAY - STP-STIM(471)PT 3 EH**	

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 090 **Contract ID:** 100072

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - STP-STIM(471)PT 3 EH**				
0033	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	1,600.000	TON	
	Engineer's Estimate		**82.00**		**131,200.00**
1	T & G CONSTRUCTION, INC.		71.80		114,880.00
2	K & K CONTRACTING, INC.		88.08		140,928.00
3	Overland Corporation		90.40		144,640.00
4	MERIDIAN CONTRACTING, INC.		65.00		104,000.00
5	RUDY CONSTRUCTION CO.		118.00		188,800.00
0034	411(S4) 6310	(SP)ASPHALT CONCRETE, TYPE S4(PATCHING)(PG 64-22 OK)	50.000	TON	
	Engineer's Estimate		**200.00**		**10,000.00**
1	T & G CONSTRUCTION, INC.		200.00		10,000.00
2	K & K CONTRACTING, INC.		290.00		14,500.00
3	Overland Corporation		180.00		9,000.00
4	MERIDIAN CONTRACTING, INC.		75.00		3,750.00
5	RUDY CONSTRUCTION CO.		140.00		7,000.00
0035	414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	100.000	SY	
	Engineer's Estimate		**170.00**		**17,000.00**
1	T & G CONSTRUCTION, INC.		200.00		20,000.00
2	K & K CONTRACTING, INC.		185.00		18,500.00
3	Overland Corporation		130.00		13,000.00
4	MERIDIAN CONTRACTING, INC.		113.00		11,300.00
5	RUDY CONSTRUCTION CO.		70.00		7,000.00
0036	417 4267	COLD MILLING BITUMINOUS PAVEMENT	11,212.000	SY	
	Engineer's Estimate		**2.50**		**28,030.00**
1	T & G CONSTRUCTION, INC.		2.00		22,424.00
2	K & K CONTRACTING, INC.		3.30		36,999.60
3	Overland Corporation		2.30		25,787.60
4	MERIDIAN CONTRACTING, INC.		2.00		22,424.00
5	RUDY CONSTRUCTION CO.		1.75		19,621.00
0037	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	5,214.000	LF	
	Engineer's Estimate		**0.45**		**2,346.30**
1	T & G CONSTRUCTION, INC.		0.97		5,057.58
2	K & K CONTRACTING, INC.		0.90		4,692.60
3	Overland Corporation		0.82		4,275.48
4	MERIDIAN CONTRACTING, INC.		1.00		5,214.00
5	RUDY CONSTRUCTION CO.		1.00		5,214.00
0038	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	1.000	EA	
	Engineer's Estimate		**260.00**		**260.00**
1	T & G CONSTRUCTION, INC.		275.00		275.00
2	K & K CONTRACTING, INC.		500.00		500.00
3	Overland Corporation		475.00		475.00
4	MERIDIAN CONTRACTING, INC.		500.00		500.00
5	RUDY CONSTRUCTION CO.		550.00		550.00