Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 120 **Contract ID:** 100073

J/P No.: 27215(04) **Project No.:** STP-STIM(476)EH **Contract Time:**

27215(06) STP-STIM(476) PART 3 EH

County: CREEK

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-75A: FROM 9TH STREET, EXTEND NORTH IN THE CITY OF MOUNDS. PROJECT LENGTH = 0.544 MILES

	VENDORNAME	PROPOSALITEMTO		
1	KEN LASTER COMPANY	250,333.99	94.45	100.00
2	DTEC SERVICES, LLC	261,572.75	98.69	104.49
	Engineer's Estimate	265,036.00		
3	Ellsworth Construction, LLC	266,198.00	100.44	106.34
4	GLOVER & ASSOCIATES, INC.	266,726.95	100.64	106.55
5	DUNCAN & SONS, LLC	271,290.40	102.36	108.37
6	Keystone Services, Inc.	274,844.45	103.70	109.79
7	K & K CONTRACTING, INC.	280,506.90	105.84	112.05
8	PBX Corporation	282,617.00	106.63	112.90
9	APAC-CENTRAL, INC.	340,292.98	128.40	135.94

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(476)EH**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000 CY	
	Engineer's Estimate		**15.00**	**1,500.00**
1	KEN LASTER COMPANY		19.95	1,995.00
2	DTEC SERVICES, LLC		10.00	1,000.00
3	Ellsworth Construction, LLC		25.00	2,500.00
4	GLOVER & ASSOCIATES, INC.		15.50	1,550.00
5	DUNCAN & SONS, LLC		15.00	1,500.00
6	Keystone Services, Inc.		8.00	800.00
7	K & K CONTRACTING, INC.		12.00	1,200.00
8	PBX Corporation		10.00	1,000.00
9	APAC-CENTRAL, INC.		38.18	3,818.00
0002	504(G) 6006	HANDRAILING	30.000 LF	
	Engineer's Estimate		**45.00**	**1,350.00**
1	KEN LASTER COMPANY		159.00	4,770.00
2	DTEC SERVICES, LLC		45.00	1,350.00
3	Ellsworth Construction, LLC		150.00	4,500.00
4	GLOVER & ASSOCIATES, INC.		92.00	2,760.00
5	DUNCAN & SONS, LLC		170.00	5,100.00
6	Keystone Services, Inc.		185.00	5,550.00
7	K & K CONTRACTING, INC.		250.00	7,500.00
8	PBX Corporation		100.00	3,000.00
9	APAC-CENTRAL, INC.		98.32	2,949.60
0003	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	369.000 LF	
	Engineer's Estimate		**20.00**	**7,380.00**
1	KEN LASTER COMPANY		25.90	9,557.10
2	DTEC SERVICES, LLC		20.00	7,380.00
3	Ellsworth Construction, LLC		18.00	6,642.00
4	GLOVER & ASSOCIATES, INC.		17.60	6,494.40
5	DUNCAN & SONS, LLC		53.00	19,557.00
6	Keystone Services, Inc.		19.00	7,011.00
7	K & K CONTRACTING, INC.		28.00	10,332.00
8	PBX Corporation		25.00	9,225.00
9	APAC-CENTRAL, INC.		33.69	12,431.61
0004	610(A) 0602	4" CONCRETE SIDEWALK	1,704.000 SY	
	Engineer's Estimate		**50.00**	**85,200.00**
1	KEN LASTER COMPANY		32.00	54,528.00
2	DTEC SERVICES, LLC		48.00	81,792.00
3	Ellsworth Construction, LLC		42.00	71,568.00
4	GLOVER & ASSOCIATES, INC.		41.80	71,227.20
5	DUNCAN & SONS, LLC		45.00	76,680.00
6	Keystone Services, Inc.		58.00	98,832.00
7	K & K CONTRACTING, INC.		42.00	71,568.00
8	PBX Corporation		55.00	93,720.00
9	APAC-CENTRAL, INC.		89.53	152,559.12

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(476)EH**			
0005	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	510.000 SY	
	Engineer's Estimate		**57.00**	**29,070.00**
1	KEN LASTER COMPANY		36.00	18,360.00
2	DTEC SERVICES, LLC		55.00	28,050.00
3	Ellsworth Construction, LLC		52.00	26,520.00
4	GLOVER & ASSOCIATES, INC.		38.00	19,380.00
5	DUNCAN & SONS, LLC		63.00	32,130.00
6	Keystone Services, Inc.		60.00	30,600.00
7	K & K CONTRACTING, INC.		68.00	34,680.00
8	PBX Corporation		50.00	25,500.00
9	APAC-CENTRAL, INC.		90.55	46,180.50
0006	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	572.000 SF	
	Engineer's Estimate		**15.00**	**8,580.00**
1	KEN LASTER COMPANY		25.00	14,300.00
2	DTEC SERVICES, LLC		30.00	17,160.00
3	Ellsworth Construction, LLC		20.00	11,440.00
4	GLOVER & ASSOCIATES, INC.		35.00	20,020.00
5	DUNCAN & SONS, LLC		29.00	16,588.00
6	Keystone Services, Inc.		29.00	16,588.00
7	K & K CONTRACTING, INC.		22.00	12,584.00
8	PBX Corporation		25.00	14,300.00
9	APAC-CENTRAL, INC.		14.23	8,139.56
0007	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**1,000.00**	**1,000.00**
1	KEN LASTER COMPANY		6,500.00	6,500.00
2	DTEC SERVICES, LLC		600.00	600.00
3	Ellsworth Construction, LLC		3,000.00	3,000.00
4	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
5	DUNCAN & SONS, LLC		2,000.00	2,000.00
6	Keystone Services, Inc.		6,250.00	6,250.00
7	K & K CONTRACTING, INC.		800.00	800.00
8	PBX Corporation		5,000.00	5,000.00
9	APAC-CENTRAL, INC.		4,280.10	4,280.10
0008	619(B) 4791	REMOVAL OF CURB	22.000 LF	
	Engineer's Estimate		**15.00**	**330.00**
1	KEN LASTER COMPANY		25.00	550.00
2	DTEC SERVICES, LLC		9.00	198.00
3	Ellsworth Construction, LLC		15.00	330.00
4	GLOVER & ASSOCIATES, INC.		13.00	286.00
5	DUNCAN & SONS, LLC		40.00	880.00
6	Keystone Services, Inc.		3.00	66.00
7	K & K CONTRACTING, INC.		15.00	330.00
8	PBX Corporation		15.00	330.00
9	APAC-CENTRAL, INC.		19.82	436.04

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(476)EH**			
0009	619(B) 4792	REMOVAL OF SIDEWALK	1,530.000	SY
	Engineer's Estimate		**15.00**	**22,950.00**
1	KEN LASTER COMPANY		12.00	18,360.00
2	DTEC SERVICES, LLC		8.00	12,240.00
3	Ellsworth Construction, LLC		12.00	18,360.00
4	GLOVER & ASSOCIATES, INC.		6.00	9,180.00
5	DUNCAN & SONS, LLC		6.50	9,945.00
6	Keystone Services, Inc.		4.00	6,120.00
7	K & K CONTRACTING, INC.		5.50	8,415.00
8	PBX Corporation		8.00	12,240.00
9	APAC-CENTRAL, INC.		10.15	15,529.50
0010	619(C) 0924	SAWING PAVEMENT	1,191.000	LF
	Engineer's Estimate		**5.00**	**5,955.00**
1	KEN LASTER COMPANY		3.95	4,704.45
2	DTEC SERVICES, LLC		2.25	2,679.75
3	Ellsworth Construction, LLC		3.00	3,573.00
4	GLOVER & ASSOCIATES, INC.		2.50	2,977.50
5	DUNCAN & SONS, LLC		2.50	2,977.50
6	Keystone Services, Inc.		2.25	2,679.75
7	K & K CONTRACTING, INC.		3.50	4,168.50
8	PBX Corporation		4.00	4,764.00
9	APAC-CENTRAL, INC.		3.05	3,632.55

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC STP-STIM(476)EH**			
0011	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,123.000	LF
	Engineer's Estimate		**2.00**	**2,246.00**
1	KEN LASTER COMPANY		2.78	3,121.94
2	DTEC SERVICES, LLC		1.00	1,123.00
3	Ellsworth Construction, LLC		5.00	5,615.00
4	GLOVER & ASSOCIATES, INC.		2.20	2,470.60
5	DUNCAN & SONS, LLC		2.30	2,582.90
6	Keystone Services, Inc.		1.15	1,291.45
7	K & K CONTRACTING, INC.		2.80	3,144.40
8	PBX Corporation		1.00	1,123.00
9	APAC-CENTRAL, INC.		1.09	1,224.07
0012	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	KEN LASTER COMPANY		7,900.00	7,900.00
2	DTEC SERVICES, LLC		6,000.00	6,000.00
3	Ellsworth Construction, LLC		8,000.00	8,000.00
4	GLOVER & ASSOCIATES, INC.		6,000.00	6,000.00
5	DUNCAN & SONS, LLC		7,100.00	7,100.00
6	Keystone Services, Inc.		6,500.00	6,500.00
7	K & K CONTRACTING, INC.		5,010.00	5,010.00
8	PBX Corporation		14,365.00	14,365.00
9	APAC-CENTRAL, INC.		5,985.59	5,985.59

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100073

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING STP-STIM(476)EH**		
0013	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**2,600.00**	**2,600.00**
1	KEN LASTER COMPANY	4,900.00	4,900.00
2	DTEC SERVICES, LLC	4,000.00	4,000.00
3	Ellsworth Construction, LLC	3,000.00	3,000.00
4	GLOVER & ASSOCIATES, INC.	4,000.00	4,000.00
5	DUNCAN & SONS, LLC	3,500.00	3,500.00
6	Keystone Services, Inc.	3,350.00	3,350.00
7	K & K CONTRACTING, INC.	4,200.00	4,200.00
8	PBX Corporation	4,000.00	4,000.00
9	APAC-CENTRAL, INC.	3,264.88	3,264.88

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION STP-STIM(476)EH**		
0014	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**13,000.00**	**13,000.00**
1	KEN LASTER COMPANY	2,500.00	2,500.00
2	DTEC SERVICES, LLC	17,000.00	17,000.00
3	Ellsworth Construction, LLC	12,000.00	12,000.00
4	GLOVER & ASSOCIATES, INC.	22,000.00	22,000.00
5	DUNCAN & SONS, LLC	5,000.00	5,000.00
6	Keystone Services, Inc.	10,000.00	10,000.00
7	K & K CONTRACTING, INC.	15,500.00	15,500.00
8	PBX Corporation	18,000.00	18,000.00
9	APAC-CENTRAL, INC.	7,358.86	7,358.86

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY STP-STIM(476)PT. 3 EH**		
0015	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	775.000 TON
	Engineer's Estimate	**85.00**	**65,875.00**
1	KEN LASTER COMPANY	96.50	74,787.50
2	DTEC SERVICES, LLC	90.00	69,750.00
3	Ellsworth Construction, LLC	86.00	66,650.00
4	GLOVER & ASSOCIATES, INC.	84.75	65,681.25
5	DUNCAN & SONS, LLC	90.00	69,750.00
6	Keystone Services, Inc.	85.75	66,456.25
7	K & K CONTRACTING, INC.	103.00	79,825.00
8	PBX Corporation	82.00	63,550.00
9	APAC-CENTRAL, INC.	80.52	62,403.00

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 120 **Contract ID:** 100073

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**ROADWAY STP-STIM(476)PT. 3 EH**		
0016	417 5267	COLD MILLING PAVEMENT	5,000.000 SY	
	Engineer's Estimate		**3.00**	**15,000.00**
1	KEN LASTER COMPANY		4.70	23,500.00
2	DTEC SERVICES, LLC		2.25	11,250.00
3	Ellsworth Construction, LLC		4.50	22,500.00
4	GLOVER & ASSOCIATES, INC.		1.54	7,700.00
5	DUNCAN & SONS, LLC		3.20	16,000.00
6	Keystone Services, Inc.		2.55	12,750.00
7	K & K CONTRACTING, INC.		4.25	21,250.00
8	PBX Corporation		2.50	12,500.00
9	APAC-CENTRAL, INC.		2.02	10,100.00