Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 170 **Contract ID:** 100075
J/P No.: 27188(04) **Project No.:** STP-STIM(449)EH **Contract Time:**
County: GARVIN
Description: PEDESTRIAN IMPROVEMENTS SH-19: FROM EAST OF SH-19/SH-74 JCT EXTEND EAST IN THE CITY OF MAYSVILLE. PROJECT LENGTH = 0.178 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & K CONTRACTING, INC.	101,008.45	79.24	100.00
2	CONTINENTAL CONSTRUCTION CORPORATION	110,352.00	86.57	109.25
	Engineer's Estimate	127,472.10		
3	RUDY CONSTRUCTION CO.	137,716.00	108.04	136.34
4	Overland Corporation	146,352.60	114.81	144.89
5	Lopp Construction, LLC	147,043.00	115.35	145.57
6	HUB Construction, Inc.	186,500.00	146.31	184.64

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 170 **Contract ID:** 100075

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	324.000 CY	
	Engineer's Estimate		**15.20**	**4,924.80**
1	K & K CONTRACTING, INC.		10.00	3,240.00
2	CONTINENTAL CONSTRUCTION CORPORATION		20.00	6,480.00
3	RUDY CONSTRUCTION CO.		15.00	4,860.00
4	Overland Corporation		24.00	7,776.00
5	Lopp Construction, LLC		15.00	4,860.00
6	HUB Construction, Inc.		15.00	4,860.00
0002	230(A) 2806	SOLID SLAB SODDING	58.000 SY	
	Engineer's Estimate		**5.30**	**307.40**
1	K & K CONTRACTING, INC.		3.25	188.50
2	CONTINENTAL CONSTRUCTION CORPORATION		5.00	290.00
3	RUDY CONSTRUCTION CO.		5.00	290.00
4	Overland Corporation		10.00	580.00
5	Lopp Construction, LLC		3.50	203.00
6	HUB Construction, Inc.		10.00	580.00
0003	303 0192	AGGREGATE BASE	80.000 CY	
	Engineer's Estimate		**56.00**	**4,480.00**
1	K & K CONTRACTING, INC.		55.00	4,400.00
2	CONTINENTAL CONSTRUCTION CORPORATION		100.00	8,000.00
3	RUDY CONSTRUCTION CO.		50.00	4,000.00
4	Overland Corporation		80.00	6,400.00
5	Lopp Construction, LLC		40.00	3,200.00
6	HUB Construction, Inc.		125.00	10,000.00
0004	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	18.000 TON	
	Engineer's Estimate		**47.90**	**862.20**
1	K & K CONTRACTING, INC.		48.00	864.00
2	CONTINENTAL CONSTRUCTION CORPORATION		100.00	1,800.00
3	RUDY CONSTRUCTION CO.		31.00	558.00
4	Overland Corporation		57.00	1,026.00
5	Lopp Construction, LLC		40.00	720.00
6	HUB Construction, Inc.		75.00	1,350.00
0005	417 4267	COLD MILLING BITUMINOUS PAVEMENT	100.000 SY	
	Engineer's Estimate		**13.40**	**1,340.00**
1	K & K CONTRACTING, INC.		22.00	2,200.00
2	CONTINENTAL CONSTRUCTION CORPORATION		10.00	1,000.00
3	RUDY CONSTRUCTION CO.		10.00	1,000.00
4	Overland Corporation		15.00	1,500.00
5	Lopp Construction, LLC		20.00	2,000.00
6	HUB Construction, Inc.		50.00	5,000.00
0006	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	13.000 CY	
	Engineer's Estimate		**720.60**	**9,367.80**
1	K & K CONTRACTING, INC.		500.00	6,500.00
2	CONTINENTAL CONSTRUCTION CORPORATION		600.00	7,800.00
3	RUDY CONSTRUCTION CO.		750.00	9,750.00
4	Overland Corporation		700.00	9,100.00
5	Lopp Construction, LLC		750.00	9,750.00
6	HUB Construction, Inc.		1,800.00	23,400.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 170 **Contract ID:** 100075

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0007	510(A) 6333	RETAINING WALL	78.000	SY	
	Engineer's Estimate		**80.00**		**6,240.00**
1	K & K CONTRACTING, INC.		94.45		7,367.10
2	CONTINENTAL CONSTRUCTION CORPORATION		90.00		7,020.00
3	RUDY CONSTRUCTION CO.		260.00		20,280.00
4	Overland Corporation		190.00		14,820.00
5	Lopp Construction, LLC		465.00		36,270.00
6	HUB Construction, Inc.		200.00		15,600.00
0008	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	944.000	LF	
	Engineer's Estimate		**30.00**		**28,320.00**
1	K & K CONTRACTING, INC.		23.00		21,712.00
2	CONTINENTAL CONSTRUCTION CORPORATION		16.00		15,104.00
3	RUDY CONSTRUCTION CO.		25.00		23,600.00
4	Overland Corporation		30.00		28,320.00
5	Lopp Construction, LLC		20.00		18,880.00
6	HUB Construction, Inc.		50.00		47,200.00
0009	610(A) 0602	4" CONCRETE SIDEWALK	438.000	SY	
	Engineer's Estimate		**57.00**		**24,966.00**
1	K & K CONTRACTING, INC.		41.00		17,958.00
2	CONTINENTAL CONSTRUCTION CORPORATION		37.00		16,206.00
3	RUDY CONSTRUCTION CO.		55.00		24,090.00
4	Overland Corporation		60.00		26,280.00
5	Lopp Construction, LLC		48.00		21,024.00
6	HUB Construction, Inc.		50.00		21,900.00
0010	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	43.000	SY	
	Engineer's Estimate		**62.30**		**2,678.90**
1	K & K CONTRACTING, INC.		65.00		2,795.00
2	CONTINENTAL CONSTRUCTION CORPORATION		100.00		4,300.00
3	RUDY CONSTRUCTION CO.		60.00		2,580.00
4	Overland Corporation		70.00		3,010.00
5	Lopp Construction, LLC		65.00		2,795.00
6	HUB Construction, Inc.		50.00		2,150.00
0011	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	80.000	SF	
	Engineer's Estimate		**29.10**		**2,328.00**
1	K & K CONTRACTING, INC.		23.00		1,840.00
2	CONTINENTAL CONSTRUCTION CORPORATION		40.00		3,200.00
3	RUDY CONSTRUCTION CO.		35.00		2,800.00
4	Overland Corporation		50.00		4,000.00
5	Lopp Construction, LLC		25.00		2,000.00
6	HUB Construction, Inc.		40.00		3,200.00
0012	619(B) 4726	REMOVAL OF CURB AND GUTTER	1,162.000	LF	
	Engineer's Estimate		**5.70**		**6,623.40**
1	K & K CONTRACTING, INC.		3.50		4,067.00
2	CONTINENTAL CONSTRUCTION CORPORATION		5.00		5,810.00
3	RUDY CONSTRUCTION CO.		6.00		6,972.00
4	Overland Corporation		7.50		8,715.00
5	Lopp Construction, LLC		4.00		4,648.00
6	HUB Construction, Inc.		15.00		17,430.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 170 **Contract ID:** 100075

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0013	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	160.000 SY	
	Engineer's Estimate		**9.20**	**1,472.00**
1	K & K CONTRACTING, INC.		5.50	880.00
2	CONTINENTAL CONSTRUCTION CORPORATION		10.00	1,600.00
3	RUDY CONSTRUCTION CO.		6.00	960.00
4	Overland Corporation		7.00	1,120.00
5	Lopp Construction, LLC		7.00	1,120.00
6	HUB Construction, Inc.		10.00	1,600.00
0014	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	18.000 SY	
	Engineer's Estimate		**10.20**	**183.60**
1	K & K CONTRACTING, INC.		12.50	225.00
2	CONTINENTAL CONSTRUCTION CORPORATION		25.00	450.00
3	RUDY CONSTRUCTION CO.		6.00	108.00
4	Overland Corporation		15.00	270.00
5	Lopp Construction, LLC		6.00	108.00
6	HUB Construction, Inc.		50.00	900.00
0015	619(B) 4792	REMOVAL OF SIDEWALK	464.000 SY	
	Engineer's Estimate		**12.00**	**5,568.00**
1	K & K CONTRACTING, INC.		6.00	2,784.00
2	CONTINENTAL CONSTRUCTION CORPORATION		5.00	2,320.00
3	RUDY CONSTRUCTION CO.		6.00	2,784.00
4	Overland Corporation		11.00	5,104.00
5	Lopp Construction, LLC		7.00	3,248.00
6	HUB Construction, Inc.		10.00	4,640.00
0016	619(B) 6068	REMOVAL OF EXISTING RETAINING WALL	92.000 LF	
	Engineer's Estimate		**8.50**	**782.00**
1	K & K CONTRACTING, INC.		10.00	920.00
2	CONTINENTAL CONSTRUCTION CORPORATION		20.00	1,840.00
3	RUDY CONSTRUCTION CO.		15.00	1,380.00
4	Overland Corporation		18.00	1,656.00
5	Lopp Construction, LLC		55.00	5,060.00
6	HUB Construction, Inc.		25.00	2,300.00
0017	619(C) 0924	SAWING PAVEMENT	814.000 LF	
	Engineer's Estimate		**3.90**	**3,174.60**
1	K & K CONTRACTING, INC.		1.00	814.00
2	CONTINENTAL CONSTRUCTION CORPORATION		5.00	4,070.00
3	RUDY CONSTRUCTION CO.		4.00	3,256.00
4	Overland Corporation		3.40	2,767.60
5	Lopp Construction, LLC		3.50	2,849.00
6	HUB Construction, Inc.		5.00	4,070.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 170 **Contract ID:** 100075

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0018	851(C) 8327	2 1/4" SQUARE TUBE POST	64.000 LF
	Engineer's Estimate	**11.80**	**755.20**
1	K & K CONTRACTING, INC.	5.75	368.00
2	CONTINENTAL CONSTRUCTION CORPORATION	8.00	512.00
3	RUDY CONSTRUCTION CO.	7.00	448.00
4	Overland Corporation	3.25	208.00
5	Lopp Construction, LLC	3.25	208.00
6	HUB Construction, Inc.	5.00	320.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**11,798.20**	**11,798.20**
1	K & K CONTRACTING, INC.	3,885.85	3,885.85
2	CONTINENTAL CONSTRUCTION CORPORATION	5,750.00	5,750.00
3	RUDY CONSTRUCTION CO.	7,500.00	7,500.00
4	Overland Corporation	7,900.00	7,900.00
5	Lopp Construction, LLC	4,100.00	4,100.00
6	HUB Construction, Inc.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0020	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**1,300.00**	**1,300.00**
1	K & K CONTRACTING, INC.	8,000.00	8,000.00
2	CONTINENTAL CONSTRUCTION CORPORATION	1,800.00	1,800.00
3	RUDY CONSTRUCTION CO.	7,500.00	7,500.00
4	Overland Corporation	7,900.00	7,900.00
5	Lopp Construction, LLC	10,000.00	10,000.00
6	HUB Construction, Inc.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0021	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	K & K CONTRACTING, INC.	10,000.00	10,000.00
2	CONTINENTAL CONSTRUCTION CORPORATION	15,000.00	15,000.00
3	RUDY CONSTRUCTION CO.	13,000.00	13,000.00
4	Overland Corporation	7,900.00	7,900.00
5	Lopp Construction, LLC	14,000.00	14,000.00
6	HUB Construction, Inc.	10,000.00	10,000.00