Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 180 **Contract ID:** 100077

J/P No.: 27197(04) **Project No.:** STP-STIM(458)EH **Contract Time:**

27197(06) STP-STIM(458) PART 3 EH

County: HARMON

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-62: FROM NORTH FIRST STREET, EXTEND EAST IN THE TOWN OF HOLLIS. PROJECT LENGTH = 0.298 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & K CONTRACTING, INC.	476,465.60	98.83	100.00
	Engineer's Estimate	482,111.51		
2	RUDY CONSTRUCTION CO.	520,647.60	107.99	109.27
3	K & R BUILDERS, INC.	563,061.50	116.79	118.17

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 180 **Contract ID:** 100077

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-STIM(458)EH**			
0001	223 2801	TEMPORARY SILT FENCE	200.000 LF	
	Engineer's Estimate		**3.00**	**600.00**
1	K & K CONTRACTING, INC.		3.75	750.00
2	RUDY CONSTRUCTION CO.		2.00	400.00
3	K & R BUILDERS, INC.		7.00	1,400.00
0002	303 5912	AGGREGATE BASE	1,011.000 TON	
	Engineer's Estimate		**49.20**	**49,741.20**
1	K & K CONTRACTING, INC.		29.50	29,824.50
2	RUDY CONSTRUCTION CO.		28.00	28,308.00
3	K & R BUILDERS, INC.		39.50	39,934.50
0003	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	15.000 TON	
	Engineer's Estimate		**49.00**	**735.00**
1	K & K CONTRACTING, INC.		80.00	1,200.00
2	RUDY CONSTRUCTION CO.		28.00	420.00
3	K & R BUILDERS, INC.		39.50	592.50
0004	504(G) 6006	HANDRAILING	117.000 LF	
	Engineer's Estimate		**92.00**	**10,764.00**
1	K & K CONTRACTING, INC.		250.00	29,250.00
2	RUDY CONSTRUCTION CO.		60.00	7,020.00
3	K & R BUILDERS, INC.		150.00	17,550.00
0005	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	19.000 CY	
	Engineer's Estimate		**564.40**	**10,723.60**
1	K & K CONTRACTING, INC.		550.00	10,450.00
2	RUDY CONSTRUCTION CO.		675.00	12,825.00
3	K & R BUILDERS, INC.		1,100.00	20,900.00
0006	511(A) 0332	REINFORCING STEEL	33.400 LB	
	Engineer's Estimate		**3.15**	**105.21**
1	K & K CONTRACTING, INC.		4.50	150.30
2	RUDY CONSTRUCTION CO.		4.00	133.60
3	K & R BUILDERS, INC.		10.00	334.00
0007	609(B) 0384	COMBINED CURB & GUTTER (8" BARRIER)	1,505.000 LF	
	Engineer's Estimate		**20.00**	**30,100.00**
1	K & K CONTRACTING, INC.		28.00	42,140.00
2	RUDY CONSTRUCTION CO.		20.00	30,100.00
3	K & R BUILDERS, INC.		27.00	40,635.00
0008	610(A) 0602	4" CONCRETE SIDEWALK	2,302.000 SY	
	Engineer's Estimate		**41.50**	**95,533.00**
1	K & K CONTRACTING, INC.		43.00	98,986.00
2	RUDY CONSTRUCTION CO.		55.00	126,610.00
3	K & R BUILDERS, INC.		47.00	108,194.00
0009	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	81.000 SF	
	Engineer's Estimate		**29.10**	**2,357.10**
1	K & K CONTRACTING, INC.		30.00	2,430.00
2	RUDY CONSTRUCTION CO.		35.00	2,835.00
3	K & R BUILDERS, INC.		38.00	3,078.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 180 **Contract ID:** 100077

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY - STP-STIM(458)EH			
0010	612(G) 0647 VALVE BOXES ADJUST TO GRADE		2.000 EA
	Engineer's Estimate	**252.00**	**504.00**
1	K & K CONTRACTING, INC.	300.00	600.00
2	RUDY CONSTRUCTION CO.	125.00	250.00
3	K & R BUILDERS, INC.	280.00	560.00
0011	612(H) 0648 METER BOXES ADJUST TO GRADE		44.000 EA
	Engineer's Estimate	**252.00**	**11,088.00**
1	K & K CONTRACTING, INC.	200.00	8,800.00
2	RUDY CONSTRUCTION CO.	75.00	3,300.00
3	K & R BUILDERS, INC.	280.00	12,320.00
0012	612(J) 0650 FIRE HYDRANT RESET		2.000 EA
	Engineer's Estimate	**2,000.00**	**4,000.00**
1	K & K CONTRACTING, INC.	2,500.00	5,000.00
2	RUDY CONSTRUCTION CO.	6,000.00	12,000.00
3	K & R BUILDERS, INC.	3,000.00	6,000.00
0013	612(P) 0674 (PL)RESET LIGHT POLES		11.000 EA
	Engineer's Estimate	**4,000.00**	**44,000.00**
1	K & K CONTRACTING, INC.	1,505.00	16,555.00
2	RUDY CONSTRUCTION CO.	3,000.00	33,000.00
3	K & R BUILDERS, INC.	2,200.00	24,200.00
0014	619(A) 0920 REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & K CONTRACTING, INC.	4,750.00	4,750.00
2	RUDY CONSTRUCTION CO.	3,000.00	3,000.00
3	K & R BUILDERS, INC.	25,000.00	25,000.00
0015	619(B) 4726 REMOVAL OF CURB AND GUTTER		1,479.000 LF
	Engineer's Estimate	**5.20**	**7,690.80**
1	K & K CONTRACTING, INC.	4.00	5,916.00
2	RUDY CONSTRUCTION CO.	6.00	8,874.00
3	K & R BUILDERS, INC.	7.50	11,092.50
0016	619(B) 4728 REMOVAL OF ASPHALT PAVEMENT		165.000 SY
	Engineer's Estimate	**9.90**	**1,633.50**
1	K & K CONTRACTING, INC.	6.00	990.00
2	RUDY CONSTRUCTION CO.	6.00	990.00
3	K & R BUILDERS, INC.	7.50	1,237.50
0017	619(B) 4792 REMOVAL OF SIDEWALK		2,291.000 SY
	Engineer's Estimate	**12.50**	**28,637.50**
1	K & K CONTRACTING, INC.	5.00	11,455.00
2	RUDY CONSTRUCTION CO.	6.00	13,746.00
3	K & R BUILDERS, INC.	11.00	25,201.00
0018	619(C) 0924 SAWING PAVEMENT		2,968.000 LF
	Engineer's Estimate	**4.50**	**13,356.00**
1	K & K CONTRACTING, INC.	3.00	8,904.00
2	RUDY CONSTRUCTION CO.	3.00	8,904.00
3	K & R BUILDERS, INC.	5.00	14,840.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 180 **Contract ID:** 100077

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-STIM(458)EH**		
0019	851(C) 8327	2 1/4" SQUARE TUBE POST	66.000 LF
	Engineer's Estimate	**13.90**	**917.40**
1	K & K CONTRACTING, INC.	4.05	267.30
2	RUDY CONSTRUCTION CO.	7.00	462.00
3	K & R BUILDERS, INC.	20.00	1,320.00
0020	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**9,023.70**	**9,023.70**
1	K & K CONTRACTING, INC.	9,400.00	9,400.00
2	RUDY CONSTRUCTION CO.	12,500.00	12,500.00
3	K & R BUILDERS, INC.	16,000.00	16,000.00
0021	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	6.000 EA
	Engineer's Estimate	**154.00**	**924.00**
1	K & K CONTRACTING, INC.	300.00	1,800.00
2	RUDY CONSTRUCTION CO.	150.00	900.00
3	K & R BUILDERS, INC.	490.00	2,940.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING - STP-STIM(458)EH**		
0022	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	K & K CONTRACTING, INC.	4,900.00	4,900.00
2	RUDY CONSTRUCTION CO.	12,500.00	12,500.00
3	K & R BUILDERS, INC.	18,000.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION - STP-STIM(458)EH**		
0023	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**16,000.00**	**16,000.00**
1	K & K CONTRACTING, INC.	25,000.00	25,000.00
2	RUDY CONSTRUCTION CO.	50,000.00	50,000.00
3	K & R BUILDERS, INC.	46,500.00	46,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY - STP-STIM(458)PT. 3EH**		
0024	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	1,150.000 TON
	Engineer's Estimate	**100.00**	**115,000.00**
1	K & K CONTRACTING, INC.	97.50	112,125.00
2	RUDY CONSTRUCTION CO.	105.00	120,750.00
3	K & R BUILDERS, INC.	81.00	93,150.00
0025	417 4267	COLD MILLING BITUMINOUS PAVEMENT	6,750.000 SY
	Engineer's Estimate	**2.25**	**15,187.50**
1	K & K CONTRACTING, INC.	4.50	30,375.00
2	RUDY CONSTRUCTION CO.	2.50	16,875.00
3	K & R BUILDERS, INC.	2.90	19,575.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 180 **Contract ID:** 100077

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**ROADWAY - STP-STIM(458)PT. 3EH**				
0026	854(C) 8525	(SP)TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC	8.000	EA	
	Engineer's Estimate		**250.00**		**2,000.00**
1	K & K CONTRACTING, INC.		535.00		4,280.00
2	RUDY CONSTRUCTION CO.		550.00		4,400.00
3	K & R BUILDERS, INC.		500.00		4,000.00
0027	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	4,150.000	LF	
	Engineer's Estimate		**0.60**		**2,490.00**
1	K & K CONTRACTING, INC.		2.45		10,167.50
2	RUDY CONSTRUCTION CO.		2.30		9,545.00
3	K & R BUILDERS, INC.		2.05		8,507.50