Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 230 **Contract ID:** 100082

J/P No.: 27202(04) **Project No.:** STP-STIM(463)EH **Contract Time:**

27202(06) STP-STIM(463) PART 3 EH

County: KIOWA

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-183: FROM 5TH STREET, EXTEND NORTH IN THE TOWN OF HOBART. PROJECT LENGTH = 1.38 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	517,232.50	81.48	100.00
2	K & K CONTRACTING, INC.	584,893.94	92.14	113.08
	Engineer's Estimate	634,804.80		
3	RUDY CONSTRUCTION CO.	675,816.90	106.46	130.66
4	MERIDIAN CONTRACTING, INC.	768,527.50	121.07	148.58

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 230 **Contract ID:** 100082

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(463)EH**			
0001	223 2801	TEMPORARY SILT FENCE	200.000 LF	
	Engineer's Estimate		**2.00**	**400.00**
1	SEWELL BROS., INC.		3.00	600.00
2	K & K CONTRACTING, INC.		2.85	570.00
3	RUDY CONSTRUCTION CO.		2.00	400.00
4	MERIDIAN CONTRACTING, INC.		20.00	4,000.00
0002	303 5912	AGGREGATE BASE	1,854.000 TON	
	Engineer's Estimate		**47.60**	**88,250.40**
1	SEWELL BROS., INC.		20.00	37,080.00
2	K & K CONTRACTING, INC.		23.50	43,569.00
3	RUDY CONSTRUCTION CO.		29.00	53,766.00
4	MERIDIAN CONTRACTING, INC.		40.00	74,160.00
0003	403(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	40.500 TON	
	Engineer's Estimate		**43.30**	**1,753.65**
1	SEWELL BROS., INC.		22.00	891.00
2	K & K CONTRACTING, INC.		32.00	1,296.00
3	RUDY CONSTRUCTION CO.		29.00	1,174.50
4	MERIDIAN CONTRACTING, INC.		78.00	3,159.00
0004	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	1,937.500 LF	
	Engineer's Estimate		**30.00**	**58,125.00**
1	SEWELL BROS., INC.		25.00	48,437.50
2	K & K CONTRACTING, INC.		24.50	47,468.75
3	RUDY CONSTRUCTION CO.		20.00	38,750.00
4	MERIDIAN CONTRACTING, INC.		30.00	58,125.00
0005	610(A) 0602	4" CONCRETE SIDEWALK	2,199.000 SY	
	Engineer's Estimate		**42.60**	**93,677.40**
1	SEWELL BROS., INC.		40.00	87,960.00
2	K & K CONTRACTING, INC.		42.00	92,358.00
3	RUDY CONSTRUCTION CO.		55.00	120,945.00
4	MERIDIAN CONTRACTING, INC.		60.00	131,940.00
0006	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	2,128.500 SY	
	Engineer's Estimate		**58.70**	**124,942.95**
1	SEWELL BROS., INC.		50.00	106,425.00
2	K & K CONTRACTING, INC.		56.88	121,069.08
3	RUDY CONSTRUCTION CO.		55.00	117,067.50
4	MERIDIAN CONTRACTING, INC.		80.00	170,280.00
0007	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	208.000 SF	
	Engineer's Estimate		**29.10**	**6,052.80**
1	SEWELL BROS., INC.		30.00	6,240.00
2	K & K CONTRACTING, INC.		22.00	4,576.00
3	RUDY CONSTRUCTION CO.		35.00	7,280.00
4	MERIDIAN CONTRACTING, INC.		15.00	3,120.00
0008	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000 EA	
	Engineer's Estimate		**700.00**	**700.00**
1	SEWELL BROS., INC.		500.00	500.00
2	K & K CONTRACTING, INC.		1,200.00	1,200.00
3	RUDY CONSTRUCTION CO.		500.00	500.00
4	MERIDIAN CONTRACTING, INC.		250.00	250.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 230 **Contract ID:** 100082

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001	**ROADWAY STP-STIM(463)EH**				
0009	612(E) 0645	INLETS ADJUST TO GRADE		5.000 EA	
	Engineer's Estimate		**2,000.00**		**10,000.00**
1	SEWELL BROS., INC.		1,500.00		7,500.00
2	K & K CONTRACTING, INC.		750.00		3,750.00
3	RUDY CONSTRUCTION CO.		500.00		2,500.00
4	MERIDIAN CONTRACTING, INC.		500.00		2,500.00
0010	612(G) 0647	VALVE BOXES ADJUST TO GRADE		11.000 EA	
	Engineer's Estimate		**300.00**		**3,300.00**
1	SEWELL BROS., INC.		150.00		1,650.00
2	K & K CONTRACTING, INC.		250.00		2,750.00
3	RUDY CONSTRUCTION CO.		150.00		1,650.00
4	MERIDIAN CONTRACTING, INC.		250.00		2,750.00
0011	612(H) 0648	METER BOXES ADJUST TO GRADE		13.000 EA	
	Engineer's Estimate		**300.00**		**3,900.00**
1	SEWELL BROS., INC.		150.00		1,950.00
2	K & K CONTRACTING, INC.		300.00		3,900.00
3	RUDY CONSTRUCTION CO.		150.00		1,950.00
4	MERIDIAN CONTRACTING, INC.		250.00		3,250.00
0012	612(P) 0674	(PL)RESET LIGHT POLES		1.000 EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	SEWELL BROS., INC.		2,750.00		2,750.00
2	K & K CONTRACTING, INC.		4,000.00		4,000.00
3	RUDY CONSTRUCTION CO.		4,000.00		4,000.00
4	MERIDIAN CONTRACTING, INC.		500.00		500.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	SEWELL BROS., INC.		3,500.00		3,500.00
2	K & K CONTRACTING, INC.		5,000.00		5,000.00
3	RUDY CONSTRUCTION CO.		5,000.00		5,000.00
4	MERIDIAN CONTRACTING, INC.		20,000.00		20,000.00
0014	619(B) 4726	REMOVAL OF CURB AND GUTTER		1,898.000 LF	
	Engineer's Estimate		**4.70**		**8,920.60**
1	SEWELL BROS., INC.		5.00		9,490.00
2	K & K CONTRACTING, INC.		4.00		7,592.00
3	RUDY CONSTRUCTION CO.		6.00		11,388.00
4	MERIDIAN CONTRACTING, INC.		6.00		11,388.00
0015	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT		716.000 SY	
	Engineer's Estimate		**8.00**		**5,728.00**
1	SEWELL BROS., INC.		3.00		2,148.00
2	K & K CONTRACTING, INC.		5.50		3,938.00
3	RUDY CONSTRUCTION CO.		6.00		4,296.00
4	MERIDIAN CONTRACTING, INC.		21.00		15,036.00
0016	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY		789.000 SY	
	Engineer's Estimate		**7.20**		**5,680.80**
1	SEWELL BROS., INC.		4.00		3,156.00
2	K & K CONTRACTING, INC.		7.00		5,523.00
3	RUDY CONSTRUCTION CO.		6.00		4,734.00
4	MERIDIAN CONTRACTING, INC.		14.00		11,046.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 230 **Contract ID:** 100082

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY STP-STIM(463)EH**		
0017	619(B) 4792	REMOVAL OF SIDEWALK	1,240.000 SY	
	Engineer's Estimate		**12.00**	**14,880.00**
1	SEWELL BROS., INC.		2.00	2,480.00
2	K & K CONTRACTING, INC.		4.50	5,580.00
3	RUDY CONSTRUCTION CO.		6.00	7,440.00
4	MERIDIAN CONTRACTING, INC.		12.00	14,880.00
0018	619(B) 4822	REMOVAL OF RAILROAD	30.000 LF	
	Engineer's Estimate		**30.00**	**900.00**
1	SEWELL BROS., INC.		20.00	600.00
2	K & K CONTRACTING, INC.		25.00	750.00
3	RUDY CONSTRUCTION CO.		20.00	600.00
4	MERIDIAN CONTRACTING, INC.		100.00	3,000.00
0019	619(C) 0924	SAWING PAVEMENT	2,281.000 LF	
	Engineer's Estimate		**5.70**	**13,001.70**
1	SEWELL BROS., INC.		4.00	9,124.00
2	K & K CONTRACTING, INC.		2.22	5,063.82
3	RUDY CONSTRUCTION CO.		4.00	9,124.00
4	MERIDIAN CONTRACTING, INC.		3.00	6,843.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC STP-STIM(463)EH**		
0020	851(C) 8327	2 1/4" SQUARE TUBE POST	176.000 LF	
	Engineer's Estimate		**9.80**	**1,724.80**
1	SEWELL BROS., INC.		3.50	616.00
2	K & K CONTRACTING, INC.		4.75	836.00
3	RUDY CONSTRUCTION CO.		7.00	1,232.00
4	MERIDIAN CONTRACTING, INC.		17.00	2,992.00
0021	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**9,023.70**	**9,023.70**
1	SEWELL BROS., INC.		4,450.00	4,450.00
2	K & K CONTRACTING, INC.		4,454.00	4,454.00
3	RUDY CONSTRUCTION CO.		12,500.00	12,500.00
4	MERIDIAN CONTRACTING, INC.		10,000.00	10,000.00
0022	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	14.000 EA	
	Engineer's Estimate		**200.00**	**2,800.00**
1	SEWELL BROS., INC.		170.00	2,380.00
2	K & K CONTRACTING, INC.		500.00	7,000.00
3	RUDY CONSTRUCTION CO.		150.00	2,100.00
4	MERIDIAN CONTRACTING, INC.		150.00	2,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING STP-STIM(463)EH**		

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 230 **Contract ID:** 100082

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING STP-STIM(463)EH**		
0023	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	6,500.00	6,500.00
2	K & K CONTRACTING, INC.	10,250.00	10,250.00
3	RUDY CONSTRUCTION CO.	12,500.00	12,500.00
4	MERIDIAN CONTRACTING, INC.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION STP-STIM(463)EH**		
0024	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.	15,000.00	15,000.00
2	K & K CONTRACTING, INC.	40,000.00	40,000.00
3	RUDY CONSTRUCTION CO.	60,000.00	60,000.00
4	MERIDIAN CONTRACTING, INC.	40,000.00	40,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**ROADWAY STP-STIM(463)PT. 3 EH**		
0025	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	1,487.000 TON
	Engineer's Estimate	**75.00**	**111,525.00**
1	SEWELL BROS., INC.	79.00	117,473.00
2	K & K CONTRACTING, INC.	82.75	123,049.25
3	RUDY CONSTRUCTION CO.	110.00	163,570.00
4	MERIDIAN CONTRACTING, INC.	80.00	118,960.00
0026	417 5267	COLD MILLING PAVEMENT	16,205.000 SY
	Engineer's Estimate	**2.00**	**32,410.00**
1	SEWELL BROS., INC.	2.00	32,410.00
2	K & K CONTRACTING, INC.	2.00	32,410.00
3	RUDY CONSTRUCTION CO.	1.50	24,307.50
4	MERIDIAN CONTRACTING, INC.	2.50	40,512.50
0027	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	6,936.000 LF
	Engineer's Estimate	**0.50**	**3,468.00**
1	SEWELL BROS., INC.	0.75	5,202.00
2	K & K CONTRACTING, INC.	0.89	6,173.04
3	RUDY CONSTRUCTION CO.	0.90	6,242.40
4	MERIDIAN CONTRACTING, INC.	1.00	6,936.00
0028	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	8.000 EA
	Engineer's Estimate	**80.00**	**640.00**
1	SEWELL BROS., INC.	90.00	720.00
2	K & K CONTRACTING, INC.	96.00	768.00
3	RUDY CONSTRUCTION CO.	100.00	800.00
4	MERIDIAN CONTRACTING, INC.	100.00	800.00