Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100083
J/P No.: 27179(04) **Project No.:** STP-STIM(441)EH **Contract Time:**
County: LEFLORE
Description: PEDESTRIAN IMPROVEMENTS US-271: FROM CHURCH STREET, EXTEND SOUTHEAST IN THE TOWN OF TALIHINA. PROJECT LENGTH = 0.103 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	135,228.30	77.62	100.00
2	RUDY CONSTRUCTION CO.	135,607.20	77.84	100.28
3	B & B CONSTRUCTION SERVICE J.T., INC.	147,669.13	84.76	109.20
	Engineer's Estimate	174,217.59		
4	C-GAWF CONSTRUCTION, INC.	521,020.00	299.06	385.29

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100083

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**15.00**		**1,500.00**
1	HUB Construction, Inc.		10.00		1,000.00
2	RUDY CONSTRUCTION CO.		10.00		1,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		15.00		1,500.00
4	C-GAWF CONSTRUCTION, INC.		50.00		5,000.00
0002	202(C) 1302	UNCLASSIFIED BORROW	100.000	CY	
	Engineer's Estimate		**22.00**		**2,200.00**
1	HUB Construction, Inc.		10.00		1,000.00
2	RUDY CONSTRUCTION CO.		15.00		1,500.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		29.00		2,900.00
4	C-GAWF CONSTRUCTION, INC.		50.00		5,000.00
0003	230(A) 2806	SOLID SLAB SODDING	250.200	SY	
	Engineer's Estimate		**13.66**		**3,416.83**
1	HUB Construction, Inc.		6.00		1,501.20
2	RUDY CONSTRUCTION CO.		3.50		875.70
3	B & B CONSTRUCTION SERVICE J.T., INC.		4.00		1,000.80
4	C-GAWF CONSTRUCTION, INC.		10.00		2,502.00
0004	303 0192	AGGREGATE BASE	132.600	CY	
	Engineer's Estimate		**56.25**		**7,458.93**
1	HUB Construction, Inc.		100.00		13,260.00
2	RUDY CONSTRUCTION CO.		60.00		7,956.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		45.00		5,967.00
4	C-GAWF CONSTRUCTION, INC.		100.00		13,260.00
0005	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	2.500	CY	
	Engineer's Estimate		**899.51**		**2,248.77**
1	HUB Construction, Inc.		1,000.00		2,500.00
2	RUDY CONSTRUCTION CO.		900.00		2,250.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		800.00		2,000.00
4	C-GAWF CONSTRUCTION, INC.		2,500.00		6,250.00
0006	609(A) 0300	CONCRETE CURB (6" BARRIER-INTEGRAL)	141.400	LF	
	Engineer's Estimate		**5.65**		**799.56**
1	HUB Construction, Inc.		20.00		2,828.00
2	RUDY CONSTRUCTION CO.		10.00		1,414.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		26.00		3,676.40
4	C-GAWF CONSTRUCTION, INC.		100.00		14,140.00
0007	609(B) 1526	2'-8" COMB. CURB & GUTTER (8" BARRIER)	743.700	LF	
	Engineer's Estimate		**28.00**		**20,823.60**
1	HUB Construction, Inc.		40.00		29,748.00
2	RUDY CONSTRUCTION CO.		22.00		16,361.40
3	B & B CONSTRUCTION SERVICE J.T., INC.		32.00		23,798.40
4	C-GAWF CONSTRUCTION, INC.		100.00		74,370.00
0008	610(A) 0602	4" CONCRETE SIDEWALK	453.700	SY	
	Engineer's Estimate		**71.00**		**32,212.70**
1	HUB Construction, Inc.		40.00		18,148.00
2	RUDY CONSTRUCTION CO.		57.00		25,860.90
3	B & B CONSTRUCTION SERVICE J.T., INC.		49.00		22,231.30
4	C-GAWF CONSTRUCTION, INC.		200.00		90,740.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100083

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0009	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	341.700	SY	
	Engineer's Estimate		**135.82**		**46,409.66**
1	HUB Construction, Inc.		45.00		15,376.50
2	RUDY CONSTRUCTION CO.		54.00		18,451.80
3	B & B CONSTRUCTION SERVICE J.T., INC.		98.00		33,486.60
4	C-GAWF CONSTRUCTION, INC.		200.00		68,340.00
0010	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	86.000	SF	
	Engineer's Estimate		**40.00**		**3,440.00**
1	HUB Construction, Inc.		40.00		3,440.00
2	RUDY CONSTRUCTION CO.		35.00		3,010.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		34.00		2,924.00
4	C-GAWF CONSTRUCTION, INC.		50.00		4,300.00
0011	611(A) 2657	MANHOLE (4' DIAMETER)	1.000	EA	
	Engineer's Estimate		**1,331.71**		**1,331.71**
1	HUB Construction, Inc.		1,000.00		1,000.00
2	RUDY CONSTRUCTION CO.		3,000.00		3,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		1,200.00		1,200.00
4	C-GAWF CONSTRUCTION, INC.		10,000.00		10,000.00
0012	611(D) 4215	MANHOLE FRAME & COVER	1.000	EA	
	Engineer's Estimate		**446.96**		**446.96**
1	HUB Construction, Inc.		500.00		500.00
2	RUDY CONSTRUCTION CO.		500.00		500.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		467.33		467.33
4	C-GAWF CONSTRUCTION, INC.		5,000.00		5,000.00
0013	611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	2.000	EA	
	Engineer's Estimate		**415.00**		**830.00**
1	HUB Construction, Inc.		500.00		1,000.00
2	RUDY CONSTRUCTION CO.		500.00		1,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		502.00		1,004.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00		10,000.00
0014	611(K) 4488	CAST IRON CURB INLETS	2.000	EA	
	Engineer's Estimate		**409.30**		**818.60**
1	HUB Construction, Inc.		250.00		500.00
2	RUDY CONSTRUCTION CO.		250.00		500.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		430.00		860.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00		10,000.00
0015	612(F) 0646	INLETS REBUILT	2.000	EA	
	Engineer's Estimate		**2,283.33**		**4,566.67**
1	HUB Construction, Inc.		1,500.00		3,000.00
2	RUDY CONSTRUCTION CO.		3,000.00		6,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		2,500.00		5,000.00
4	C-GAWF CONSTRUCTION, INC.		10,000.00		20,000.00
0016	612(J) 0651	FIRE HYDRANT RELOCATION	1.000	EA	
	Engineer's Estimate		**1,750.00**		**1,750.00**
1	HUB Construction, Inc.		500.00		500.00
2	RUDY CONSTRUCTION CO.		5,000.00		5,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		1,750.00		1,750.00
4	C-GAWF CONSTRUCTION, INC.		10,000.00		10,000.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100083

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	612(L) 0652	WATER METERS RESET	4.000 EA	
	Engineer's Estimate		**350.00**	**1,400.00**
1	HUB Construction, Inc.		300.00	1,200.00
2	RUDY CONSTRUCTION CO.		200.00	800.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		390.00	1,560.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00	20,000.00
0018	613(B) 0491	18" R.C.PIPE CLASS III	21.000 LF	
	Engineer's Estimate		**59.79**	**1,255.59**
1	HUB Construction, Inc.		60.00	1,260.00
2	RUDY CONSTRUCTION CO.		75.00	1,575.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		50.00	1,050.00
4	C-GAWF CONSTRUCTION, INC.		100.00	2,100.00
0019	613(B) 0492	24" R.C.PIPE CLASS III	17.000 LF	
	Engineer's Estimate		**76.50**	**1,300.56**
1	HUB Construction, Inc.		75.00	1,275.00
2	RUDY CONSTRUCTION CO.		100.00	1,700.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		80.00	1,360.00
4	C-GAWF CONSTRUCTION, INC.		100.00	1,700.00
0020	616(C) 0868	3/4" COPPER WATER SERVICE PIPE	90.000 LF	
	Engineer's Estimate		**12.00**	**1,080.00**
1	HUB Construction, Inc.		10.00	900.00
2	RUDY CONSTRUCTION CO.		30.00	2,700.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		12.00	1,080.00
4	C-GAWF CONSTRUCTION, INC.		10.00	900.00
0021	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		5,000.00	5,000.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
0022	619(B) 4726	REMOVAL OF CURB AND GUTTER	760.800 LF	
	Engineer's Estimate		**4.45**	**3,385.56**
1	HUB Construction, Inc.		5.00	3,804.00
2	RUDY CONSTRUCTION CO.		6.00	4,564.80
3	B & B CONSTRUCTION SERVICE J.T., INC.		4.00	3,043.20
4	C-GAWF CONSTRUCTION, INC.		25.00	19,020.00
0023	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	337.800 SY	
	Engineer's Estimate		**6.47**	**2,187.21**
1	HUB Construction, Inc.		10.00	3,378.00
2	RUDY CONSTRUCTION CO.		6.00	2,026.80
3	B & B CONSTRUCTION SERVICE J.T., INC.		8.00	2,702.40
4	C-GAWF CONSTRUCTION, INC.		25.00	8,445.00
0024	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	228.700 SY	
	Engineer's Estimate		**7.95**	**1,818.17**
1	HUB Construction, Inc.		10.00	2,287.00
2	RUDY CONSTRUCTION CO.		6.00	1,372.20
3	B & B CONSTRUCTION SERVICE J.T., INC.		9.00	2,058.30
4	C-GAWF CONSTRUCTION, INC.		10.00	2,287.00

Letting Date: January 28, 2010, 10:30 A.M.
Call Order: 370 **Contract ID:** 100083

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0025	619(B) 4792	REMOVAL OF SIDEWALK	174.600 SY	
	Engineer's Estimate		**6.00**	**1,047.60**
1	HUB Construction, Inc.		6.00	1,047.60
2	RUDY CONSTRUCTION CO.		6.00	1,047.60
3	B & B CONSTRUCTION SERVICE J.T., INC.		7.00	1,222.20
4	C-GAWF CONSTRUCTION, INC.		10.00	1,746.00
Section:	**0002**	**TRAFFIC**		
0026	850(A) 8110	SHEET ALUMINUM SIGNS	5.600 SF	
	Engineer's Estimate		**11.77**	**65.92**
1	HUB Construction, Inc.		20.00	112.00
2	RUDY CONSTRUCTION CO.		60.00	336.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		17.00	95.20
4	C-GAWF CONSTRUCTION, INC.		100.00	560.00
0027	851(D) 8597	FLANGE CHANNEL POSTS(4 LB/FT)	36.000 LF	
	Engineer's Estimate		**18.00**	**648.00**
1	HUB Construction, Inc.		8.00	288.00
2	RUDY CONSTRUCTION CO.		5.00	180.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		12.00	432.00
4	C-GAWF CONSTRUCTION, INC.		10.00	360.00
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	RUDY CONSTRUCTION CO.		3,000.00	3,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		5,500.00	5,500.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
0029	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	5.000 EA	
	Engineer's Estimate		**375.00**	**1,875.00**
1	HUB Construction, Inc.		275.00	1,375.00
2	RUDY CONSTRUCTION CO.		125.00	625.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		280.00	1,400.00
4	C-GAWF CONSTRUCTION, INC.		500.00	2,500.00
Section:	**0003**	**STAKING**		
0030	642 0098	STAKING	1.000 LSUM	
	Engineer's Estimate		**2,400.00**	**2,400.00**
1	HUB Construction, Inc.		3,000.00	3,000.00
2	RUDY CONSTRUCTION CO.		5,000.00	5,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.		2,400.00	2,400.00
4	C-GAWF CONSTRUCTION, INC.		30,000.00	30,000.00
Section:	**0004**	**CONSTRUCTION**		

Letting Date: January 28, 2010, 10:30 A.M.

Call Order: 370 **Contract ID:** 100083

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0031	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**12,500.00**	**12,500.00**
1	HUB Construction, Inc.	5,000.00	5,000.00
2	RUDY CONSTRUCTION CO.	13,000.00	13,000.00
3	B & B CONSTRUCTION SERVICE J.T., INC.	9,000.00	9,000.00
4	C-GAWF CONSTRUCTION, INC.	72,500.00	72,500.00