Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 250 **Contract ID:** 100092

J/P No.: 27219(04) **Project No.:** STP-STIM(480)EH **Contract Time:**

27219(06) STP-STIM(480) PART 3 EH

County: MAYES

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-412A: FROM BROADWAY STREET, EXTEND EAST IN THE CITY OF LOCUST GROVE. PROJECT LENGTH = 0.344 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	233,428.86		
1	DTEC SERVICES, LLC	235,468.18	100.87	100.00
2	GLOVER & ASSOCIATES, INC.	239,033.84	102.40	101.51
3	APAC-CENTRAL, INC.	272,801.69	116.87	115.86
4	PBX Corporation	286,437.70	122.71	121.65
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	289,424.30	123.99	122.91

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 250 **Contract ID:** 100092

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(480)EH**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	3.860 CY	
	Engineer's Estimate		**15.00**	**57.90**
1	DTEC SERVICES, LLC		10.00	38.60
2	GLOVER & ASSOCIATES, INC.		153.00	590.58
3	APAC-CENTRAL, INC.		220.74	852.06
4	PBX Corporation		20.00	77.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00	193.00
0002	230(A) 2806	SOLID SLAB SODDING	17.000 SY	
	Engineer's Estimate		**3.15**	**53.55**
1	DTEC SERVICES, LLC		2.00	34.00
2	GLOVER & ASSOCIATES, INC.		22.00	374.00
3	APAC-CENTRAL, INC.		49.53	842.01
4	PBX Corporation		9.00	153.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	255.00
0003	303 0192	AGGREGATE BASE	100.000 CY	
	Engineer's Estimate		**57.80**	**5,779.61**
1	DTEC SERVICES, LLC		45.00	4,500.00
2	GLOVER & ASSOCIATES, INC.		48.00	4,800.00
3	APAC-CENTRAL, INC.		71.37	7,137.00
4	PBX Corporation		42.00	4,200.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		60.00	6,000.00
0004	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	2.000 TON	
	Engineer's Estimate		**150.00**	**300.00**
1	DTEC SERVICES, LLC		300.00	600.00
2	GLOVER & ASSOCIATES, INC.		1,100.00	2,200.00
3	APAC-CENTRAL, INC.		530.81	1,061.62
4	PBX Corporation		125.00	250.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		400.00	800.00
0005	414(B) 5071	8" H.E.S. CONCRETE (PATCHING)	20.000 SY	
	Engineer's Estimate		**50.00**	**1,000.00**
1	DTEC SERVICES, LLC		160.00	3,200.00
2	GLOVER & ASSOCIATES, INC.		71.50	1,430.00
3	APAC-CENTRAL, INC.		285.03	5,700.60
4	PBX Corporation		150.00	3,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	2,000.00
0006	417 5267	COLD MILLING PAVEMENT	50.000 SY	
	Engineer's Estimate		**10.00**	**500.00**
1	DTEC SERVICES, LLC		4.00	200.00
2	GLOVER & ASSOCIATES, INC.		50.00	2,500.00
3	APAC-CENTRAL, INC.		62.99	3,149.50
4	PBX Corporation		20.00	1,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	750.00
0007	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	37.000 LF	
	Engineer's Estimate		**30.00**	**1,110.00**
1	DTEC SERVICES, LLC		28.50	1,054.50
2	GLOVER & ASSOCIATES, INC.		17.60	651.20
3	APAC-CENTRAL, INC.		54.85	2,029.45
4	PBX Corporation		12.00	444.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	925.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 250 **Contract ID:** 100092

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY STP-STIM(480)EH**				
0008	609(C) 4810	CONCRETE HEADER CURB (8"X 18")	612.000	LF	
	Engineer's Estimate		**20.00**		**12,240.00**
1	DTEC SERVICES, LLC		20.50		12,546.00
2	GLOVER & ASSOCIATES, INC.		23.00		14,076.00
3	APAC-CENTRAL, INC.		28.62		17,515.44
4	PBX Corporation		11.00		6,732.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00		15,300.00
0009	610(A) 0602	4" CONCRETE SIDEWALK	447.400	SY	
	Engineer's Estimate		**55.84**		**24,980.61**
1	DTEC SERVICES, LLC		48.00		21,475.20
2	GLOVER & ASSOCIATES, INC.		35.75		15,994.55
3	APAC-CENTRAL, INC.		57.36		25,662.86
4	PBX Corporation		60.00		26,844.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		22,370.00
0010	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	469.300	SY	
	Engineer's Estimate		**52.04**		**24,421.76**
1	DTEC SERVICES, LLC		55.00		25,811.50
2	GLOVER & ASSOCIATES, INC.		38.00		17,833.40
3	APAC-CENTRAL, INC.		76.66		35,976.54
4	PBX Corporation		65.00		30,504.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		23,465.00
0011	610(C) 5824	DECORATIVE MEDIAN CONCRETE	105.600	SY	
	Engineer's Estimate		**110.00**		**11,616.00**
1	DTEC SERVICES, LLC		150.00		15,840.00
2	GLOVER & ASSOCIATES, INC.		48.75		5,148.00
3	APAC-CENTRAL, INC.		78.74		8,314.94
4	PBX Corporation		90.00		9,504.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		110.00		11,616.00
0012	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	195.600	SF	
	Engineer's Estimate		**39.73**		**7,771.91**
1	DTEC SERVICES, LLC		30.00		5,868.00
2	GLOVER & ASSOCIATES, INC.		30.80		6,024.48
3	APAC-CENTRAL, INC.		22.39		4,379.48
4	PBX Corporation		30.00		5,868.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		28.00		5,476.80
0013	612(H) 0648	METER BOXES ADJUST TO GRADE	7.000	EA	
	Engineer's Estimate		**150.00**		**1,050.00**
1	DTEC SERVICES, LLC		150.00		1,050.00
2	GLOVER & ASSOCIATES, INC.		55.00		385.00
3	APAC-CENTRAL, INC.		932.17		6,525.19
4	PBX Corporation		200.00		1,400.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		3,500.00
0014	612(J) 0650	FIRE HYDRANT RESET	3.000	EA	
	Engineer's Estimate		**500.00**		**1,500.00**
1	DTEC SERVICES, LLC		500.00		1,500.00
2	GLOVER & ASSOCIATES, INC.		1,500.00		4,500.00
3	APAC-CENTRAL, INC.		4,078.23		12,234.69
4	PBX Corporation		1,000.00		3,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		900.00		2,700.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 250 **Contract ID:** 100092

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(480)EH**			
0015	612(L) 0652	WATER METERS RESET	1.000 EA	
	Engineer's Estimate		**300.00**	**300.00**
1	DTEC SERVICES, LLC		300.00	300.00
2	GLOVER & ASSOCIATES, INC.		550.00	550.00
3	APAC-CENTRAL, INC.		4,078.24	4,078.24
4	PBX Corporation		450.00	450.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00	500.00
0016	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**14,632.18**	**14,632.18**
1	DTEC SERVICES, LLC		5,000.00	5,000.00
2	GLOVER & ASSOCIATES, INC.		15,000.00	15,000.00
3	APAC-CENTRAL, INC.		5,036.95	5,036.95
4	PBX Corporation		3,500.00	3,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		70,300.00	70,300.00
0017	619(B) 4726	REMOVAL OF CURB AND GUTTER	8.000 LF	
	Engineer's Estimate		**15.00**	**120.00**
1	DTEC SERVICES, LLC		12.00	96.00
2	GLOVER & ASSOCIATES, INC.		110.00	880.00
3	APAC-CENTRAL, INC.		42.79	342.32
4	PBX Corporation		6.00	48.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	160.00
0018	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	386.900 SY	
	Engineer's Estimate		**9.91**	**3,834.60**
1	DTEC SERVICES, LLC		7.75	2,998.48
2	GLOVER & ASSOCIATES, INC.		18.70	7,235.03
3	APAC-CENTRAL, INC.		11.41	4,414.53
4	PBX Corporation		12.00	4,642.80
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	1,934.50
0019	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	197.800 SY	
	Engineer's Estimate		**9.41**	**1,860.84**
1	DTEC SERVICES, LLC		8.00	1,582.40
2	GLOVER & ASSOCIATES, INC.		15.00	2,967.00
3	APAC-CENTRAL, INC.		18.50	3,659.30
4	PBX Corporation		9.00	1,780.20
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	989.00
0020	619(B) 4791	REMOVAL OF CURB	10.000 LF	
	Engineer's Estimate		**8.00**	**80.00**
1	DTEC SERVICES, LLC		7.75	77.50
2	GLOVER & ASSOCIATES, INC.		13.20	132.00
3	APAC-CENTRAL, INC.		25.33	253.30
4	PBX Corporation		12.00	120.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	200.00
0021	619(B) 4792	REMOVAL OF SIDEWALK	448.000 SY	
	Engineer's Estimate		**6.56**	**2,939.61**
1	DTEC SERVICES, LLC		5.00	2,240.00
2	GLOVER & ASSOCIATES, INC.		13.20	5,913.60
3	APAC-CENTRAL, INC.		12.79	5,729.92
4	PBX Corporation		7.00	3,136.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	2,240.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 250 **Contract ID:** 100092

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(480)EH**			
0022	629(E) 5048	REMOVE AND RESET MAILBOX	1.000 EA	
	Engineer's Estimate		**100.00**	**100.00**
1	DTEC SERVICES, LLC		100.00	100.00
2	GLOVER & ASSOCIATES, INC.		235.00	235.00
3	APAC-CENTRAL, INC.		301.04	301.04
4	PBX Corporation		150.00	150.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC STP-STIM(480)EH**			
0023	851(B) 3216	2"@3.65 GALV.STEEL PIPE POST	80.000 LF	
	Engineer's Estimate		**10.00**	**800.00**
1	DTEC SERVICES, LLC		10.00	800.00
2	GLOVER & ASSOCIATES, INC.		11.00	880.00
3	APAC-CENTRAL, INC.		12.04	963.20
4	PBX Corporation		10.00	800.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00	960.00
0024	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,220.000 LF	
	Engineer's Estimate		**1.08**	**3,490.38**
1	DTEC SERVICES, LLC		1.00	3,220.00
2	GLOVER & ASSOCIATES, INC.		2.20	7,084.00
3	APAC-CENTRAL, INC.		1.44	4,636.80
4	PBX Corporation		1.00	3,220.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	4,025.00
0025	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	100.000 LF	
	Engineer's Estimate		**1.00**	**100.00**
1	DTEC SERVICES, LLC		1.00	100.00
2	GLOVER & ASSOCIATES, INC.		1.10	110.00
3	APAC-CENTRAL, INC.		1.20	120.00
4	PBX Corporation		0.55	55.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.20	120.00
0026	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,689.91**	**10,689.91**
1	DTEC SERVICES, LLC		6,000.00	6,000.00
2	GLOVER & ASSOCIATES, INC.		8,200.00	8,200.00
3	APAC-CENTRAL, INC.		7,612.38	7,612.38
4	PBX Corporation		15,059.00	15,059.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,000.00	6,000.00
0027	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	6.000 EA	
	Engineer's Estimate		**200.00**	**1,200.00**
1	DTEC SERVICES, LLC		300.00	1,800.00
2	GLOVER & ASSOCIATES, INC.		165.00	990.00
3	APAC-CENTRAL, INC.		301.03	1,806.18
4	PBX Corporation		200.00	1,200.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00	900.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 250 **Contract ID:** 100092

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING STP-STIM(480)EH**		
0028	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	DTEC SERVICES, LLC	10,000.00	10,000.00
2	GLOVER & ASSOCIATES, INC.	7,500.00	7,500.00
3	APAC-CENTRAL, INC.	4,427.79	4,427.79
4	PBX Corporation	3,500.00	3,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION STP-STIM(480)EH**		
0029	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	DTEC SERVICES, LLC	20,000.00	20,000.00
2	GLOVER & ASSOCIATES, INC.	23,000.00	23,000.00
3	APAC-CENTRAL, INC.	8,638.56	8,638.56
4	PBX Corporation	35,000.00	35,000.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	18,000.00	18,000.00

Line #	Item Number	Item Description	Quantity/Unit
Bidder		Unit Price	Ext Amount
Section: 0005	**ROADWAY STP-STIM(480)PT.3 EH**		
0030	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	760.000 TON
	Engineer's Estimate	**85.00**	**64,600.00**
1	DTEC SERVICES, LLC	86.10	65,436.00
2	GLOVER & ASSOCIATES, INC.	88.00	66,880.00
3	APAC-CENTRAL, INC.	104.33	79,290.80
4	PBX Corporation	130.00	98,800.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	88.00	66,880.00
0031	417 5267	COLD MILLING PAVEMENT	5,300.000 SY
	Engineer's Estimate	**3.00**	**15,900.00**
1	DTEC SERVICES, LLC	4.00	21,200.00
2	GLOVER & ASSOCIATES, INC.	2.50	13,250.00
3	APAC-CENTRAL, INC.	1.69	8,957.00
4	PBX Corporation	4.00	21,200.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.75	14,575.00
0032	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	800.000 LF
	Engineer's Estimate	**0.50**	**400.00**
1	DTEC SERVICES, LLC	1.00	800.00
2	GLOVER & ASSOCIATES, INC.	2.15	1,720.00
3	APAC-CENTRAL, INC.	1.44	1,152.00
4	PBX Corporation	1.00	800.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.30	1,040.00