Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 810 **Contract ID:** 100106
J/P No.: 27030(04) **Project No.:** BPMY-NBIP(419)3B **Contract Time:**
County: SEQUOYAH
Description: BRIDGE PAINTING I-40: OVER MCCLELLAN-KERR ARKANSAS RIVER NAVIGATION SYSTEM.

	VENDORNAME	PROPOSALITEMTO		
1	TEXAS BRIDGE, INC.	1,752,000.00	60.41	100.00
2	SPARTAN CONTRACTING, LLC	1,837,000.00	63.34	104.85
3	Seminole Equipment, Inc.	1,882,550.00	64.91	107.45
4	Panther Industrial Painting, LLC	2,172,792.50	74.92	124.02
5	North Star Painting Company, Inc.	2,421,000.00	83.48	138.18

Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 810 **Contract ID:** 100106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 BRIDGE "A"				
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**2,200,000.00**	**2,200,000.00**
1	TEXAS BRIDGE, INC.		1,610,847.50	1,610,847.50
2	SPARTAN CONTRACTING, LLC		1,695,741.00	1,695,741.00
3	Seminole Equipment, Inc.		1,650,000.00	1,650,000.00
4	Panther Industrial Painting, LLC		2,078,960.00	2,078,960.00
5	North Star Painting Company, Inc.		1,100,000.00	1,100,000.00
0002	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**550,000.00**	**550,000.00**
1	TEXAS BRIDGE, INC.		36,000.00	36,000.00
2	SPARTAN CONTRACTING, LLC		25,000.00	25,000.00
3	Seminole Equipment, Inc.		20,000.00	20,000.00
4	Panther Industrial Painting, LLC		20,000.00	20,000.00
5	North Star Painting Company, Inc.		1,176,747.50	1,176,747.50
0003	535 6386	(PL)SILICONE CONSTRUCTION JOINT	1,080.000	LF
	Engineer's Estimate		**20.00**	**21,600.00**
1	TEXAS BRIDGE, INC.		6.00	6,480.00
2	SPARTAN CONTRACTING, LLC		15.00	16,200.00
3	Seminole Equipment, Inc.		30.00	32,400.00
4	Panther Industrial Painting, LLC		6.00	6,480.00
5	North Star Painting Company, Inc.		5.00	5,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC CONTROL				
0004	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,500.000	LF
	Engineer's Estimate		**0.49**	**735.00**
1	TEXAS BRIDGE, INC.		0.75	1,125.00
2	SPARTAN CONTRACTING, LLC		1.30	1,950.00
3	Seminole Equipment, Inc.		1.00	1,500.00
4	Panther Industrial Painting, LLC		2.40	3,600.00
5	North Star Painting Company, Inc.		1.00	1,500.00
0005	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	1,500.000	LF
	Engineer's Estimate		**0.17**	**255.00**
1	TEXAS BRIDGE, INC.		0.20	300.00
2	SPARTAN CONTRACTING, LLC		0.55	825.00
3	Seminole Equipment, Inc.		1.00	1,500.00
4	Panther Industrial Painting, LLC		0.30	450.00
5	North Star Painting Company, Inc.		0.10	150.00
0006	856(G) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	300.000	EA
	Engineer's Estimate		**0.51**	**153.00**
1	TEXAS BRIDGE, INC.		0.75	225.00
2	SPARTAN CONTRACTING, LLC		1.05	315.00
3	Seminole Equipment, Inc.		1.00	300.00
4	Panther Industrial Painting, LLC		1.00	300.00
5	North Star Painting Company, Inc.		2.00	600.00

Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 810 **Contract ID:** 100106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0007	876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD	
	Engineer's Estimate		**40.55**		**6,082.50**
1	TEXAS BRIDGE, INC.		100.00		15,000.00
2	SPARTAN CONTRACTING, LLC		90.00		13,500.00
3	Seminole Equipment, Inc.		30.00		4,500.00
4	Panther Industrial Painting, LLC		10.00		1,500.00
5	North Star Painting Company, Inc.		55.00		8,250.00
0008	880(A) 8812	ARROW DISPLAY(TYPE C)	300.000	SD	
	Engineer's Estimate		**7.02**		**2,106.00**
1	TEXAS BRIDGE, INC.		3.00		900.00
2	SPARTAN CONTRACTING, LLC		3.00		900.00
3	Seminole Equipment, Inc.		5.00		1,500.00
4	Panther Industrial Painting, LLC		1.00		300.00
5	North Star Painting Company, Inc.		15.00		4,500.00
0009	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	7,950.000	SD	
	Engineer's Estimate		**0.25**		**1,987.50**
1	TEXAS BRIDGE, INC.		0.35		2,782.50
2	SPARTAN CONTRACTING, LLC		0.25		1,987.50
3	Seminole Equipment, Inc.		0.50		3,975.00
4	Panther Industrial Painting, LLC		0.10		795.00
5	North Star Painting Company, Inc.		0.10		795.00
0010	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,450.000	SD	
	Engineer's Estimate		**0.65**		**2,242.50**
1	TEXAS BRIDGE, INC.		0.75		2,587.50
2	SPARTAN CONTRACTING, LLC		0.50		1,725.00
3	Seminole Equipment, Inc.		0.50		1,725.00
4	Panther Industrial Painting, LLC		0.50		1,725.00
5	North Star Painting Company, Inc.		1.25		4,312.50
0011	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,100.000	SD	
	Engineer's Estimate		**1.08**		**2,268.00**
1	TEXAS BRIDGE, INC.		1.25		2,625.00
2	SPARTAN CONTRACTING, LLC		1.75		3,675.00
3	Seminole Equipment, Inc.		0.50		1,050.00
4	Panther Industrial Painting, LLC		1.50		3,150.00
5	North Star Painting Company, Inc.		1.50		3,150.00
0012	880(C) 8842	BARRICADES(TYPE III)	2,700.000	SD	
	Engineer's Estimate		**0.46**		**1,242.00**
1	TEXAS BRIDGE, INC.		1.00		2,700.00
2	SPARTAN CONTRACTING, LLC		0.75		2,025.00
3	Seminole Equipment, Inc.		0.20		540.00
4	Panther Industrial Painting, LLC		0.85		2,295.00
5	North Star Painting Company, Inc.		0.85		2,295.00
0013	880(C) 8848	WING BARRICADES	300.000	SD	
	Engineer's Estimate		**0.72**		**216.00**
1	TEXAS BRIDGE, INC.		1.00		300.00
2	SPARTAN CONTRACTING, LLC		2.00		600.00
3	Seminole Equipment, Inc.		0.20		60.00
4	Panther Industrial Painting, LLC		2.00		600.00
5	North Star Painting Company, Inc.		2.00		600.00

Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 810 **Contract ID:** 100106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0014	880(E) 8860	WARNING LIGHTS(TYPE A)	6,600.000 SD	
	Engineer's Estimate		**0.14**	**924.00**
1	TEXAS BRIDGE, INC.		0.20	1,320.00
2	SPARTAN CONTRACTING, LLC		0.10	660.00
3	Seminole Equipment, Inc.		0.10	660.00
4	Panther Industrial Painting, LLC		0.35	2,310.00
5	North Star Painting Company, Inc.		0.35	2,310.00
0015	880(E) 8872	WARNING LIGHTS(TYPE C)	3,150.000 SD	
	Engineer's Estimate		**0.06**	**189.00**
1	TEXAS BRIDGE, INC.		0.20	630.00
2	SPARTAN CONTRACTING, LLC		0.11	346.50
3	Seminole Equipment, Inc.		0.10	315.00
4	Panther Industrial Painting, LLC		0.35	1,102.50
5	North Star Painting Company, Inc.		0.35	1,102.50
0016	880(F) 8878	DRUMS	14,250.000 SD	
	Engineer's Estimate		**0.16**	**2,280.00**
1	TEXAS BRIDGE, INC.		0.15	2,137.50
2	SPARTAN CONTRACTING, LLC		0.20	2,850.00
3	Seminole Equipment, Inc.		0.50	7,125.00
4	Panther Industrial Painting, LLC		0.10	1,425.00
5	North Star Painting Company, Inc.		0.35	4,987.50
0017	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	120.000 HOUR	
	Engineer's Estimate		**60.61**	**7,273.20**
1	TEXAS BRIDGE, INC.		117.00	14,040.00
2	SPARTAN CONTRACTING, LLC		60.00	7,200.00
3	Seminole Equipment, Inc.		20.00	2,400.00
4	Panther Industrial Painting, LLC		40.00	4,800.00
5	North Star Painting Company, Inc.		65.00	7,800.00
0018	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000 SD	
	Engineer's Estimate		**18.85**	**5,655.00**
1	TEXAS BRIDGE, INC.		10.00	3,000.00
2	SPARTAN CONTRACTING, LLC		5.00	1,500.00
3	Seminole Equipment, Inc.		10.00	3,000.00
4	Panther Industrial Painting, LLC		10.00	3,000.00
5	North Star Painting Company, Inc.		55.00	16,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0019	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**95,000.00**	**95,000.00**
1	TEXAS BRIDGE, INC.		49,000.00	49,000.00
2	SPARTAN CONTRACTING, LLC		60,000.00	60,000.00
3	Seminole Equipment, Inc.		150,000.00	150,000.00
4	Panther Industrial Painting, LLC		40,000.00	40,000.00
5	North Star Painting Company, Inc.		80,000.00	80,000.00