Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 030 **Contract ID:** 100114
J/P No.: 25775(04) **Project No.:** STP-101C(084)CO **Contract Time:**
County: ADAIR
Description: RESURFACE (ASPHALT) COUNTY ROAD (CHEWEY RD): FROM 7.50 MILES WEST OF THE US-59 JUNCTION, EXTEND SOUTHEAST. PROJECT LENGTH = 4.247 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	716,263.55	63.27	100.00
2	APAC-CENTRAL, INC.	817,346.70	72.20	114.11
3	Forsgren, INC.	928,647.00	82.03	129.65
4	SWEETSER CONSTRUCTION, INC.	951,074.00	84.01	132.78

Letting Date: February 18, 2010, 10:30 A.M.
Call Order: 030 **Contract ID:** 100114

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,160.000 TON
	Engineer's Estimate	**30.00**	**34,800.00**
1	GLOVER & ASSOCIATES, INC.	14.50	16,820.00
2	APAC-CENTRAL, INC.	21.90	25,404.00
3	Forsgren, INC.	24.00	27,840.00
4	SWEETSER CONSTRUCTION, INC.	24.00	27,840.00
0002	407 0250	TACK COAT	3,963.000 GAL
	Engineer's Estimate	**5.00**	**19,815.00**
1	GLOVER & ASSOCIATES, INC.	2.00	7,926.00
2	APAC-CENTRAL, INC.	2.40	9,511.20
3	Forsgren, INC.	3.50	13,870.50
4	SWEETSER CONSTRUCTION, INC.	4.25	16,842.75
0003	411(S4) 5955	(SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK)	9,534.000 TON
	Engineer's Estimate	**100.00**	**953,400.00**
1	GLOVER & ASSOCIATES, INC.	66.50	634,011.00
2	APAC-CENTRAL, INC.	76.75	731,734.50
3	Forsgren, INC.	85.25	812,773.50
4	SWEETSER CONSTRUCTION, INC.	87.50	834,225.00
0004	613(B) 0494	36" R.C.PIPE CLASS III	48.000 LF
	Engineer's Estimate	**140.00**	**6,720.00**
1	GLOVER & ASSOCIATES, INC.	102.00	4,896.00
2	APAC-CENTRAL, INC.	159.45	7,653.60
3	Forsgren, INC.	158.00	7,584.00
4	SWEETSER CONSTRUCTION, INC.	125.00	6,000.00
0005	613(C) 4379	SPECIAL END SECTION OF 36" RCP ROUND	2.000 EA
	Engineer's Estimate	**1,800.00**	**3,600.00**
1	GLOVER & ASSOCIATES, INC.	1,396.00	2,792.00
2	APAC-CENTRAL, INC.	1,778.65	3,557.30
3	Forsgren, INC.	1,320.00	2,640.00
4	SWEETSER CONSTRUCTION, INC.	1,800.00	3,600.00
0006	613(S) 1180	TRENCH EXCAVATION	115.000 CY
	Engineer's Estimate	**15.00**	**1,725.00**
1	GLOVER & ASSOCIATES, INC.	13.37	1,537.55
2	APAC-CENTRAL, INC.	9.30	1,069.50
3	Forsgren, INC.	3.00	345.00
4	SWEETSER CONSTRUCTION, INC.	24.00	2,760.00
0007	850(A) 8110	SHEET ALUMINUM SIGNS	224.000 SF
	Engineer's Estimate	**40.00**	**8,960.00**
1	GLOVER & ASSOCIATES, INC.	31.50	7,056.00
2	APAC-CENTRAL, INC.	30.90	6,921.60
3	Forsgren, INC.	31.00	6,944.00
4	SWEETSER CONSTRUCTION, INC.	31.50	7,056.00
0008	855(A) 8815	TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4" WIDE)	78,200.000 LF
	Engineer's Estimate	**0.87**	**68,034.00**
1	GLOVER & ASSOCIATES, INC.	0.25	19,550.00
2	APAC-CENTRAL, INC.	0.25	19,550.00
3	Forsgren, INC.	0.25	19,550.00
4	SWEETSER CONSTRUCTION, INC.	0.25	19,550.00

Letting Date: February 18, 2010, 10:30 A.M.

Call Order: 030 **Contract ID:** 100114

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.		3,675.00	3,675.00
2	APAC-CENTRAL, INC.		7,645.00	7,645.00
3	Forsgren, INC.		24,300.00	24,300.00
4	SWEETSER CONSTRUCTION, INC.		5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 CONSTRUCTION				
0010	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	GLOVER & ASSOCIATES, INC.		18,000.00	18,000.00
2	APAC-CENTRAL, INC.		4,300.00	4,300.00
3	Forsgren, INC.		12,800.00	12,800.00
4	SWEETSER CONSTRUCTION, INC.		27,700.25	27,700.25