Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 710 **Contract ID:** 100115
J/P No.: 25726(08) **Project No.:** NH-JOBS(057)3R **Contract Time:**
County: BLAINE
Description: RESURFACE (ASPHALT) US-270: FROM 7.59 MILES EAST OF SH-58 NORTH JCT, EXTEND EAST. PROJECT LENGTH = 1.92 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	510,037.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	533,641.19	104.63	100.00
2	HASKELL LEMON CONSTRUCTION CO.	566,271.75	111.03	106.11

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 710 **Contract ID:** 100115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	5,882.000	TON	
	Engineer's Estimate		**68.00**		**399,976.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		81.00		476,442.00
2	HASKELL LEMON CONSTRUCTION CO.		82.00		482,324.00
0002	417 4267	COLD MILLING BITUMINOUS PAVEMENT	23,847.000	SY	
	Engineer's Estimate		**3.00**		**71,541.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.17		27,900.99
2	HASKELL LEMON CONSTRUCTION CO.		2.25		53,655.75
0003	855(A) 8815	TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4" WIDE)	54,800.000	LF	
	Engineer's Estimate		**0.40**		**21,920.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.23		12,604.00
2	HASKELL LEMON CONSTRUCTION CO.		0.24		13,152.00
0004	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	40.000	EA	
	Engineer's Estimate		**100.00**		**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20.85		834.00
2	HASKELL LEMON CONSTRUCTION CO.		21.00		840.00
0005	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	8.000	EA	
	Engineer's Estimate		**250.00**		**2,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1,041.05		8,328.40
2	HASKELL LEMON CONSTRUCTION CO.		1,050.00		8,400.00
0006	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	28,000.000	LF	
	Engineer's Estimate		**0.20**		**5,600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.03		840.00
2	HASKELL LEMON CONSTRUCTION CO.		0.04		1,120.00
0007	859(B) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	40.000	EA	
	Engineer's Estimate		**35.00**		**1,400.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		20.85		834.00
2	HASKELL LEMON CONSTRUCTION CO.		21.00		840.00
0008	859(B) 8009	PAVEMENT MARKING REMOVAL(SYMBOLS)	4.000	EA	
	Engineer's Estimate		**150.00**		**600.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		208.20		832.80
2	HASKELL LEMON CONSTRUCTION CO.		210.00		840.00
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5,025.00		5,025.00
2	HASKELL LEMON CONSTRUCTION CO.		5,100.00		5,100.00