Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 590 **Contract ID:** 100130
J/P No.: 26356(04) **Project No.:** NH-JOBS(047)3R **Contract Time:**
County: OKLAHOMA
Description: PAVEMENT REHABILITATION (DOWEL BAR RETROFIT) SH-74: FROM JUST NORTH OF THE SH-66 JUNCTION (NW 39TH ST), EXTEND NORTH. PROJECT LENGTH = 1.69 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1,767,394.00	86.79	100.00
2	PENHALL COMPANY	1,845,506.00	90.63	104.42
	Engineer's Estimate	2,036,380.00		
3	MERIDIAN CONTRACTING, INC.	2,195,950.00	107.84	124.25
4	R.A. Knapp Construction, Inc.	2,499,100.00	122.72	141.40
5	Interstate Improvement, Inc.	2,544,610.00	124.96	143.98

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 590 **Contract ID:** 100130

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0001	303 0192	AGGREGATE BASE	200.000 CY
	Engineer's Estimate	**25.00**	**5,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	51.82	10,364.00
2	PENHALL COMPANY	25.00	5,000.00
3	MERIDIAN CONTRACTING, INC.	40.00	8,000.00
4	R.A. Knapp Construction, Inc.	38.00	7,600.00
5	Interstate Improvement, Inc.	25.00	5,000.00
0002	414(B1) 5758	9" H.E.S. DOWEL JOINTED CONCRETE PAVEMENT	2,900.000 SY
	Engineer's Estimate	**138.00**	**400,200.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	125.00	362,500.00
2	PENHALL COMPANY	135.00	391,500.00
3	MERIDIAN CONTRACTING, INC.	130.00	377,000.00
4	R.A. Knapp Construction, Inc.	175.00	507,500.00
5	Interstate Improvement, Inc.	275.00	797,500.00
0003	419 4152	CONCRETE JOINT REHABILITATION	100,000.000 LF
	Engineer's Estimate	**1.50**	**150,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	1.58	158,000.00
2	PENHALL COMPANY	0.63	63,000.00
3	MERIDIAN CONTRACTING, INC.	1.65	165,000.00
4	R.A. Knapp Construction, Inc.	1.75	175,000.00
5	Interstate Improvement, Inc.	1.50	150,000.00
0004	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	90,000.000 SY
	Engineer's Estimate	**4.00**	**360,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	2.17	195,300.00
2	PENHALL COMPANY	2.50	225,000.00
3	MERIDIAN CONTRACTING, INC.	2.60	234,000.00
4	R.A. Knapp Construction, Inc.	2.15	193,500.00
5	Interstate Improvement, Inc.	2.25	202,500.00
0005	436 0100	DOWEL BAR RETROFIT	26,000.000 EA
	Engineer's Estimate	**30.00**	**780,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	25.42	660,920.00
2	PENHALL COMPANY	26.00	676,000.00
3	MERIDIAN CONTRACTING, INC.	36.00	936,000.00
4	R.A. Knapp Construction, Inc.	34.00	884,000.00
5	Interstate Improvement, Inc.	37.50	975,000.00
0006	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	2,900.000 SY
	Engineer's Estimate	**25.00**	**72,500.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	45.00	130,500.00
2	PENHALL COMPANY	27.00	78,300.00
3	MERIDIAN CONTRACTING, INC.	65.00	188,500.00
4	R.A. Knapp Construction, Inc.	40.00	116,000.00
5	Interstate Improvement, Inc.	50.00	145,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 590 **Contract ID:** 100130

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0007	854(C) 8520	(SP)TRAFFIC STRIPE(MULTI-POLYMER)	120,000.000	LF	
	Engineer's Estimate		**0.40**		**48,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.33		39,600.00
2	PENHALL COMPANY		0.32		38,400.00
3	MERIDIAN CONTRACTING, INC.		0.40		48,000.00
4	R.A. Knapp Construction, Inc.		1.05		126,000.00
5	Interstate Improvement, Inc.		0.32		38,400.00
0008	854(C) 8525	(SP)TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC	24.000	EA	
	Engineer's Estimate		**350.00**		**8,400.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		840.00		20,160.00
2	PENHALL COMPANY		800.00		19,200.00
3	MERIDIAN CONTRACTING, INC.		1,000.00		24,000.00
4	R.A. Knapp Construction, Inc.		500.00		12,000.00
5	Interstate Improvement, Inc.		800.00		19,200.00
0009	876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**10.00**		**1,800.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		24.50		4,410.00
2	PENHALL COMPANY		5.00		900.00
3	MERIDIAN CONTRACTING, INC.		20.00		3,600.00
4	R.A. Knapp Construction, Inc.		150.00		27,000.00
5	Interstate Improvement, Inc.		2.00		360.00
0010	880(A) 8812	ARROW DISPLAY(TYPE C)	200.000	SD	
	Engineer's Estimate		**5.00**		**1,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.05		210.00
2	PENHALL COMPANY		2.50		500.00
3	MERIDIAN CONTRACTING, INC.		20.00		4,000.00
4	R.A. Knapp Construction, Inc.		12.00		2,400.00
5	Interstate Improvement, Inc.		1.00		200.00
0011	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,000.000	SD	
	Engineer's Estimate		**0.50**		**1,500.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.53		1,590.00
2	PENHALL COMPANY		1.25		3,750.00
3	MERIDIAN CONTRACTING, INC.		0.65		1,950.00
4	R.A. Knapp Construction, Inc.		1.20		3,600.00
5	Interstate Improvement, Inc.		0.50		1,500.00
0012	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	8,000.000	SD	
	Engineer's Estimate		**1.00**		**8,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.10		800.00
2	PENHALL COMPANY		0.25		2,000.00
3	MERIDIAN CONTRACTING, INC.		0.15		1,200.00
4	R.A. Knapp Construction, Inc.		0.90		7,200.00
5	Interstate Improvement, Inc.		0.10		800.00
0013	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	8,000.000	SD	
	Engineer's Estimate		**1.50**		**12,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.10		800.00
2	PENHALL COMPANY		0.25		2,000.00
3	MERIDIAN CONTRACTING, INC.		0.15		1,200.00
4	R.A. Knapp Construction, Inc.		1.80		14,400.00
5	Interstate Improvement, Inc.		0.10		800.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 590 **Contract ID:** 100130

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0014	880(C) 8842	BARRICADES(TYPE III)	1,000.000	SD	
	Engineer's Estimate		**5.00**		**5,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		20.00
2	PENHALL COMPANY		0.05		50.00
3	MERIDIAN CONTRACTING, INC.		0.10		100.00
4	R.A. Knapp Construction, Inc.		1.20		1,200.00
5	Interstate Improvement, Inc.		0.02		20.00
0015	880(C) 8848	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**2.00**		**480.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.25		1,260.00
2	PENHALL COMPANY		12.50		3,000.00
3	MERIDIAN CONTRACTING, INC.		10.00		2,400.00
4	R.A. Knapp Construction, Inc.		2.50		600.00
5	Interstate Improvement, Inc.		5.00		1,200.00
0016	880(E) 8860	WARNING LIGHTS(TYPE A)	9,000.000	SD	
	Engineer's Estimate		**0.50**		**4,500.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		180.00
2	PENHALL COMPANY		0.05		450.00
3	MERIDIAN CONTRACTING, INC.		0.10		900.00
4	R.A. Knapp Construction, Inc.		0.15		1,350.00
5	Interstate Improvement, Inc.		0.02		180.00
0017	880(E) 8872	WARNING LIGHTS(TYPE C)	15,000.000	SD	
	Engineer's Estimate		**0.30**		**4,500.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		300.00
2	PENHALL COMPANY		0.05		750.00
3	MERIDIAN CONTRACTING, INC.		0.10		1,500.00
4	R.A. Knapp Construction, Inc.		0.10		1,500.00
5	Interstate Improvement, Inc.		0.02		300.00
0018	880(F) 8878	DRUMS	15,000.000	SD	
	Engineer's Estimate		**1.00**		**15,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		300.00
2	PENHALL COMPANY		0.05		750.00
3	MERIDIAN CONTRACTING, INC.		0.10		1,500.00
4	R.A. Knapp Construction, Inc.		0.20		3,000.00
5	Interstate Improvement, Inc.		0.02		300.00
0019	880(H) 8896	CONES(36" LARGE)	15,000.000	SD	
	Engineer's Estimate		**1.00**		**15,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.16		2,400.00
2	PENHALL COMPANY		0.38		5,700.00
3	MERIDIAN CONTRACTING, INC.		0.50		7,500.00
4	R.A. Knapp Construction, Inc.		0.35		5,250.00
5	Interstate Improvement, Inc.		0.15		2,250.00
0020	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	800.000	HOUR	
	Engineer's Estimate		**60.00**		**48,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		60.50		48,400.00
2	PENHALL COMPANY		52.82		42,256.00
3	MERIDIAN CONTRACTING, INC.		77.00		61,600.00
4	R.A. Knapp Construction, Inc.		145.00		116,000.00
5	Interstate Improvement, Inc.		45.00		36,000.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 590 **Contract ID:** 100130

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0021	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	300.000 SD	
	Engineer's Estimate		**60.00**	**18,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.10	630.00
2	PENHALL COMPANY		5.00	1,500.00
3	MERIDIAN CONTRACTING, INC.		60.00	18,000.00
4	R.A. Knapp Construction, Inc.		30.00	9,000.00
5	Interstate Improvement, Inc.		2.00	600.00
0022	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	500.000 EA	
	Engineer's Estimate		**15.00**	**7,500.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		17.50	8,750.00
2	PENHALL COMPANY		11.00	5,500.00
3	MERIDIAN CONTRACTING, INC.		20.00	10,000.00
4	R.A. Knapp Construction, Inc.		30.00	15,000.00
5	Interstate Improvement, Inc.		35.00	17,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0023	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**70,000.00**	**70,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		120,000.00	120,000.00
2	PENHALL COMPANY		280,000.00	280,000.00
3	MERIDIAN CONTRACTING, INC.		100,000.00	100,000.00
4	R.A. Knapp Construction, Inc.		270,000.00	270,000.00
5	Interstate Improvement, Inc.		150,000.00	150,000.00