Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 005 **Contract ID:** 100134
J/P No.: 27352(04) **Project No.:** MC-102C(166) **Contract Time:**
County: ALFALFA
Description: ULTRATHIN/MICRO-SURFACE TREATMENT US-64: FROM 4TH ST, EXTEND NORTH IN THE CITY OF CHEROKEE. PROJECT LENGTH = 1.6 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	399,800.00		
1	THE CUMMINS CONSTRUCTION CO., INC.	425,450.00	106.42	100.00
2	Venture Corporation dba VCO Paving	441,228.00	110.36	103.71

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 005 **Contract ID:** 100134

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**			
0001	411	4280	(SP)ULTRATHIN BONDED WEARING COURSE	54,400.000	SY
	Engineer's Estimate			**7.00**	**380,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			6.90	375,360.00
2	Venture Corporation dba VCO Paving			6.87	373,728.00
0002	880(J)	8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate			**5,000.00**	**5,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			7,290.00	7,290.00
2	Venture Corporation dba VCO Paving			15,500.00	15,500.00

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0002**	**CONSTRUCTION**			
0003	641	1552	MOBILIZATION	1.000	LSUM
	Engineer's Estimate			**14,000.00**	**14,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.			42,800.00	42,800.00
2	Venture Corporation dba VCO Paving			52,000.00	52,000.00