**Letting Date:** March 25, 2010, 10:30 A.M.
**Call Order:** 610 **Contract ID:** 100140
**J/P No.:** 27347(04) **Project No.:** STP-JOBS(052)3R **Contract Time:**
**County:** PAYNE
**Description:** RESURFACE (ASPHALT) US-177: FROM THE RICHMOND RD./WASHINGTON ST. INTERSECTION, EXTEND NORTH IN THE CITY OF STILLWATER. PROJECT LENGTH = 0.78 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Evans & Associates Construction Co., Inc. | 256,370.00 | 78.66 | 100.00 |
| 2 | APAC-CENTRAL, INC. | 281,792.20 | 86.46 | 109.92 |
| | Engineer's Estimate | 325,915.00 | | |
| 3 | THE QUAPAW COMPANY | 340,478.00 | 104.47 | 132.81 |

**Letting Date:** March 25, 2010, 10:30 A.M.
**Call Order:** 610 **Contract ID:** 100140

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 411(S3) 6210 | (SP)ASPHALT CONCRETE TYPE S3(PATCHING)(PG 64-22 OK) | 100.000 TON | |
| | **Engineer's Estimate** | | **100.00** | **10,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 44.37 | 4,437.00 |
| 2 | APAC-CENTRAL, INC. | | 78.00 | 7,800.00 |
| 3 | THE QUAPAW COMPANY | | 89.50 | 8,950.00 |
| 0002 | 411(S4) 5955 | (SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK) | 3,500.000 TON | |
| | **Engineer's Estimate** | | **71.00** | **248,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 61.21 | 214,235.00 |
| 2 | APAC-CENTRAL, INC. | | 66.85 | 233,975.00 |
| 3 | THE QUAPAW COMPANY | | 81.00 | 283,500.00 |
| 0003 | 414(B) 5913 | H.E.S. CONCRETE (FULL DEPTH PATCHING) | 40.000 SY | |
| | **Engineer's Estimate** | | **150.00** | **6,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 175.00 | 7,000.00 |
| 2 | APAC-CENTRAL, INC. | | 145.00 | 5,800.00 |
| 3 | THE QUAPAW COMPANY | | 270.00 | 10,800.00 |
| 0004 | 417 5267 | COLD MILLING PAVEMENT | 23,000.000 SY | |
| | **Engineer's Estimate** | | **2.00** | **46,000.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.59 | 13,570.00 |
| 2 | APAC-CENTRAL, INC. | | 0.92 | 21,160.00 |
| 3 | THE QUAPAW COMPANY | | 1.00 | 23,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | | |
| 0005 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 13,000.000 LF | |
| | **Engineer's Estimate** | | **0.40** | **5,200.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 0.44 | 5,720.00 |
| 2 | APAC-CENTRAL, INC. | | 0.87 | 11,310.00 |
| 3 | THE QUAPAW COMPANY | | 0.95 | 12,350.00 |
| 0006 | 876(C) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 60.000 SD | |
| | **Engineer's Estimate** | | **4.00** | **240.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 55.00 | 3,300.00 |
| 2 | APAC-CENTRAL, INC. | | 5.26 | 315.60 |
| 3 | THE QUAPAW COMPANY | | 5.50 | 330.00 |
| 0007 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 60.000 SD | |
| | **Engineer's Estimate** | | **20.00** | **1,200.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 20.00 | 1,200.00 |
| 2 | APAC-CENTRAL, INC. | | 1.05 | 63.00 |
| 3 | THE QUAPAW COMPANY | | 1.10 | 66.00 |
| 0008 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 500.000 SD | |
| | **Engineer's Estimate** | | **0.25** | **125.00** |
| 1 | Evans & Associates Construction Co., Inc. | | 1.10 | 550.00 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | 10.00 |
| 3 | THE QUAPAW COMPANY | | 0.02 | 10.00 |

**Letting Date:** March 25, 2010, 10:30 A.M.
**Call Order:** 610 **Contract ID:** 100140

| Line # | Item Number | Item Description | Quantity/Unit | Unit Price | Ext Amount |
|---|---|---|---|---|---|
| | Bidder | | | | |
| **Section: 0002 TRAFFIC** | | | | | |
| 0009 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 5,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.25** | **1,250.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 400.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 100.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 100.00 |
| 0010 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 5,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.25** | **1,250.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 400.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 100.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 100.00 |
| 0011 | 880(C) 8842 | BARRICADES(TYPE III) | 400.000 SD | | |
| | **Engineer's Estimate** | | | **0.50** | **200.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 2.20 | 880.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 8.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 8.00 |
| 0012 | 880(C) 8848 | WING BARRICADES | 200.000 SD | | |
| | **Engineer's Estimate** | | | **0.50** | **100.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 16.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 4.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 4.00 |
| 0013 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 6,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.25** | **1,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 480.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 120.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 120.00 |
| 0014 | 880(E) 8872 | WARNING LIGHTS(TYPE C) | 3,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.25** | **750.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 240.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 60.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 60.00 |
| 0015 | 880(F) 8878 | DRUMS | 3,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.50** | **1,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.08 | 240.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.02 | 60.00 |
| 3 | THE QUAPAW COMPANY | | | 0.02 | 60.00 |
| 0016 | 880(H) 8896 | CONES(36" LARGE) | 3,000.000 SD | | |
| | **Engineer's Estimate** | | | **0.50** | **1,500.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 0.55 | 1,650.00 |
| 2 | APAC-CENTRAL, INC. | | | 0.26 | 780.00 |
| 3 | THE QUAPAW COMPANY | | | 0.30 | 900.00 |
| 0017 | 882(B) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 60.000 SD | | |
| | **Engineer's Estimate** | | | **10.00** | **600.00** |
| 1 | Evans & Associates Construction Co., Inc. | | | 34.20 | 2,052.00 |
| 2 | APAC-CENTRAL, INC. | | | 2.11 | 126.60 |
| 3 | THE QUAPAW COMPANY | | | 2.00 | 120.00 |