Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 919 **Contract ID:** 100148
J/P No.: 26371(04) **Project No.:** NH-JOBS(094)3R **Contract Time:**
26372(04) NH-JOBS(095)3R
County: TULSA
Description: RESURFACE (ASPHALT) US-75: FROM 56TH STREET NORTH INTERCHANGE, EXTEND NORTH.
PROJECT LENGTH = 9.49 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	2,981,421.08	85.49	100.00
2	BECCO CONTRACTORS, INC.	3,170,399.00	90.91	106.34
3	Paragon Contractors, LLC	3,194,142.00	91.59	107.13

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 919 **Contract ID:** 100148

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY NH-JOBS(094)3R**			
0001	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	13,380.000 TON	
	Engineer's Estimate		**68.00**	**909,840.00**
1	APAC-CENTRAL, INC.		61.28	819,926.40
2	BECCO CONTRACTORS, INC.		67.00	896,460.00
3	Paragon Contractors, LLC		65.75	879,735.00
0002	417 5267	COLD MILLING PAVEMENT	81,190.000 SY	
	Engineer's Estimate		**1.00**	**81,190.00**
1	APAC-CENTRAL, INC.		0.67	54,397.30
2	BECCO CONTRACTORS, INC.		0.60	48,714.00
3	Paragon Contractors, LLC		0.80	64,952.00
0003	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	54,730.000 LF	
	Engineer's Estimate		**0.45**	**24,628.50**
1	APAC-CENTRAL, INC.		0.38	20,797.40
2	BECCO CONTRACTORS, INC.		0.40	21,892.00
3	Paragon Contractors, LLC		0.40	21,892.00
0004	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	8.000 EA	
	Engineer's Estimate		**80.00**	**640.00**
1	APAC-CENTRAL, INC.		65.28	522.24
2	BECCO CONTRACTORS, INC.		70.00	560.00
3	Paragon Contractors, LLC		68.00	544.00
0005	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	5.000 EA	
	Engineer's Estimate		**150.00**	**750.00**
1	APAC-CENTRAL, INC.		90.39	451.95
2	BECCO CONTRACTORS, INC.		100.00	500.00
3	Paragon Contractors, LLC		94.00	470.00
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	APAC-CENTRAL, INC.		9,290.23	9,290.23
2	BECCO CONTRACTORS, INC.		10,000.00	10,000.00
3	Paragon Contractors, LLC		7,600.00	7,600.00
0007	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	300.000 HOUR	
	Engineer's Estimate		**75.00**	**22,500.00**
1	APAC-CENTRAL, INC.		58.25	17,475.00
2	BECCO CONTRACTORS, INC.		20.00	6,000.00
3	Paragon Contractors, LLC		55.00	16,500.00
0008	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**50.00**	**3,000.00**
1	APAC-CENTRAL, INC.		18.08	1,084.80
2	BECCO CONTRACTORS, INC.		20.00	1,200.00
3	Paragon Contractors, LLC		19.00	1,140.00
0009	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	280.000 EA	
	Engineer's Estimate		**15.00**	**4,200.00**
1	APAC-CENTRAL, INC.		2.45	686.00
2	BECCO CONTRACTORS, INC.		2.00	560.00
3	Paragon Contractors, LLC		10.00	2,800.00

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 919 **Contract ID:** 100148

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY NH-JOBS(095)3R**			
0010	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	29,850.000 TON	
	Engineer's Estimate		**68.00**	**2,029,800.00**
1	APAC-CENTRAL, INC.		62.33	1,860,550.50
2	BECCO CONTRACTORS, INC.		67.00	1,999,950.00
3	Paragon Contractors, LLC		65.75	1,962,637.50
0011	417 5267	COLD MILLING PAVEMENT	170,710.000 SY	
	Engineer's Estimate		**1.00**	**170,710.00**
1	APAC-CENTRAL, INC.		0.61	104,133.10
2	BECCO CONTRACTORS, INC.		0.60	102,426.00
3	Paragon Contractors, LLC		0.80	136,568.00
0012	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	222,350.000 LF	
	Engineer's Estimate		**0.45**	**100,057.50**
1	APAC-CENTRAL, INC.		0.20	44,470.00
2	BECCO CONTRACTORS, INC.		0.22	48,917.00
3	Paragon Contractors, LLC		0.21	46,693.50
0013	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	28.000 EA	
	Engineer's Estimate		**80.00**	**2,240.00**
1	APAC-CENTRAL, INC.		200.86	5,624.08
2	BECCO CONTRACTORS, INC.		220.00	6,160.00
3	Paragon Contractors, LLC		210.00	5,880.00
0014	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	14.000 EA	
	Engineer's Estimate		**150.00**	**2,100.00**
1	APAC-CENTRAL, INC.		225.97	3,163.58
2	BECCO CONTRACTORS, INC.		250.00	3,500.00
3	Paragon Contractors, LLC		235.00	3,290.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	APAC-CENTRAL, INC.		18,622.70	18,622.70
2	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
3	Paragon Contractors, LLC		19,000.00	19,000.00
0016	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	300.000 HOUR	
	Engineer's Estimate		**75.00**	**22,500.00**
1	APAC-CENTRAL, INC.		58.25	17,475.00
2	BECCO CONTRACTORS, INC.		20.00	6,000.00
3	Paragon Contractors, LLC		55.00	16,500.00
0017	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**50.00**	**3,000.00**
1	APAC-CENTRAL, INC.		18.08	1,084.80
2	BECCO CONTRACTORS, INC.		20.00	1,200.00
3	Paragon Contractors, LLC		19.00	1,140.00
0018	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	680.000 EA	
	Engineer's Estimate		**15.00**	**10,200.00**
1	APAC-CENTRAL, INC.		2.45	1,666.00
2	BECCO CONTRACTORS, INC.		2.00	1,360.00
3	Paragon Contractors, LLC		10.00	6,800.00