Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 200 **Contract ID:** 100160
J/P No.: 27321(04) **Project No.:** NHY-014N(086) **Contract Time:**
County: CHOCTAW
Description: BRIDGE REHABILITATION US-271: OVER US-70 AND THE KIAMICHI RAILROAD, IN THE CITY OF HUGO.

	VENDORNAME	PROPOSALITEMTO		
1	SCR CONSTRUCTION CO., INC.	1,407,853.37	95.09	100.00
	Engineer's Estimate	1,480,491.40		
2	MERIDIAN CONTRACTING, INC.	1,968,278.90	132.95	139.81
3	HUB Construction, Inc.	2,006,353.60	135.52	142.51

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 200 **Contract ID:** 100160

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	619(B) 4780	REMOVAL OF GUARD RAIL	430.000 LF	
	Engineer's Estimate		**4.00**	**1,720.00**
1	SCR CONSTRUCTION CO., INC.		2.00	860.00
2	MERIDIAN CONTRACTING, INC.		4.00	1,720.00
3	HUB Construction, Inc.		5.00	2,150.00
0002	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	590.000 LF	
	Engineer's Estimate		**20.00**	**11,800.00**
1	SCR CONSTRUCTION CO., INC.		13.60	8,024.00
2	MERIDIAN CONTRACTING, INC.		14.00	8,260.00
3	HUB Construction, Inc.		25.00	14,750.00
0003	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	8.000 EA	
	Engineer's Estimate		**2,000.00**	**16,000.00**
1	SCR CONSTRUCTION CO., INC.		1,330.00	10,640.00
2	MERIDIAN CONTRACTING, INC.		1,400.00	11,200.00
3	HUB Construction, Inc.		2,000.00	16,000.00
0004	623(F) 4447	GUARD RAIL ANCHOR UNIT (TYPE B)	1.000 EA	
	Engineer's Estimate		**700.00**	**700.00**
1	SCR CONSTRUCTION CO., INC.		500.00	500.00
2	MERIDIAN CONTRACTING, INC.		550.00	550.00
3	HUB Construction, Inc.		600.00	600.00
0005	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	2.000 EA	
	Engineer's Estimate		**2,200.00**	**4,400.00**
1	SCR CONSTRUCTION CO., INC.		2,500.00	5,000.00
2	MERIDIAN CONTRACTING, INC.		2,600.00	5,200.00
3	HUB Construction, Inc.		2,500.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'B'**			
0006	504(A) 1304	APPROACH SLAB	311.200 SY	
	Engineer's Estimate		**150.00**	**46,680.00**
1	SCR CONSTRUCTION CO., INC.		130.00	40,456.00
2	MERIDIAN CONTRACTING, INC.		204.00	63,484.80
3	HUB Construction, Inc.		185.00	57,572.00
0007	504(C) 6250	SEALED EXPANSION JOINT	168.100 LF	
	Engineer's Estimate		**250.00**	**42,025.00**
1	SCR CONSTRUCTION CO., INC.		250.00	42,025.00
2	MERIDIAN CONTRACTING, INC.		303.00	50,934.30
3	HUB Construction, Inc.		250.00	42,025.00
0008	504(F) 6190	42" F-SHAPED PARAPET	880.500 LF	
	Engineer's Estimate		**70.00**	**61,635.00**
1	SCR CONSTRUCTION CO., INC.		56.00	49,308.00
2	MERIDIAN CONTRACTING, INC.		78.00	68,679.00
3	HUB Construction, Inc.		95.00	83,647.50

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 200 **Contract ID:** 100160

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'B'					
0009	509(A) 1326	CLASS AA CONCRETE	387.100	CY	
	Engineer's Estimate		**415.00**		**160,646.50**
1	SCR CONSTRUCTION CO., INC.		500.00		193,550.00
2	MERIDIAN CONTRACTING, INC.		750.00		290,325.00
3	HUB Construction, Inc.		800.00		309,680.00
0010	511(B) 6010	EPOXY COATED REINFORCING STEEL	129,560.000	LB	
	Engineer's Estimate		**0.85**		**110,126.00**
1	SCR CONSTRUCTION CO., INC.		0.77		99,761.20
2	MERIDIAN CONTRACTING, INC.		1.00		129,560.00
3	HUB Construction, Inc.		1.00		129,560.00
0011	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,462.000	SY	
	Engineer's Estimate		**3.50**		**5,117.00**
1	SCR CONSTRUCTION CO., INC.		9.00		13,158.00
2	MERIDIAN CONTRACTING, INC.		5.00		7,310.00
3	HUB Construction, Inc.		5.00		7,310.00
0012	521(A) 6210	PNEUMATICALLY PLACED MORTAR	88.700	SY	
	Engineer's Estimate		**670.00**		**59,429.00**
1	SCR CONSTRUCTION CO., INC.		300.00		26,610.00
2	MERIDIAN CONTRACTING, INC.		500.00		44,350.00
3	HUB Construction, Inc.		500.00		44,350.00
0013	523(A) 6550	(SP) SEALER CRACK PREPARATION	545.200	LF	
	Engineer's Estimate		**4.00**		**2,180.80**
1	SCR CONSTRUCTION CO., INC.		30.00		16,356.00
2	MERIDIAN CONTRACTING, INC.		4.00		2,180.80
3	HUB Construction, Inc.		6.00		3,271.20
0014	523(B) 6560	(SP) SEALER RESIN	6.000	GAL	
	Engineer's Estimate		**90.00**		**540.00**
1	SCR CONSTRUCTION CO., INC.		60.00		360.00
2	MERIDIAN CONTRACTING, INC.		125.00		750.00
3	HUB Construction, Inc.		250.00		1,500.00
0015	524 6410	(SP)FIBER-REINFORCED EPOXY COMPOSITE MATERIAL	1,005.600	SF	
	Engineer's Estimate		**60.00**		**60,336.00**
1	SCR CONSTRUCTION CO., INC.		21.00		21,117.60
2	MERIDIAN CONTRACTING, INC.		44.00		44,246.40
3	HUB Construction, Inc.		50.00		50,280.00
0016	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	48.000	SY	
	Engineer's Estimate		**40.00**		**1,920.00**
1	SCR CONSTRUCTION CO., INC.		50.00		2,400.00
2	MERIDIAN CONTRACTING, INC.		142.00		6,816.00
3	HUB Construction, Inc.		100.00		4,800.00
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**90,000.00**		**90,000.00**
1	SCR CONSTRUCTION CO., INC.		100,000.00		100,000.00
2	MERIDIAN CONTRACTING, INC.		170,000.00		170,000.00
3	HUB Construction, Inc.		110,000.00		110,000.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 200 **Contract ID:** 100160

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 BRIDGE 'A'					
0018	504(A) 1304	APPROACH SLAB	299.000	SY	
	Engineer's Estimate		**150.00**		**44,850.00**
1	SCR CONSTRUCTION CO., INC.		130.00		38,870.00
2	MERIDIAN CONTRACTING, INC.		204.00		60,996.00
3	HUB Construction, Inc.		185.00		55,315.00
0019	504(C) 6250	SEALED EXPANSION JOINT	160.300	LF	
	Engineer's Estimate		**250.00**		**40,075.00**
1	SCR CONSTRUCTION CO., INC.		250.00		40,075.00
2	MERIDIAN CONTRACTING, INC.		303.00		48,570.90
3	HUB Construction, Inc.		250.00		40,075.00
0020	504(F) 6190	42" F-SHAPED PARAPET	878.100	LF	
	Engineer's Estimate		**70.00**		**61,467.00**
1	SCR CONSTRUCTION CO., INC.		56.00		49,173.60
2	MERIDIAN CONTRACTING, INC.		78.00		68,491.80
3	HUB Construction, Inc.		95.00		83,419.50
0021	509(A) 1326	CLASS AA CONCRETE	371.200	CY	
	Engineer's Estimate		**415.00**		**154,048.00**
1	SCR CONSTRUCTION CO., INC.		500.00		185,600.00
2	MERIDIAN CONTRACTING, INC.		750.00		278,400.00
3	HUB Construction, Inc.		800.00		296,960.00
0022	511(B) 6010	EPOXY COATED REINFORCING STEEL	123,410.000	LB	
	Engineer's Estimate		**0.85**		**104,898.50**
1	SCR CONSTRUCTION CO., INC.		0.77		95,025.70
2	MERIDIAN CONTRACTING, INC.		1.00		123,410.00
3	HUB Construction, Inc.		1.00		123,410.00
0023	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	1,534.000	SY	
	Engineer's Estimate		**3.50**		**5,369.00**
1	SCR CONSTRUCTION CO., INC.		9.00		13,806.00
2	MERIDIAN CONTRACTING, INC.		5.00		7,670.00
3	HUB Construction, Inc.		5.00		7,670.00
0024	521(A) 6210	PNEUMATICALLY PLACED MORTAR	16.300	SY	
	Engineer's Estimate		**670.00**		**10,921.00**
1	SCR CONSTRUCTION CO., INC.		300.00		4,890.00
2	MERIDIAN CONTRACTING, INC.		500.00		8,150.00
3	HUB Construction, Inc.		500.00		8,150.00
0025	523(A) 6550	(SP) SEALER CRACK PREPARATION	538.900	LF	
	Engineer's Estimate		**4.00**		**2,155.60**
1	SCR CONSTRUCTION CO., INC.		30.00		16,167.00
2	MERIDIAN CONTRACTING, INC.		5.00		2,694.50
3	HUB Construction, Inc.		6.00		3,233.40
0026	523(B) 6560	(SP) SEALER RESIN	6.000	GAL	
	Engineer's Estimate		**90.00**		**540.00**
1	SCR CONSTRUCTION CO., INC.		60.00		360.00
2	MERIDIAN CONTRACTING, INC.		125.00		750.00
3	HUB Construction, Inc.		250.00		1,500.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 200 **Contract ID:** 100160

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 BRIDGE 'A'				
0027	524 6410	(SP)FIBER-REINFORCED EPOXY COMPOSITE MATERIAL	1,191.600 SF	
	Engineer's Estimate		**60.00**	**71,496.00**
1	SCR CONSTRUCTION CO., INC.		19.73	23,510.27
2	MERIDIAN CONTRACTING, INC.		44.00	52,430.40
3	HUB Construction, Inc.		50.00	59,580.00
0028	535 6130	(SP)CORROSION INHIBITOR(SURFACE APPLIED)	57.000 SY	
	Engineer's Estimate		**40.00**	**2,280.00**
1	SCR CONSTRUCTION CO., INC.		50.00	2,850.00
2	MERIDIAN CONTRACTING, INC.		142.00	8,094.00
3	HUB Construction, Inc.		100.00	5,700.00
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**70,000.00**	**70,000.00**
1	SCR CONSTRUCTION CO., INC.		100,000.00	100,000.00
2	MERIDIAN CONTRACTING, INC.		170,000.00	170,000.00
3	HUB Construction, Inc.		110,000.00	110,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 TRAFFIC				
0030	627(G) 4316	RELOCATION OF PORTABLE TYPE PRECAST CONCRETE MEDIA	2,140.000 LF	
	Engineer's Estimate		**3.00**	**6,420.00**
1	SCR CONSTRUCTION CO., INC.		7.00	14,980.00
2	MERIDIAN CONTRACTING, INC.		2.50	5,350.00
3	HUB Construction, Inc.		25.00	53,500.00
0031	627(H) 5856	DELIVER PORTABLE TYPE PRECAST CONCRETE MEDIAN BARR	4,280.000 LF	
	Engineer's Estimate		**18.00**	**77,040.00**
1	SCR CONSTRUCTION CO., INC.		7.00	29,960.00
2	MERIDIAN CONTRACTING, INC.		12.00	51,360.00
3	HUB Construction, Inc.		25.00	107,000.00
0032	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	2,230.000 LF	
	Engineer's Estimate		**1.20**	**2,676.00**
1	SCR CONSTRUCTION CO., INC.		2.00	4,460.00
2	MERIDIAN CONTRACTING, INC.		1.50	3,345.00
3	HUB Construction, Inc.		1.50	3,345.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	SCR CONSTRUCTION CO., INC.		55,000.00	55,000.00
2	MERIDIAN CONTRACTING, INC.		48,000.00	48,000.00
3	HUB Construction, Inc.		50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 STAKING				

Letting Date: July 22, 2010, 10:30 A.M.

Call Order: 200 **Contract ID:** 100160

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**STAKING**	
0034	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SCR CONSTRUCTION CO., INC.	5,000.00	5,000.00
2	MERIDIAN CONTRACTING, INC.	25,000.00	25,000.00
3	HUB Construction, Inc.	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**	
0035	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**56,000.00**	**56,000.00**
1	SCR CONSTRUCTION CO., INC.	98,000.00	98,000.00
2	MERIDIAN CONTRACTING, INC.	100,000.00	100,000.00
3	HUB Construction, Inc.	100,000.00	100,000.00