Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 220 **Contract ID:** 100162

J/P No.: 27193(04) **Project No.:** STP-STIM(454)EH **Contract Time:**

27193(06) STP-STIM(454) PART 3 EH

County: KINGFISHER

Description: PEDESTRIAN IMPROVEMENTS/RESURFACE (ASPHALT) US-81: FROM 7TH STREET, EXTEND NORTH IN THE CITY OF HENNESSEY. PROJECT LENGTH = 1.433 MILES

	VENDORNAME	PROPOSALITEMTO		
1	TMC CONSTRUCTION COMPANY	814,376.50	86.52	100.00
2	Atlas Paving Company	855,533.00	90.90	105.05
3	K & K CONTRACTING, INC.	911,598.80	96.85	111.94
4	Redlands Contracting, LLC	922,368.90	98.00	113.26

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 220 **Contract ID:** 100162

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-STIM(454)EH**		
0001	201 0181	SELECTIVE CLEARING	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	TMC CONSTRUCTION COMPANY	2,500.00	2,500.00
2	Atlas Paving Company	2,500.00	2,500.00
3	K & K CONTRACTING, INC.	4,500.00	4,500.00
4	Redlands Contracting, LLC	20,000.00	20,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	30.000 CY
	Engineer's Estimate	**20.30**	**609.00**
1	TMC CONSTRUCTION COMPANY	100.00	3,000.00
2	Atlas Paving Company	40.00	1,200.00
3	K & K CONTRACTING, INC.	75.00	2,250.00
4	Redlands Contracting, LLC	50.00	1,500.00
0003	202(C) 0184	UNCLASSIFIED BORROW	250.000 CY
	Engineer's Estimate	**15.70**	**3,925.00**
1	TMC CONSTRUCTION COMPANY	30.00	7,500.00
2	Atlas Paving Company	20.00	5,000.00
3	K & K CONTRACTING, INC.	15.00	3,750.00
4	Redlands Contracting, LLC	15.00	3,750.00
0004	227 0100	TEMPORARY SILT DIKE	106.000 LF
	Engineer's Estimate	**12.00**	**1,272.00**
1	TMC CONSTRUCTION COMPANY	10.00	1,060.00
2	Atlas Paving Company	20.00	2,120.00
3	K & K CONTRACTING, INC.	5.25	556.50
4	Redlands Contracting, LLC	10.00	1,060.00
0005	230(A) 2806	SOLID SLAB SODDING	2,950.000 SY
	Engineer's Estimate	**4.40**	**12,980.00**
1	TMC CONSTRUCTION COMPANY	4.50	13,275.00
2	Atlas Paving Company	6.00	17,700.00
3	K & K CONTRACTING, INC.	2.10	6,195.00
4	Redlands Contracting, LLC	2.50	7,375.00
0006	303 0192	AGGREGATE BASE	23.000 CY
	Engineer's Estimate	**64.30**	**1,478.90**
1	TMC CONSTRUCTION COMPANY	100.00	2,300.00
2	Atlas Paving Company	60.00	1,380.00
3	K & K CONTRACTING, INC.	72.00	1,656.00
4	Redlands Contracting, LLC	80.00	1,840.00
0007	414(B) 0290	8" H.E.S. CONCRETE PAVEMENT	94.000 SY
	Engineer's Estimate	**80.00**	**7,520.00**
1	TMC CONSTRUCTION COMPANY	45.00	4,230.00
2	Atlas Paving Company	80.00	7,520.00
3	K & K CONTRACTING, INC.	72.44	6,809.36
4	Redlands Contracting, LLC	100.00	9,400.00
0008	504(G) 6006	HANDRAILING	37.000 LF
	Engineer's Estimate	**150.00**	**5,550.00**
1	TMC CONSTRUCTION COMPANY	100.00	3,700.00
2	Atlas Paving Company	125.00	4,625.00
3	K & K CONTRACTING, INC.	200.00	7,400.00
4	Redlands Contracting, LLC	80.00	2,960.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 220 **Contract ID:** 100162

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY STP-STIM(454)EH**				
0009	509(C) 0322	CLASS A CONCRETE FOR SMALL STRUCTURES	2.000	CY	
	Engineer's Estimate		**919.30**		**1,838.60**
1	TMC CONSTRUCTION COMPANY		1,000.00		2,000.00
2	Atlas Paving Company		450.00		900.00
3	K & K CONTRACTING, INC.		650.00		1,300.00
4	Redlands Contracting, LLC		650.00		1,300.00
0010	511(A) 0332	REINFORCING STEEL	28.000	LB	
	Engineer's Estimate		**2.60**		**72.80**
1	TMC CONSTRUCTION COMPANY		1.00		28.00
2	Atlas Paving Company		8.00		224.00
3	K & K CONTRACTING, INC.		2.22		62.16
4	Redlands Contracting, LLC		5.00		140.00
0011	609(B) 1525	2'-8" COMB. CURB & GUTTER (6" BARRIER)	1,470.000	LF	
	Engineer's Estimate		**19.00**		**27,930.00**
1	TMC CONSTRUCTION COMPANY		26.00		38,220.00
2	Atlas Paving Company		20.00		29,400.00
3	K & K CONTRACTING, INC.		23.33		34,295.10
4	Redlands Contracting, LLC		20.50		30,135.00
0012	610(A) 0602	4" CONCRETE SIDEWALK	4,418.000	SY	
	Engineer's Estimate		**45.00**		**198,810.00**
1	TMC CONSTRUCTION COMPANY		32.00		141,376.00
2	Atlas Paving Company		40.00		176,720.00
3	K & K CONTRACTING, INC.		33.33		147,251.94
4	Redlands Contracting, LLC		33.33		147,251.94
0013	610(B) 0400	8" CONCRETE DRIVEWAY (H.E.S.)	2,137.000	SY	
	Engineer's Estimate		**80.00**		**170,960.00**
1	TMC CONSTRUCTION COMPANY		45.00		96,165.00
2	Atlas Paving Company		60.00		128,220.00
3	K & K CONTRACTING, INC.		67.77		144,824.49
4	Redlands Contracting, LLC		68.10		145,529.70
0014	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	585.000	SF	
	Engineer's Estimate		**29.10**		**17,023.50**
1	TMC CONSTRUCTION COMPANY		18.00		10,530.00
2	Atlas Paving Company		25.00		14,625.00
3	K & K CONTRACTING, INC.		22.22		12,998.70
4	Redlands Contracting, LLC		22.00		12,870.00
0015	612(G) 0647	VALVE BOXES ADJUST TO GRADE	7.000	EA	
	Engineer's Estimate		**350.00**		**2,450.00**
1	TMC CONSTRUCTION COMPANY		100.00		700.00
2	Atlas Paving Company		300.00		2,100.00
3	K & K CONTRACTING, INC.		225.25		1,576.75
4	Redlands Contracting, LLC		350.00		2,450.00
0016	612(H) 0648	METER BOXES ADJUST TO GRADE	51.000	EA	
	Engineer's Estimate		**350.00**		**17,850.00**
1	TMC CONSTRUCTION COMPANY		100.00		5,100.00
2	Atlas Paving Company		200.00		10,200.00
3	K & K CONTRACTING, INC.		205.05		10,457.55
4	Redlands Contracting, LLC		300.00		15,300.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 220 **Contract ID:** 100162

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY STP-STIM(454)EH**				
0017	619(B) 4726	REMOVAL OF CURB AND GUTTER	674.000	LF	
	Engineer's Estimate		**5.80**		**3,909.20**
1	TMC CONSTRUCTION COMPANY		10.00		6,740.00
2	Atlas Paving Company		5.00		3,370.00
3	K & K CONTRACTING, INC.		5.55		3,740.70
4	Redlands Contracting, LLC		4.25		2,864.50
0018	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	114.000	SY	
	Engineer's Estimate		**9.00**		**1,026.00**
1	TMC CONSTRUCTION COMPANY		12.00		1,368.00
2	Atlas Paving Company		5.00		570.00
3	K & K CONTRACTING, INC.		7.77		885.78
4	Redlands Contracting, LLC		11.11		1,266.54
0019	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	2,020.000	SY	
	Engineer's Estimate		**8.00**		**16,160.00**
1	TMC CONSTRUCTION COMPANY		12.00		24,240.00
2	Atlas Paving Company		5.00		10,100.00
3	K & K CONTRACTING, INC.		8.00		16,160.00
4	Redlands Contracting, LLC		2.25		4,545.00
0020	619(B) 4792	REMOVAL OF SIDEWALK	3,749.000	SY	
	Engineer's Estimate		**8.00**		**29,992.00**
1	TMC CONSTRUCTION COMPANY		10.50		39,364.50
2	Atlas Paving Company		5.00		18,745.00
3	K & K CONTRACTING, INC.		5.55		20,806.95
4	Redlands Contracting, LLC		2.03		7,610.47
0021	619(C) 0924	SAWING PAVEMENT	2,287.000	LF	
	Engineer's Estimate		**3.70**		**8,461.90**
1	TMC CONSTRUCTION COMPANY		4.00		9,148.00
2	Atlas Paving Company		5.00		11,435.00
3	K & K CONTRACTING, INC.		4.44		10,154.28
4	Redlands Contracting, LLC		3.25		7,432.75
0022	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	576.000	LF	
	Engineer's Estimate		**0.47**		**270.72**
1	TMC CONSTRUCTION COMPANY		5.00		2,880.00
2	Atlas Paving Company		0.25		144.00
3	K & K CONTRACTING, INC.		0.29		167.04
4	Redlands Contracting, LLC		5.50		3,168.00
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**7,933.60**		**7,933.60**
1	TMC CONSTRUCTION COMPANY		12,000.00		12,000.00
2	Atlas Paving Company		5,095.00		5,095.00
3	K & K CONTRACTING, INC.		5,884.00		5,884.00
4	Redlands Contracting, LLC		9,900.00		9,900.00
0024	890A/B 8760	(PL)REMOVE & RESET GROUND MOUNTED SIGN	17.000	EA	
	Engineer's Estimate		**220.00**		**3,740.00**
1	TMC CONSTRUCTION COMPANY		500.00		8,500.00
2	Atlas Paving Company		250.00		4,250.00
3	K & K CONTRACTING, INC.		185.00		3,145.00
4	Redlands Contracting, LLC		200.00		3,400.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 220 **Contract ID:** 100162

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**STAKING STP-STIM(454)EH**		
0025	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**9,000.00**	**9,000.00**
1	TMC CONSTRUCTION COMPANY	1.00	1.00
2	Atlas Paving Company	4,000.00	4,000.00
3	K & K CONTRACTING, INC.	10,000.00	10,000.00
4	Redlands Contracting, LLC	12,000.00	12,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION STP-STIM(454)EH**		
0026	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	TMC CONSTRUCTION COMPANY	1.00	1.00
2	Atlas Paving Company	2,500.00	2,500.00
3	K & K CONTRACTING, INC.	2,200.00	2,200.00
4	Redlands Contracting, LLC	3,500.00	3,500.00
0027	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**29,000.00**	**29,000.00**
1	TMC CONSTRUCTION COMPANY	6,000.00	6,000.00
2	Atlas Paving Company	40,000.00	40,000.00
3	K & K CONTRACTING, INC.	28,000.00	28,000.00
4	Redlands Contracting, LLC	57,500.00	57,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**ROADWAY STP-STIM(454)PT. 3 EH**		
0028	303 0192	AGGREGATE BASE	50.000 CY
	Engineer's Estimate	**10.00**	**500.00**
1	TMC CONSTRUCTION COMPANY	70.00	3,500.00
2	Atlas Paving Company	60.00	3,000.00
3	K & K CONTRACTING, INC.	82.50	4,125.00
4	Redlands Contracting, LLC	81.00	4,050.00
0029	411(S3) 6210	(SP)ASPHALT CONCRETE TYPE S3(PATCHING)(PG 64-22 OK)	50.000 TON
	Engineer's Estimate	**100.00**	**5,000.00**
1	TMC CONSTRUCTION COMPANY	200.00	10,000.00
2	Atlas Paving Company	85.00	4,250.00
3	K & K CONTRACTING, INC.	373.53	18,676.50
4	Redlands Contracting, LLC	380.00	19,000.00
0030	411(S4) 5955	(SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK)	2,700.000 TON
	Engineer's Estimate	**90.00**	**243,000.00**
1	TMC CONSTRUCTION COMPANY	84.00	226,800.00
2	Atlas Paving Company	85.00	229,500.00
3	K & K CONTRACTING, INC.	95.00	256,500.00
4	Redlands Contracting, LLC	95.00	256,500.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 220 **Contract ID:** 100162

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**ROADWAY STP-STIM(454)PT. 3 EH**		
0031	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	300.000 TON
	Engineer's Estimate	**75.00**	**22,500.00**
1	TMC CONSTRUCTION COMPANY	125.00	37,500.00
2	Atlas Paving Company	85.00	25,500.00
3	K & K CONTRACTING, INC.	103.80	31,140.00
4	Redlands Contracting, LLC	99.00	29,700.00
0032	417 5267	COLD MILLING PAVEMENT	25,000.000 SY
	Engineer's Estimate	**1.50**	**37,500.00**
1	TMC CONSTRUCTION COMPANY	2.35	58,750.00
2	Atlas Paving Company	1.50	37,500.00
3	K & K CONTRACTING, INC.	3.25	81,250.00
4	Redlands Contracting, LLC	2.75	68,750.00
0033	611(M) 2667	SPECIAL INLET CURB	42.000 LF
	Engineer's Estimate	**200.00**	**8,400.00**
1	TMC CONSTRUCTION COMPANY	100.00	4,200.00
2	Atlas Paving Company	700.00	29,400.00
3	K & K CONTRACTING, INC.	145.00	6,090.00
4	Redlands Contracting, LLC	200.00	8,400.00
0034	612(A) 0641	MANHOLES ADJUST TO GRADE	1.000 EA
	Engineer's Estimate	**700.00**	**700.00**
1	TMC CONSTRUCTION COMPANY	2,000.00	2,000.00
2	Atlas Paving Company	750.00	750.00
3	K & K CONTRACTING, INC.	900.00	900.00
4	Redlands Contracting, LLC	1,800.00	1,800.00
0035	612(G) 0647	VALVE BOXES ADJUST TO GRADE	1.000 EA
	Engineer's Estimate	**500.00**	**500.00**
1	TMC CONSTRUCTION COMPANY	500.00	500.00
2	Atlas Paving Company	500.00	500.00
3	K & K CONTRACTING, INC.	450.00	450.00
4	Redlands Contracting, LLC	250.00	250.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**TRAFFIC STP-STIM(454)PT. 3 EH**		
0036	828(B) 8138	LOOP DETECTOR WIRE	2,000.000 LF
	Engineer's Estimate	**4.00**	**8,000.00**
1	TMC CONSTRUCTION COMPANY	4.25	8,500.00
2	Atlas Paving Company	3.00	6,000.00
3	K & K CONTRACTING, INC.	4.21	8,420.00
4	Redlands Contracting, LLC	3.30	6,600.00
0037	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	23,000.000 LF
	Engineer's Estimate	**0.45**	**10,350.00**
1	TMC CONSTRUCTION COMPANY	0.90	20,700.00
2	Atlas Paving Company	0.63	14,490.00
3	K & K CONTRACTING, INC.	0.74	17,020.00
4	Redlands Contracting, LLC	0.49	11,270.00