Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165
J/P No.: 27405(04) **Project No.:** STP-STIM(516)EH **Contract Time:**
County: MURRAY
Description: PEDESTRIAN IMPROVEMENTS SH-7: FROM 9TH STREET, EXTEND EAST IN THE CITY OF SULPHUR. PROJECT LENGTH = 0.404 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Silver Star Construction Company, Inc.	314,280.00	84.53	100.00
2	Overland Corporation	319,881.29	86.03	101.78
3	K & K CONTRACTING, INC.	329,132.07	88.52	104.73
4	Lopp Construction, LLC	347,733.00	93.52	110.64
5	DTEC SERVICES, LLC	348,873.68	93.83	111.01
6	HUB Construction, Inc.	355,985.75	95.74	113.27
	Engineer's Estimate	371,817.65		
7	MERIDIAN CONTRACTING, INC.	480,263.50	129.17	152.81

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	334.000	CY	
	Engineer's Estimate		**13.40**		**4,475.60**
1	Silver Star Construction Company, Inc.		61.40		20,507.60
2	Overland Corporation		35.00		11,690.00
3	K & K CONTRACTING, INC.		22.00		7,348.00
4	Lopp Construction, LLC		15.00		5,010.00
5	DTEC SERVICES, LLC		10.00		3,340.00
6	HUB Construction, Inc.		14.52		4,849.68
7	MERIDIAN CONTRACTING, INC.		150.00		50,100.00
0002	223 2801	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**1.75**		**1,750.00**
1	Silver Star Construction Company, Inc.		1.90		1,900.00
2	Overland Corporation		1.98		1,980.00
3	K & K CONTRACTING, INC.		2.65		2,650.00
4	Lopp Construction, LLC		1.95		1,950.00
5	DTEC SERVICES, LLC		1.90		1,900.00
6	HUB Construction, Inc.		9.13		9,130.00
7	MERIDIAN CONTRACTING, INC.		7.00		7,000.00
0003	224 2803	TEMPORARY SEDIMENT FILTER	3.000	EA	
	Engineer's Estimate		**146.75**		**440.25**
1	Silver Star Construction Company, Inc.		160.00		480.00
2	Overland Corporation		180.00		540.00
3	K & K CONTRACTING, INC.		325.00		975.00
4	Lopp Construction, LLC		165.00		495.00
5	DTEC SERVICES, LLC		130.00		390.00
6	HUB Construction, Inc.		1,959.65		5,878.95
7	MERIDIAN CONTRACTING, INC.		990.00		2,970.00
0004	227 0100	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**7.00**		**1,400.00**
1	Silver Star Construction Company, Inc.		5.30		1,060.00
2	Overland Corporation		10.00		2,000.00
3	K & K CONTRACTING, INC.		7.50		1,500.00
4	Lopp Construction, LLC		7.53		1,506.00
5	DTEC SERVICES, LLC		7.00		1,400.00
6	HUB Construction, Inc.		8.48		1,696.00
7	MERIDIAN CONTRACTING, INC.		15.00		3,000.00
0005	230(A) 2806	SOLID SLAB SODDING	1,068.000	SY	
	Engineer's Estimate		**3.80**		**4,058.40**
1	Silver Star Construction Company, Inc.		1.30		1,388.40
2	Overland Corporation		3.22		3,438.96
3	K & K CONTRACTING, INC.		2.25		2,403.00
4	Lopp Construction, LLC		3.50		3,738.00
5	DTEC SERVICES, LLC		2.50		2,670.00
6	HUB Construction, Inc.		2.42		2,584.56
7	MERIDIAN CONTRACTING, INC.		5.00		5,340.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0006	303 0192	AGGREGATE BASE	330.000 CY	
	Engineer's Estimate		**49.60**	**16,368.00**
1	Silver Star Construction Company, Inc.		56.40	18,612.00
2	Overland Corporation		44.00	14,520.00
3	K & K CONTRACTING, INC.		39.00	12,870.00
4	Lopp Construction, LLC		40.00	13,200.00
5	DTEC SERVICES, LLC		45.00	14,850.00
6	HUB Construction, Inc.		75.00	24,750.00
7	MERIDIAN CONTRACTING, INC.		85.00	28,050.00
0007	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	168.000 TON	
	Engineer's Estimate		**103.90**	**17,455.20**
1	Silver Star Construction Company, Inc.		69.40	11,659.20
2	Overland Corporation		110.00	18,480.00
3	K & K CONTRACTING, INC.		260.00	43,680.00
4	Lopp Construction, LLC		200.00	33,600.00
5	DTEC SERVICES, LLC		100.00	16,800.00
6	HUB Construction, Inc.		150.00	25,200.00
7	MERIDIAN CONTRACTING, INC.		237.00	39,816.00
0008	510(A) 6333	RETAINING WALL	68.000 SY	
	Engineer's Estimate		**500.00**	**34,000.00**
1	Silver Star Construction Company, Inc.		277.00	18,836.00
2	Overland Corporation		320.00	21,760.00
3	K & K CONTRACTING, INC.		300.00	20,400.00
4	Lopp Construction, LLC		475.00	32,300.00
5	DTEC SERVICES, LLC		400.00	27,200.00
6	HUB Construction, Inc.		150.00	10,200.00
7	MERIDIAN CONTRACTING, INC.		549.00	37,332.00
0009	511(A) 0332	REINFORCING STEEL	2,016.000 LB	
	Engineer's Estimate		**1.70**	**3,427.20**
1	Silver Star Construction Company, Inc.		0.50	1,008.00
2	Overland Corporation		1.19	2,399.04
3	K & K CONTRACTING, INC.		1.65	3,326.40
4	Lopp Construction, LLC		1.00	2,016.00
5	DTEC SERVICES, LLC		1.50	3,024.00
6	HUB Construction, Inc.		3.76	7,580.16
7	MERIDIAN CONTRACTING, INC.		1.00	2,016.00
0010	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	1,759.000 LF	
	Engineer's Estimate		**18.00**	**31,662.00**
1	Silver Star Construction Company, Inc.		16.20	28,495.80
2	Overland Corporation		26.50	46,613.50
3	K & K CONTRACTING, INC.		23.00	40,457.00
4	Lopp Construction, LLC		22.00	38,698.00
5	DTEC SERVICES, LLC		20.00	35,180.00
6	HUB Construction, Inc.		40.00	70,360.00
7	MERIDIAN CONTRACTING, INC.		27.00	47,493.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001 ROADWAY				
0011	610(A) 0604	5" CONCRETE SIDEWALK	1,447.000 SY	
	Engineer's Estimate		**75.00**	**108,525.00**
1	Silver Star Construction Company, Inc.		56.15	81,249.05
2	Overland Corporation		55.00	79,585.00
3	K & K CONTRACTING, INC.		44.00	63,668.00
4	Lopp Construction, LLC		50.00	72,350.00
5	DTEC SERVICES, LLC		55.00	79,585.00
6	HUB Construction, Inc.		40.00	57,880.00
7	MERIDIAN CONTRACTING, INC.		60.00	86,820.00
0012	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	324.000 SY	
	Engineer's Estimate		**59.50**	**19,278.00**
1	Silver Star Construction Company, Inc.		84.20	27,280.80
2	Overland Corporation		60.00	19,440.00
3	K & K CONTRACTING, INC.		63.00	20,412.00
4	Lopp Construction, LLC		65.00	21,060.00
5	DTEC SERVICES, LLC		59.50	19,278.00
6	HUB Construction, Inc.		50.00	16,200.00
7	MERIDIAN CONTRACTING, INC.		65.00	21,060.00
0013	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	64.000 SF	
	Engineer's Estimate		**29.10**	**1,862.40**
1	Silver Star Construction Company, Inc.		32.80	2,099.20
2	Overland Corporation		25.00	1,600.00
3	K & K CONTRACTING, INC.		35.00	2,240.00
4	Lopp Construction, LLC		25.00	1,600.00
5	DTEC SERVICES, LLC		30.00	1,920.00
6	HUB Construction, Inc.		20.00	1,280.00
7	MERIDIAN CONTRACTING, INC.		15.00	960.00
0014	611(E) 4012	(PL)SPECIAL INLET DRAIN	2.000 EA	
	Engineer's Estimate		**1,705.00**	**3,410.00**
1	Silver Star Construction Company, Inc.		3,163.00	6,326.00
2	Overland Corporation		2,500.00	5,000.00
3	K & K CONTRACTING, INC.		2,250.00	4,500.00
4	Lopp Construction, LLC		3,500.00	7,000.00
5	DTEC SERVICES, LLC		1,550.00	3,100.00
6	HUB Construction, Inc.		1,000.00	2,000.00
7	MERIDIAN CONTRACTING, INC.		1,500.00	3,000.00
0015	611(G) 4488	INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F)	9.000 EA	
	Engineer's Estimate		**412.90**	**3,716.10**
1	Silver Star Construction Company, Inc.		1,150.00	10,350.00
2	Overland Corporation		540.00	4,860.00
3	K & K CONTRACTING, INC.		525.00	4,725.00
4	Lopp Construction, LLC		360.00	3,240.00
5	DTEC SERVICES, LLC		400.00	3,600.00
6	HUB Construction, Inc.		480.15	4,321.35
7	MERIDIAN CONTRACTING, INC.		676.00	6,084.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0016	611(K) 4488	CAST IRON CURB INLETS	19.000	EA	
	Engineer's Estimate		**300.00**		**5,700.00**
1	Silver Star Construction Company, Inc.		132.00		2,508.00
2	Overland Corporation		375.00		7,125.00
3	K & K CONTRACTING, INC.		300.00		5,700.00
4	Lopp Construction, LLC		275.00		5,225.00
5	DTEC SERVICES, LLC		300.00		5,700.00
6	HUB Construction, Inc.		480.15		9,122.85
7	MERIDIAN CONTRACTING, INC.		768.00		14,592.00
0017	612(E) 0645	INLETS ADJUST TO GRADE	7.000	EA	
	Engineer's Estimate		**937.30**		**6,561.10**
1	Silver Star Construction Company, Inc.		685.00		4,795.00
2	Overland Corporation		1,100.00		7,700.00
3	K & K CONTRACTING, INC.		225.00		1,575.00
4	Lopp Construction, LLC		1,700.00		11,900.00
5	DTEC SERVICES, LLC		1,000.00		7,000.00
6	HUB Construction, Inc.		1,000.00		7,000.00
7	MERIDIAN CONTRACTING, INC.		550.00		3,850.00
0018	612(H) 0648	METER BOXES ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**270.00**		**270.00**
1	Silver Star Construction Company, Inc.		332.00		332.00
2	Overland Corporation		650.00		650.00
3	K & K CONTRACTING, INC.		400.00		400.00
4	Lopp Construction, LLC		200.00		200.00
5	DTEC SERVICES, LLC		150.00		150.00
6	HUB Construction, Inc.		600.00		600.00
7	MERIDIAN CONTRACTING, INC.		550.00		550.00
0019	612(J) 0650	FIRE HYDRANT RESET	1.000	EA	
	Engineer's Estimate		**2,100.00**		**2,100.00**
1	Silver Star Construction Company, Inc.		3,720.00		3,720.00
2	Overland Corporation		3,000.00		3,000.00
3	K & K CONTRACTING, INC.		3,000.00		3,000.00
4	Lopp Construction, LLC		2,100.00		2,100.00
5	DTEC SERVICES, LLC		2,000.00		2,000.00
6	HUB Construction, Inc.		2,500.00		2,500.00
7	MERIDIAN CONTRACTING, INC.		2,600.00		2,600.00
0020	612(P) 0674	(PL)RESET LIGHT POLES	3.000	EA	
	Engineer's Estimate		**3,740.00**		**11,220.00**
1	Silver Star Construction Company, Inc.		1,860.00		5,580.00
2	Overland Corporation		1,850.00		5,550.00
3	K & K CONTRACTING, INC.		4,100.00		12,300.00
4	Lopp Construction, LLC		4,500.00		13,500.00
5	DTEC SERVICES, LLC		5,100.00		15,300.00
6	HUB Construction, Inc.		4,201.31		12,603.93
7	MERIDIAN CONTRACTING, INC.		2,000.00		6,000.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0021	619(B) 4726	REMOVAL OF CURB AND GUTTER	1,712.000	LF	
	Engineer's Estimate		**2.00**		**3,424.00**
1	Silver Star Construction Company, Inc.		5.50		9,416.00
2	Overland Corporation		5.50		9,416.00
3	K & K CONTRACTING, INC.		3.75		6,420.00
4	Lopp Construction, LLC		3.50		5,992.00
5	DTEC SERVICES, LLC		12.00		20,544.00
6	HUB Construction, Inc.		12.14		20,783.68
7	MERIDIAN CONTRACTING, INC.		6.25		10,700.00
0022	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	18.000	SY	
	Engineer's Estimate		**3.00**		**54.00**
1	Silver Star Construction Company, Inc.		32.50		585.00
2	Overland Corporation		20.00		360.00
3	K & K CONTRACTING, INC.		6.00		108.00
4	Lopp Construction, LLC		6.00		108.00
5	DTEC SERVICES, LLC		8.00		144.00
6	HUB Construction, Inc.		138.08		2,485.44
7	MERIDIAN CONTRACTING, INC.		29.00		522.00
0023	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	1,460.000	SY	
	Engineer's Estimate		**5.80**		**8,468.00**
1	Silver Star Construction Company, Inc.		6.90		10,074.00
2	Overland Corporation		5.30		7,738.00
3	K & K CONTRACTING, INC.		5.00		7,300.00
4	Lopp Construction, LLC		6.00		8,760.00
5	DTEC SERVICES, LLC		8.00		11,680.00
6	HUB Construction, Inc.		8.22		12,001.20
7	MERIDIAN CONTRACTING, INC.		14.00		20,440.00
0024	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	82.000	SY	
	Engineer's Estimate		**4.50**		**369.00**
1	Silver Star Construction Company, Inc.		14.00		1,148.00
2	Overland Corporation		11.00		902.00
3	K & K CONTRACTING, INC.		15.00		1,230.00
4	Lopp Construction, LLC		6.00		492.00
5	DTEC SERVICES, LLC		8.00		656.00
6	HUB Construction, Inc.		12.00		984.00
7	MERIDIAN CONTRACTING, INC.		27.00		2,214.00
0025	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	33.000	SY	
	Engineer's Estimate		**7.30**		**240.90**
1	Silver Star Construction Company, Inc.		18.00		594.00
2	Overland Corporation		14.00		462.00
3	K & K CONTRACTING, INC.		23.00		759.00
4	Lopp Construction, LLC		6.00		198.00
5	DTEC SERVICES, LLC		7.75		255.75
6	HUB Construction, Inc.		10.00		330.00
7	MERIDIAN CONTRACTING, INC.		19.00		627.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0026	619(B) 4792	REMOVAL OF SIDEWALK	1,058.000	SY	
	Engineer's Estimate		**12.00**		**12,696.00**
1	Silver Star Construction Company, Inc.		7.60		8,040.80
2	Overland Corporation		6.75		7,141.50
3	K & K CONTRACTING, INC.		4.45		4,708.10
4	Lopp Construction, LLC		6.00		6,348.00
5	DTEC SERVICES, LLC		8.00		8,464.00
6	HUB Construction, Inc.		5.00		5,290.00
7	MERIDIAN CONTRACTING, INC.		12.00		12,696.00
0027	619(C) 0924	SAWING PAVEMENT	2,863.000	LF	
	Engineer's Estimate		**3.10**		**8,875.30**
1	Silver Star Construction Company, Inc.		3.85		11,022.55
2	Overland Corporation		2.35		6,728.05
3	K & K CONTRACTING, INC.		3.00		8,589.00
4	Lopp Construction, LLC		3.50		10,020.50
5	DTEC SERVICES, LLC		2.25		6,441.75
6	HUB Construction, Inc.		3.00		8,589.00
7	MERIDIAN CONTRACTING, INC.		4.00		11,452.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0028	850(A) 8110	SHEET ALUMINUM SIGNS	4.000	SF	
	Engineer's Estimate		**21.40**		**85.60**
1	Silver Star Construction Company, Inc.		22.30		89.20
2	Overland Corporation		22.00		88.00
3	K & K CONTRACTING, INC.		29.00		116.00
4	Lopp Construction, LLC		20.50		82.00
5	DTEC SERVICES, LLC		25.00		100.00
6	HUB Construction, Inc.		30.01		120.04
7	MERIDIAN CONTRACTING, INC.		15.00		60.00
0029	851(C) 8321	1 3/4" SQUARE TUBE POST	32.000	LF	
	Engineer's Estimate		**7.70**		**246.40**
1	Silver Star Construction Company, Inc.		3.35		107.20
2	Overland Corporation		3.22		103.04
3	K & K CONTRACTING, INC.		14.00		448.00
4	Lopp Construction, LLC		3.00		96.00
5	DTEC SERVICES, LLC		15.00		480.00
6	HUB Construction, Inc.		4.50		144.00
7	MERIDIAN CONTRACTING, INC.		11.00		352.00
0030	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,254.000	LF	
	Engineer's Estimate		**1.50**		**1,881.00**
1	Silver Star Construction Company, Inc.		2.95		3,699.30
2	Overland Corporation		2.80		3,511.20
3	K & K CONTRACTING, INC.		2.21		2,771.34
4	Lopp Construction, LLC		2.75		3,448.50
5	DTEC SERVICES, LLC		2.17		2,721.18
6	HUB Construction, Inc.		3.93		4,928.22
7	MERIDIAN CONTRACTING, INC.		1.25		1,567.50

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 260 **Contract ID:** 100165

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**11,798.20**	**11,798.20**
1	Silver Star Construction Company, Inc.	3,840.00	3,840.00
2	Overland Corporation	9,400.00	9,400.00
3	K & K CONTRACTING, INC.	5,053.23	5,053.23
4	Lopp Construction, LLC	3,500.00	3,500.00
5	DTEC SERVICES, LLC	6,000.00	6,000.00
6	HUB Construction, Inc.	5,686.78	5,686.78
7	MERIDIAN CONTRACTING, INC.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0032	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**12,000.00**	**12,000.00**
1	Silver Star Construction Company, Inc.	6,650.00	6,650.00
2	Overland Corporation	5,400.00	5,400.00
3	K & K CONTRACTING, INC.	12,500.00	12,500.00
4	Lopp Construction, LLC	10,000.00	10,000.00
5	DTEC SERVICES, LLC	12,000.00	12,000.00
6	HUB Construction, Inc.	6,902.16	6,902.16
7	MERIDIAN CONTRACTING, INC.	11,000.00	11,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0033	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**34,000.00**	**34,000.00**
1	Silver Star Construction Company, Inc.	10,826.90	10,826.90
2	Overland Corporation	10,700.00	10,700.00
3	K & K CONTRACTING, INC.	25,000.00	25,000.00
4	Lopp Construction, LLC	28,000.00	28,000.00
5	DTEC SERVICES, LLC	35,000.00	35,000.00
6	HUB Construction, Inc.	12,003.75	12,003.75
7	MERIDIAN CONTRACTING, INC.	30,000.00	30,000.00