Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100168
J/P No.: 27217(04) **Project No.:** STP-STIM(478)EH **Contract Time:**
County: OSAGE
Description: PEDESTRIAN IMPROVEMENTS SH-18: FROM WALNUT STREET, EXTEND SOUTH IN THE CITY OF FAIRFAX. PROJECT LENGTH = 0.246 MILES

	VENDORNAME	PROPOSALITEMTO		
1	DTEC SERVICES, LLC	210,735.18	97.02	100.00
	Engineer's Estimate	217,213.74		
2	Lopp Construction, LLC	229,287.81	105.56	108.80
3	DUNCAN & SONS, LLC	279,039.16	128.46	132.41
4	K & K CONTRACTING, INC.	281,611.85	129.65	133.63
5	RUDY CONSTRUCTION CO.	304,466.41	140.17	144.48

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	5.330 CY	
	Engineer's Estimate		**15.00**	**79.95**
1	DTEC SERVICES, LLC		10.00	53.30
2	Lopp Construction, LLC		10.00	53.30
3	DUNCAN & SONS, LLC		80.00	426.40
4	K & K CONTRACTING, INC.		0.01	0.05
5	RUDY CONSTRUCTION CO.		15.00	79.95
0002	230(A) 2806	SOLID SLAB SODDING	30.600 SY	
	Engineer's Estimate		**3.15**	**96.39**
1	DTEC SERVICES, LLC		2.00	61.20
2	Lopp Construction, LLC		3.50	107.10
3	DUNCAN & SONS, LLC		10.00	306.00
4	K & K CONTRACTING, INC.		8.00	244.80
5	RUDY CONSTRUCTION CO.		5.00	153.00
0003	303 0192	AGGREGATE BASE	100.000 CY	
	Engineer's Estimate		**55.00**	**5,500.00**
1	DTEC SERVICES, LLC		50.00	5,000.00
2	Lopp Construction, LLC		40.00	4,000.00
3	DUNCAN & SONS, LLC		60.00	6,000.00
4	K & K CONTRACTING, INC.		55.00	5,500.00
5	RUDY CONSTRUCTION CO.		50.00	5,000.00
0004	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	1.220 TON	
	Engineer's Estimate		**150.00**	**183.00**
1	DTEC SERVICES, LLC		1,000.00	1,220.00
2	Lopp Construction, LLC		500.00	610.00
3	DUNCAN & SONS, LLC		100.00	122.00
4	K & K CONTRACTING, INC.		200.00	244.00
5	RUDY CONSTRUCTION CO.		300.00	366.00
0005	414(B) 5071	8" H.E.S. CONCRETE (PATCHING)	10.000 SY	
	Engineer's Estimate		**49.00**	**490.00**
1	DTEC SERVICES, LLC		55.00	550.00
2	Lopp Construction, LLC		81.00	810.00
3	DUNCAN & SONS, LLC		70.00	700.00
4	K & K CONTRACTING, INC.		110.00	1,100.00
5	RUDY CONSTRUCTION CO.		80.00	800.00
0006	417 5267	COLD MILLING PAVEMENT	50.000 SY	
	Engineer's Estimate		**10.00**	**500.00**
1	DTEC SERVICES, LLC		3.00	150.00
2	Lopp Construction, LLC		10.00	500.00
3	DUNCAN & SONS, LLC		6.00	300.00
4	K & K CONTRACTING, INC.		6.00	300.00
5	RUDY CONSTRUCTION CO.		8.00	400.00
0007	609(B) 0383	COMBINED CURB & GUTTER (6" BARRIER)	174.000 LF	
	Engineer's Estimate		**35.00**	**6,090.00**
1	DTEC SERVICES, LLC		20.00	3,480.00
2	Lopp Construction, LLC		17.87	3,109.38
3	DUNCAN & SONS, LLC		58.00	10,092.00
4	K & K CONTRACTING, INC.		28.00	4,872.00
5	RUDY CONSTRUCTION CO.		25.00	4,350.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100168

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	609(C) 4810	CONCRETE HEADER CURB (8"X 18")	537.000	LF	
	Engineer's Estimate		**35.00**		**18,795.00**
1	DTEC SERVICES, LLC		20.50		11,008.50
2	Lopp Construction, LLC		25.00		13,425.00
3	DUNCAN & SONS, LLC		55.00		29,535.00
4	K & K CONTRACTING, INC.		44.00		23,628.00
5	RUDY CONSTRUCTION CO.		15.00		8,055.00
0009	610(A) 0602	4" CONCRETE SIDEWALK	1,202.000	SY	
	Engineer's Estimate		**40.00**		**48,080.00**
1	DTEC SERVICES, LLC		48.00		57,696.00
2	Lopp Construction, LLC		40.00		48,080.00
3	DUNCAN & SONS, LLC		50.00		60,100.00
4	K & K CONTRACTING, INC.		42.00		50,484.00
5	RUDY CONSTRUCTION CO.		80.00		96,160.00
0010	610(B) 0399	6" CONCRETE DRIVEWAY (H.E.S.)	661.600	SY	
	Engineer's Estimate		**51.00**		**33,741.60**
1	DTEC SERVICES, LLC		55.00		36,388.00
2	Lopp Construction, LLC		50.00		33,080.00
3	DUNCAN & SONS, LLC		69.00		45,650.40
4	K & K CONTRACTING, INC.		62.00		41,019.20
5	RUDY CONSTRUCTION CO.		60.00		39,696.00
0011	610(I) 4610	(PL)TACTILE WARNING DEVICE-NEW	208.000	SF	
	Engineer's Estimate		**40.00**		**8,320.00**
1	DTEC SERVICES, LLC		30.00		6,240.00
2	Lopp Construction, LLC		25.00		5,200.00
3	DUNCAN & SONS, LLC		30.00		6,240.00
4	K & K CONTRACTING, INC.		25.00		5,200.00
5	RUDY CONSTRUCTION CO.		35.00		7,280.00
0012	612(H) 0648	METER BOXES ADJUST TO GRADE	35.000	EA	
	Engineer's Estimate		**150.00**		**5,250.00**
1	DTEC SERVICES, LLC		150.00		5,250.00
2	Lopp Construction, LLC		269.00		9,415.00
3	DUNCAN & SONS, LLC		12.00		420.00
4	K & K CONTRACTING, INC.		200.00		7,000.00
5	RUDY CONSTRUCTION CO.		150.00		5,250.00
0013	612(L) 0652	WATER METERS RESET	1.000	EA	
	Engineer's Estimate		**300.00**		**300.00**
1	DTEC SERVICES, LLC		250.00		250.00
2	Lopp Construction, LLC		372.00		372.00
3	DUNCAN & SONS, LLC		200.00		200.00
4	K & K CONTRACTING, INC.		300.00		300.00
5	RUDY CONSTRUCTION CO.		500.00		500.00
0014	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**2,000.00**		**2,000.00**
1	DTEC SERVICES, LLC		2,000.00		2,000.00
2	Lopp Construction, LLC		2,500.00		2,500.00
3	DUNCAN & SONS, LLC		5,000.00		5,000.00
4	K & K CONTRACTING, INC.		2,000.00		2,000.00
5	RUDY CONSTRUCTION CO.		3,500.00		3,500.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	271.700 SY	
	Engineer's Estimate		**14.00**	**3,803.80**
1	DTEC SERVICES, LLC		7.75	2,105.68
2	Lopp Construction, LLC		2.81	763.48
3	DUNCAN & SONS, LLC		12.00	3,260.40
4	K & K CONTRACTING, INC.		7.00	1,901.90
5	RUDY CONSTRUCTION CO.		7.00	1,901.90
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	129.000 SY	
	Engineer's Estimate		**10.00**	**1,290.00**
1	DTEC SERVICES, LLC		8.00	1,032.00
2	Lopp Construction, LLC		2.91	375.39
3	DUNCAN & SONS, LLC		7.00	903.00
4	K & K CONTRACTING, INC.		4.75	612.75
5	RUDY CONSTRUCTION CO.		7.00	903.00
0017	619(B) 4791	REMOVAL OF CURB	430.000 LF	
	Engineer's Estimate		**3.00**	**1,290.00**
1	DTEC SERVICES, LLC		7.75	3,332.50
2	Lopp Construction, LLC		2.01	864.30
3	DUNCAN & SONS, LLC		2.50	1,075.00
4	K & K CONTRACTING, INC.		4.00	1,720.00
5	RUDY CONSTRUCTION CO.		7.00	3,010.00
0018	619(B) 4792	REMOVAL OF SIDEWALK	1,296.200 SY	
	Engineer's Estimate		**8.00**	**10,369.60**
1	DTEC SERVICES, LLC		5.00	6,481.00
2	Lopp Construction, LLC		6.89	8,930.82
3	DUNCAN & SONS, LLC		10.00	12,962.00
4	K & K CONTRACTING, INC.		5.50	7,129.10
5	RUDY CONSTRUCTION CO.		7.00	9,073.40
0019	622(A) 4746	PIPE RAILING	544.000 LF	
	Engineer's Estimate		**60.00**	**32,640.00**
1	DTEC SERVICES, LLC		45.00	24,480.00
2	Lopp Construction, LLC		92.00	50,048.00
3	DUNCAN & SONS, LLC		120.00	65,280.00
4	K & K CONTRACTING, INC.		150.00	81,600.00
5	RUDY CONSTRUCTION CO.		100.00	54,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0020	850(A) 8110	SHEET ALUMINUM SIGNS	11.000 SF	
	Engineer's Estimate		**20.00**	**220.00**
1	DTEC SERVICES, LLC		18.00	198.00
2	Lopp Construction, LLC		13.00	143.00
3	DUNCAN & SONS, LLC		18.00	198.00
4	K & K CONTRACTING, INC.		14.75	162.25
5	RUDY CONSTRUCTION CO.		15.60	171.60

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 360 **Contract ID:** 100168

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC**		
0021	851(B) 3216	2"@3.65 GALV.STEEL PIPE POST	122.000 LF
	Engineer's Estimate	**20.00**	**2,440.00**
1	DTEC SERVICES, LLC	15.50	1,891.00
2	Lopp Construction, LLC	8.00	976.00
3	DUNCAN & SONS, LLC	12.00	1,464.00
4	K & K CONTRACTING, INC.	9.90	1,207.80
5	RUDY CONSTRUCTION CO.	9.60	1,171.20
0022	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	14,336.000 LF
	Engineer's Estimate	**0.40**	**5,734.40**
1	DTEC SERVICES, LLC	0.50	7,168.00
2	Lopp Construction, LLC	0.64	9,175.04
3	DUNCAN & SONS, LLC	0.61	8,744.96
4	K & K CONTRACTING, INC.	1.00	14,336.00
5	RUDY CONSTRUCTION CO.	0.76	10,895.36
0023	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	2,000.000 LF
	Engineer's Estimate	**1.00**	**2,000.00**
1	DTEC SERVICES, LLC	0.35	700.00
2	Lopp Construction, LLC	0.25	500.00
3	DUNCAN & SONS, LLC	0.43	860.00
4	K & K CONTRACTING, INC.	0.45	900.00
5	RUDY CONSTRUCTION CO.	0.30	600.00
0024	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	DTEC SERVICES, LLC	7,500.00	7,500.00
2	Lopp Construction, LLC	6,875.00	6,875.00
3	DUNCAN & SONS, LLC	9,000.00	9,000.00
4	K & K CONTRACTING, INC.	7,400.00	7,400.00
5	RUDY CONSTRUCTION CO.	10,000.00	10,000.00
0025	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	5.000 EA
	Engineer's Estimate	**200.00**	**1,000.00**
1	DTEC SERVICES, LLC	300.00	1,500.00
2	Lopp Construction, LLC	75.00	375.00
3	DUNCAN & SONS, LLC	360.00	1,800.00
4	K & K CONTRACTING, INC.	250.00	1,250.00
5	RUDY CONSTRUCTION CO.	150.00	750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0026	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	DTEC SERVICES, LLC	5,000.00	5,000.00
2	Lopp Construction, LLC	9,000.00	9,000.00
3	DUNCAN & SONS, LLC	3,200.00	3,200.00
4	K & K CONTRACTING, INC.	6,500.00	6,500.00
5	RUDY CONSTRUCTION CO.	10,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 360 **Contract ID:** 100168

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0027	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**14,000.00**	**14,000.00**
1	DTEC SERVICES, LLC		20,000.00	20,000.00
2	Lopp Construction, LLC		20,000.00	20,000.00
3	DUNCAN & SONS, LLC		5,200.00	5,200.00
4	K & K CONTRACTING, INC.		15,000.00	15,000.00
5	RUDY CONSTRUCTION CO.		30,000.00	30,000.00