**Letting Date:** January 28, 2010, 10:30 A.M.
**Call Order:** 625 **Contract ID:** 100169
**J/P No.:** 27248(04) **Project No.:** STP-STIM(489)EH **Contract Time:**
**County:** OTTAWA
**Description:** PEDESTRIAN IMPROVEMENTS SH-10: FROM C STREET, EXTEND EAST IN THE CITY OF MIAMI. PROJECT LENGTH = 0.282 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 454,636.68 | | |
| 1 | PBX Corporation | 484,614.50 | 106.59 | 100.00 |
| 2 | APAC-CENTRAL, INC. | 529,997.94 | 116.58 | 109.36 |
| 3 | K & K CONTRACTING, INC. | 562,863.39 | 123.81 | 116.15 |

**Letting Date:** January 28, 2010, 10:30 A.M.
**Call Order:** 625 **Contract ID:** 100169

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 250.000 | CY | |
| | **Engineer's Estimate** | | **12.50** | | **3,125.00** |
| 1 | PBX Corporation | | 5.00 | | 1,250.00 |
| 2 | APAC-CENTRAL, INC. | | 25.31 | | 6,327.50 |
| 3 | K & K CONTRACTING, INC. | | 25.00 | | 6,250.00 |
| 0002 | 202(C) 0184 | UNCLASSIFIED BORROW | 250.000 | CY | |
| | **Engineer's Estimate** | | **18.00** | | **4,500.00** |
| 1 | PBX Corporation | | 13.00 | | 3,250.00 |
| 2 | APAC-CENTRAL, INC. | | 33.69 | | 8,422.50 |
| 3 | K & K CONTRACTING, INC. | | 35.00 | | 8,750.00 |
| 0003 | 230(A) 2806 | SOLID SLAB SODDING | 426.900 | SY | |
| | **Engineer's Estimate** | | **10.18** | | **4,345.84** |
| 1 | PBX Corporation | | 2.00 | | 853.80 |
| 2 | APAC-CENTRAL, INC. | | 11.85 | | 5,058.77 |
| 3 | K & K CONTRACTING, INC. | | 6.50 | | 2,774.85 |
| 0004 | 303 0192 | AGGREGATE BASE | 477.800 | CY | |
| | **Engineer's Estimate** | | **52.07** | | **24,879.79** |
| 1 | PBX Corporation | | 37.00 | | 17,678.60 |
| 2 | APAC-CENTRAL, INC. | | 61.30 | | 29,289.14 |
| 3 | K & K CONTRACTING, INC. | | 75.00 | | 35,835.00 |
| 0005 | 411(S4) 5960 | (SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK) | 68.720 | TON | |
| | **Engineer's Estimate** | | **153.02** | | **10,515.71** |
| 1 | PBX Corporation | | 95.00 | | 6,528.40 |
| 2 | APAC-CENTRAL, INC. | | 185.81 | | 12,768.86 |
| 3 | K & K CONTRACTING, INC. | | 155.00 | | 10,651.60 |
| 0006 | 414(B) 5072 | 9" H.E.S. CONCRETE (PATCHING) | 613.600 | SY | |
| | **Engineer's Estimate** | | **115.00** | | **70,564.00** |
| 1 | PBX Corporation | | 125.00 | | 76,700.00 |
| 2 | APAC-CENTRAL, INC. | | 134.47 | | 82,510.79 |
| 3 | K & K CONTRACTING, INC. | | 135.00 | | 82,836.00 |
| 0007 | 609(A) 0300 | CONCRETE CURB (6" BARRIER-INTEGRAL) | 430.600 | LF | |
| | **Engineer's Estimate** | | **5.01** | | **2,158.02** |
| 1 | PBX Corporation | | 18.00 | | 7,750.80 |
| 2 | APAC-CENTRAL, INC. | | 21.67 | | 9,331.10 |
| 3 | K & K CONTRACTING, INC. | | 44.00 | | 18,946.40 |
| 0008 | 609(B) 1525 | 2'-8" COMB. CURB & GUTTER (6" BARRIER) | 27.300 | LF | |
| | **Engineer's Estimate** | | **35.13** | | **959.12** |
| 1 | PBX Corporation | | 18.00 | | 491.40 |
| 2 | APAC-CENTRAL, INC. | | 101.68 | | 2,775.86 |
| 3 | K & K CONTRACTING, INC. | | 65.00 | | 1,774.50 |
| 0009 | 609(C) 4810 | CONCRETE HEADER CURB (8"X 18") | 1,424.900 | LF | |
| | **Engineer's Estimate** | | **23.50** | | **33,485.15** |
| 1 | PBX Corporation | | 10.00 | | 14,249.00 |
| 2 | APAC-CENTRAL, INC. | | 34.80 | | 49,586.52 |
| 3 | K & K CONTRACTING, INC. | | 35.00 | | 49,871.50 |

**Letting Date:** January 28, 2010, 10:30 A.M.
**Call Order:** 625 **Contract ID:** 100169

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | | |
| 0010 | 610(A) 0602 | 4" CONCRETE SIDEWALK | 1,430.100 | SY | |
| | **Engineer's Estimate** | | **52.94** | | **75,712.65** |
| 1 | PBX Corporation | | 55.00 | | 78,655.50 |
| 2 | APAC-CENTRAL, INC. | | 56.86 | | 81,315.49 |
| 3 | K & K CONTRACTING, INC. | | 48.00 | | 68,644.80 |
| 0011 | 610(B) 0399 | 6" CONCRETE DRIVEWAY (H.E.S.) | 823.000 | SY | |
| | **Engineer's Estimate** | | **124.72** | | **102,645.93** |
| 1 | PBX Corporation | | 95.00 | | 78,185.00 |
| 2 | APAC-CENTRAL, INC. | | 62.52 | | 51,453.96 |
| 3 | K & K CONTRACTING, INC. | | 82.00 | | 67,486.00 |
| 0012 | 610(I) 4610 | (PL)TACTILE WARNING DEVICE-NEW | 506.200 | SF | |
| | **Engineer's Estimate** | | **20.00** | | **10,124.00** |
| 1 | PBX Corporation | | 75.00 | | 37,965.00 |
| 2 | APAC-CENTRAL, INC. | | 24.99 | | 12,649.94 |
| 3 | K & K CONTRACTING, INC. | | 35.50 | | 17,970.10 |
| 0013 | 611(E) 5112 | INLET CICI DES. 2 (STD) | 1.000 | EA | |
| | **Engineer's Estimate** | | **1,409.48** | | **1,409.48** |
| 1 | PBX Corporation | | 1,500.00 | | 1,500.00 |
| 2 | APAC-CENTRAL, INC. | | 5,350.00 | | 5,350.00 |
| 3 | K & K CONTRACTING, INC. | | 1,500.00 | | 1,500.00 |
| 0014 | 611(G) 4488 | INLET FRM&GRT (SSIF-FRM,CIG-GRT-VG-F) | 2.000 | EA | |
| | **Engineer's Estimate** | | **375.00** | | **750.00** |
| 1 | PBX Corporation | | 750.00 | | 1,500.00 |
| 2 | APAC-CENTRAL, INC. | | 790.31 | | 1,580.62 |
| 3 | K & K CONTRACTING, INC. | | 850.00 | | 1,700.00 |
| 0015 | 611(K) 4488 | CAST IRON CURB INLETS | 2.000 | EA | |
| | **Engineer's Estimate** | | **345.44** | | **690.89** |
| 1 | PBX Corporation | | 500.00 | | 1,000.00 |
| 2 | APAC-CENTRAL, INC. | | 303.97 | | 607.94 |
| 3 | K & K CONTRACTING, INC. | | 325.00 | | 650.00 |
| 0016 | 612(A) 0641 | MANHOLES ADJUST TO GRADE | 1.000 | EA | |
| | **Engineer's Estimate** | | **561.51** | | **561.51** |
| 1 | PBX Corporation | | 1,000.00 | | 1,000.00 |
| 2 | APAC-CENTRAL, INC. | | 1,167.05 | | 1,167.05 |
| 3 | K & K CONTRACTING, INC. | | 1,400.00 | | 1,400.00 |
| 0017 | 612(G) 0647 | VALVE BOXES ADJUST TO GRADE | 4.000 | EA | |
| | **Engineer's Estimate** | | **257.76** | | **1,031.02** |
| 1 | PBX Corporation | | 450.00 | | 1,800.00 |
| 2 | APAC-CENTRAL, INC. | | 717.31 | | 2,869.24 |
| 3 | K & K CONTRACTING, INC. | | 600.00 | | 2,400.00 |
| 0018 | 612(J) 0650 | FIRE HYDRANT RESET | 2.000 | EA | |
| | **Engineer's Estimate** | | **2,250.00** | | **4,500.00** |
| 1 | PBX Corporation | | 750.00 | | 1,500.00 |
| 2 | APAC-CENTRAL, INC. | | 2,788.68 | | 5,577.36 |
| 3 | K & K CONTRACTING, INC. | | 3,000.00 | | 6,000.00 |

**Letting Date:** January 28, 2010, 10:30 A.M.
**Call Order:** 625 **Contract ID:** 100169

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0019 | 612(L) 0652 | WATER METERS RESET | 1.000 | EA | |
| | **Engineer's Estimate** | | **350.00** | | **350.00** |
| 1 | PBX Corporation | | 250.00 | | 250.00 |
| 2 | APAC-CENTRAL, INC. | | 2,788.67 | | 2,788.67 |
| 3 | K & K CONTRACTING, INC. | | 1,500.00 | | 1,500.00 |
| 0020 | 612(P) 0674 | (PL)RESET LIGHT POLES | 2.000 | EA | |
| | **Engineer's Estimate** | | **500.00** | | **1,000.00** |
| 1 | PBX Corporation | | 1,000.00 | | 2,000.00 |
| 2 | APAC-CENTRAL, INC. | | 3,823.81 | | 7,647.62 |
| 3 | K & K CONTRACTING, INC. | | 2,250.00 | | 4,500.00 |
| 0021 | 616(C) 0868 | 3/4" COPPER WATER SERVICE PIPE | 90.000 | LF | |
| | **Engineer's Estimate** | | **25.00** | | **2,250.00** |
| 1 | PBX Corporation | | 10.00 | | 900.00 |
| 2 | APAC-CENTRAL, INC. | | 39.04 | | 3,513.60 |
| 3 | K & K CONTRACTING, INC. | | 9.00 | | 810.00 |
| 0022 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 602.720 | SY | |
| | **Engineer's Estimate** | | **6.40** | | **3,857.08** |
| 1 | PBX Corporation | | 9.00 | | 5,424.48 |
| 2 | APAC-CENTRAL, INC. | | 24.20 | | 14,585.82 |
| 3 | K & K CONTRACTING, INC. | | 13.00 | | 7,835.36 |
| 0023 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 287.900 | SY | |
| | **Engineer's Estimate** | | **6.69** | | **1,925.76** |
| 1 | PBX Corporation | | 6.00 | | 1,727.40 |
| 2 | APAC-CENTRAL, INC. | | 21.07 | | 6,066.05 |
| 3 | K & K CONTRACTING, INC. | | 12.00 | | 3,454.80 |
| 0024 | 619(B) 4763 | REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY | 729.200 | SY | |
| | **Engineer's Estimate** | | **1.18** | | **858.54** |
| 1 | PBX Corporation | | 13.00 | | 9,479.60 |
| 2 | APAC-CENTRAL, INC. | | 27.87 | | 20,322.80 |
| 3 | K & K CONTRACTING, INC. | | 13.50 | | 9,844.20 |
| 0025 | 619(B) 4791 | REMOVAL OF CURB | 1,484.000 | LF | |
| | **Engineer's Estimate** | | **9.00** | | **13,356.00** |
| 1 | PBX Corporation | | 10.00 | | 14,840.00 |
| 2 | APAC-CENTRAL, INC. | | 8.49 | | 12,599.16 |
| 3 | K & K CONTRACTING, INC. | | 11.00 | | 16,324.00 |
| 0026 | 619(B) 4792 | REMOVAL OF SIDEWALK | 1,194.400 | SY | |
| | **Engineer's Estimate** | | **5.50** | | **6,569.20** |
| 1 | PBX Corporation | | 9.00 | | 10,749.60 |
| 2 | APAC-CENTRAL, INC. | | 11.07 | | 13,222.01 |
| 3 | K & K CONTRACTING, INC. | | 10.00 | | 11,944.00 |
| 0027 | 622(A) 4746 | PIPE RAILING | 151.500 | LF | |
| | **Engineer's Estimate** | | **95.00** | | **14,392.50** |
| 1 | PBX Corporation | | 80.00 | | 12,120.00 |
| 2 | APAC-CENTRAL, INC. | | 43.68 | | 6,617.52 |
| 3 | K & K CONTRACTING, INC. | | 78.00 | | 11,817.00 |

**Letting Date:** January 28, 2010, 10:30 A.M.
**Call Order:** 625 **Contract ID:** 100169

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC** | | |
| 0028 | 804(A) 2915 | STRUCTURAL CONCRETE | 0.900 CY |
| | **Engineer's Estimate** | **750.22** | **675.20** |
| 1 | PBX Corporation | 250.00 | 225.00 |
| 2 | APAC-CENTRAL, INC. | 1,613.17 | 1,451.85 |
| 3 | K & K CONTRACTING, INC. | 3,350.00 | 3,015.00 |
| 0029 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 1,514.000 LF |
| | **Engineer's Estimate** | **0.79** | **1,196.06** |
| 1 | PBX Corporation | 1.40 | 2,119.60 |
| 2 | APAC-CENTRAL, INC. | 2.82 | 4,269.48 |
| 3 | K & K CONTRACTING, INC. | 2.50 | 3,785.00 |
| 0030 | 855(B) 8824 | TRAFFIC STRIPE(PLASTIC)(SYMBOLS) | 2.000 EA |
| | **Engineer's Estimate** | **1,436.02** | **2,872.04** |
| 1 | PBX Corporation | 125.00 | 250.00 |
| 2 | APAC-CENTRAL, INC. | 169.01 | 338.02 |
| 3 | K & K CONTRACTING, INC. | 325.00 | 650.00 |
| 0031 | 859(A) 8006 | PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE) | 1,935.200 LF |
| | **Engineer's Estimate** | **0.22** | **416.98** |
| 1 | PBX Corporation | 0.35 | 677.32 |
| 2 | APAC-CENTRAL, INC. | 0.90 | 1,741.68 |
| 3 | K & K CONTRACTING, INC. | 1.35 | 2,612.52 |
| 0032 | 859(B) 8007 | PAVEMENT MARKING REMOVAL(ARROWS) | 2.000 EA |
| | **Engineer's Estimate** | **275.00** | **550.00** |
| 1 | PBX Corporation | 50.00 | 100.00 |
| 2 | APAC-CENTRAL, INC. | 22.53 | 45.06 |
| 3 | K & K CONTRACTING, INC. | 68.22 | 136.44 |
| 0033 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **10,735.57** | **10,735.57** |
| 1 | PBX Corporation | 29,594.00 | 29,594.00 |
| 2 | APAC-CENTRAL, INC. | 8,798.17 | 8,798.17 |
| 3 | K & K CONTRACTING, INC. | 8,500.00 | 8,500.00 |
| 0034 | 890A/B 8742 | (PL)REMOVE & RESET TRAFFIC SIGNAL EQUIPMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | PBX Corporation | 25,000.00 | 25,000.00 |
| 2 | APAC-CENTRAL, INC. | 32,830.98 | 32,830.98 |
| 3 | K & K CONTRACTING, INC. | 31,850.00 | 31,850.00 |
| 0035 | 890A/B 8756 | (PL)REMOVE & RESET EXISTING SIGNS | 14.000 EA |
| | **Engineer's Estimate** | **315.10** | **4,411.35** |
| 1 | PBX Corporation | 200.00 | 2,800.00 |
| 2 | APAC-CENTRAL, INC. | 245.63 | 3,438.82 |
| 3 | K & K CONTRACTING, INC. | 238.88 | 3,344.32 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **STAKING** | | |

**Letting Date:** January 28, 2010, 10:30 A.M.

**Call Order:** 625 **Contract ID:** 100169

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | |
| 0036 | 642 0098 | STAKING | 1.000 LSUM |
| | **Engineer's Estimate** | **8,500.00** | **8,500.00** |
| 1 | PBX Corporation | 4,500.00 | 4,500.00 |
| 2 | APAC-CENTRAL, INC. | 8,745.27 | 8,745.27 |
| 3 | K & K CONTRACTING, INC. | 17,000.00 | 17,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0037 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **13,762.29** | **13,762.29** |
| 1 | PBX Corporation | 30,000.00 | 30,000.00 |
| 2 | APAC-CENTRAL, INC. | 12,332.72 | 12,332.72 |
| 3 | K & K CONTRACTING, INC. | 38,500.00 | 38,500.00 |