Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 460 **Contract ID:** 100190
J/P No.: 24749(04) **Project No.:** SBR-152B(155)SB **Contract Time:**
County: NOBLE
Description: BRIDGE REHABILITATION US-77: OVER I-35.

	VENDORNAME	PROPOSALITEMTO		
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	588,244.69	83.45	100.00
2	PBX Corporation	598,271.89	84.87	101.70

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 460 **Contract ID:** 100190

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	407 0250	TACK COAT	35.000 GAL
	Engineer's Estimate	**5.00**	**175.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	5.00	175.00
2	PBX Corporation	5.00	175.00
0002	411(S4) 5955	(SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK)	75.000 TON
	Engineer's Estimate	**100.00**	**7,500.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	300.00	22,500.00
2	PBX Corporation	300.00	22,500.00
0003	417 4267	COLD MILLING BITUMINOUS PAVEMENT	680.000 SY
	Engineer's Estimate	**15.00**	**10,200.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	24.00	16,320.00
2	PBX Corporation	12.00	8,160.00
0004	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	1,300.00	5,200.00
2	PBX Corporation	1,300.00	5,200.00
0005	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	2,050.00	8,200.00
2	PBX Corporation	2,050.00	8,200.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0006	417 4267	COLD MILLING BITUMINOUS PAVEMENT	997.000 SY
	Engineer's Estimate	**15.00**	**14,955.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	24.00	23,928.00
2	PBX Corporation	12.00	11,964.00
0007	504(A) 1304	APPROACH SLAB	266.800 SY
	Engineer's Estimate	**250.00**	**66,700.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	195.00	52,026.00
2	PBX Corporation	250.00	66,700.00
0008	504(F) 1381	CONCRETE PARAPET	425.000 LF
	Engineer's Estimate	**90.00**	**38,250.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	175.00	74,375.00
2	PBX Corporation	150.00	63,750.00
0009	504(H) 6390	RAPID CURE JOINT SEALANT	118.000 LF
	Engineer's Estimate	**30.00**	**3,540.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	26.00	3,068.00
2	PBX Corporation	15.00	1,770.00
0010	504(I) 6389	ELASTOMERIC MORTAR	20.000 CF
	Engineer's Estimate	**750.00**	**15,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES	700.00	14,000.00
2	PBX Corporation	450.00	9,000.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 460 **Contract ID:** 100190

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0011	505(A) 6018	CLASS A BRIDGE DECK REPAIR	50.000	SY	
	Engineer's Estimate		**300.00**		**15,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		25.00		1,250.00
2	PBX Corporation		50.00		2,500.00
0012	505(B) 6019	CLASS B BRIDGE DECK REPAIR	170.000	SY	
	Engineer's Estimate		**350.00**		**59,500.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50.00		8,500.00
2	PBX Corporation		70.00		11,900.00
0013	505(D) 6071	HIGH DENSITY BRIDGE DECK OVERLAY	1,112.000	SY	
	Engineer's Estimate		**110.00**		**122,320.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		80.00		88,960.00
2	PBX Corporation		85.00		94,520.00
0014	505(G) 1000	HYDRODEMOLITION	1,112.000	SY	
	Engineer's Estimate		**70.00**		**77,840.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		49.00		54,488.00
2	PBX Corporation		65.00		72,280.00
0015	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	209.000	SY	
	Engineer's Estimate		**5.00**		**1,045.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3.70		773.30
2	PBX Corporation		4.00		836.00
0016	520(A) 6058	PREPARATION OF CRACKS ABOVE WATER	30.000	LF	
	Engineer's Estimate		**50.00**		**1,500.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		35.00		1,050.00
2	PBX Corporation		35.00		1,050.00
0017	520(C) 6060	EPOXY RESIN ABOVE WATER	1.000	GAL	
	Engineer's Estimate		**300.00**		**300.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		70.00		70.00
2	PBX Corporation		70.00		70.00
0018	521(A) 6210	PNEUMATICALLY PLACED MORTAR	60.000	SY	
	Engineer's Estimate		**800.00**		**48,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		625.00		37,500.00
2	PBX Corporation		625.00		37,500.00
0019	523(A) 6550	(SP) SEALER CRACK PREPARATION	345.000	LF	
	Engineer's Estimate		**10.00**		**3,450.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3.70		1,276.50
2	PBX Corporation		2.00		690.00
0020	523(B) 6560	(SP) SEALER RESIN	3.000	GAL	
	Engineer's Estimate		**400.00**		**1,200.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		93.00		279.00
2	PBX Corporation		50.00		150.00
0021	540 4500	(PL)REPAIR BRIDGE ITEMS	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		3,550.00		3,550.00
2	PBX Corporation		4,900.00		4,900.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 460 **Contract ID:** 100190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0022	619(B) 2500	(PL)REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		50,000.00	50,000.00
2	PBX Corporation		50,000.00	50,000.00
0023	627(O) 4410	RELOCATION OF RENTED PORTABLE TYPE PRECAST CONCRET	3,590.000 LF	
	Engineer's Estimate		**5.00**	**17,950.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		4.10	14,719.00
2	PBX Corporation		5.00	17,950.00
0024	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	1,270.000 LF	
	Engineer's Estimate		**35.00**	**44,450.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		24.00	30,480.00
2	PBX Corporation		30.00	38,100.00
0025	856(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	3,600.000 LF	
	Engineer's Estimate		**0.85**	**3,060.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.50	1,800.00
2	PBX Corporation		0.50	1,800.00
0026	870(A) 8485	SAND FILLED IMPACT ATTENUATION MODULE	360.000 SD	
	Engineer's Estimate		**2.50**	**900.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		5.00	1,800.00
2	PBX Corporation		5.00	1,800.00
0027	880(A) 8812	ARROW DISPLAY(TYPE C)	236.000 SD	
	Engineer's Estimate		**10.00**	**2,360.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		15.00	3,540.00
2	PBX Corporation		15.00	3,540.00
0028	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,272.000 SD	
	Engineer's Estimate		**0.25**	**568.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.35	795.20
2	PBX Corporation		0.35	795.20
0029	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,114.000 SD	
	Engineer's Estimate		**2.00**	**2,228.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		2.50	2,785.00
2	PBX Corporation		2.50	2,785.00
0030	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	3,188.000 SD	
	Engineer's Estimate		**2.00**	**6,376.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.55	1,753.40
2	PBX Corporation		0.55	1,753.40
0031	880(C) 8842	BARRICADES(TYPE III)	1,489.000 SD	
	Engineer's Estimate		**0.50**	**744.50**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.75	1,116.75
2	PBX Corporation		0.75	1,116.75

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 460 **Contract ID:** 100190

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0032	880(C) 8848	WING BARRICADES	540.000 SD	
	Engineer's Estimate		**0.25**	**135.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.85	459.00
2	PBX Corporation		0.85	459.00
0033	880(D) 8854	VERTICAL PANELS	2,554.000 SD	
	Engineer's Estimate		**0.20**	**510.80**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.22	561.88
2	PBX Corporation		0.22	561.88
0034	880(E) 8860	WARNING LIGHTS(TYPE A)	2,368.000 SD	
	Engineer's Estimate		**0.20**	**473.60**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.22	520.96
2	PBX Corporation		0.22	520.96
0035	880(E) 8872	WARNING LIGHTS(TYPE C)	3,620.000 SD	
	Engineer's Estimate		**0.20**	**724.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.10	362.00
2	PBX Corporation		0.10	362.00
0036	880(F) 8878	DRUMS	8,614.000 SD	
	Engineer's Estimate		**0.20**	**1,722.80**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		0.55	4,737.70
2	PBX Corporation		0.55	4,737.70

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC SIGNING AND STRIPING**		
0037	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	3,450.000 LF	
	Engineer's Estimate		**0.90**	**3,105.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1.50	5,175.00
2	PBX Corporation		1.50	5,175.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**STAKING**		
0038	642 0098	STAKING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		1,150.00	1,150.00
2	PBX Corporation		3,000.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**CONSTRUCTION**		
0039	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**32,150.00**	**32,150.00**
1	WILDCAT CONSTRUCTION CO., INC. & SUBSIDIARIES		49,000.00	49,000.00
2	PBX Corporation		40,000.00	40,000.00